BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.co.warren.oh.us
commissioners@co.warren.oh.us

Pt G ot Lo OISV
SHANNON JONES
DAVID G. YOUNG

ENTER INTO CONTRACT WITH JNT EXCAVATING, LLC FOR THE SOCIALVILLE
TRANSMISSION WATER MAIN — CONTRACT 2 PROJECT

WHEREAS, pursuant to Resolution #21-1684 dated December 7, 2021, this Board approved a
Notice of Intent to Award Bid for Socialville Transmission Water Main - Contract 2 Project to
JNT Excavating, LLC, for a total bid price of $1,979,848.75 ; and

WHEREAS, all documentation, including performance bonds, insurance certificates, etc., has been
submitted by the contractor; and

NOW THEREFORE BE IT RESOLVED, to enter into contract with JNT Excavating, LLC, 5367

Millcreek Circle Independence, Kentucky 41051, for a total contract price of $1,979,848.75; as
attached hereto and made a part hereof.

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Grossmann.
Upon call of the roll, the following vote resulted:

Mr. Young — absent
Mr. Grossmann — yea
Mrs. Jones — yea

Resolution adopted this 21st day of December 2021.

BOARD OF COUNTY COMMISSIONERS

Tina Oshorne, Clerk
KP/
cc: c/a— JNT Excavating, LLC

Water/Sewer (file)
OMB Bid file



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.co.warren.oh.us
commissioners@co.warren.oh.us

Pt G ot Lo OISV
SHANNON JONES
DAVID G. YOUNG

21-1684 December 07, 2021
APPROVE NOTICE OF INTENT TO AWARD BID TO JNT EXCAVATING, LLC FOR THE
SOCIALVILLE TRANSMISSION WATER MAIN — CONTRACT 2 PROJECT
WHEREAS, bids were closed at 11:00 a.m., on December 2, 2021, and the bids received were opened and
read aloud for the Socialville Transmission Water Main — Contract 2 Project, and the results are on file in the

Commissioners’ Office; and

WHEREAS, upon review of such bids by Chris Wojnicz, Deputy Sanitary Engineer, JINT Excavating, LLC
has been determined to be the lowest and best bidder; and

NOW THEREFORE BE IT RESOLVED, upon recommendation of the Warren County Sanitary Engineer,
that it is the intent of this Board to award the contract to JNT Excavating, LLC 5367 Millcreek Circle,
Independence, KY 41051, for a total bid price of $1,979,848.75; and

BE IT FURTHER RESOLVED, that the President of the Board is hereby authorized to execute a "Notice of
Intent to Award."

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon call of
the roll, the following vote resulted:

Mr. Grossmann — absent

Mr. Young — yea

Mrs. Jones — yea

Resolution adopted this 7" day of December 2021.

BOARD OF COUNTY COMMISSIONERS

Tina Osborne, Clerk

cc: Water/Sewer (file)
OMB Bid file



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
www.co.warren.oh.us
commissioners@co.warren.oh.us

Telephone (513) 695-1250 TOM GROSSMANN
Facsimile (513) 695-2054
SHANNON JONES
DAVID G. YOUNG

BID OPENING
December 2, 2021
BID OPENING - Socialville Transmission Water Main — Contract 2 — Project

Bids were closed at 11:00 a.m. a.m. this 2" day of December and the following bids were received,
opened, and read aloud for the Socialville Transmission Water Main — Contract 2 — Project for the Warren
County Water and Sewer Department:

Howell Contractors — Walton, KY $2,284,460.00
Smith & Brown Contractors — Harrison, OH $2,488,441.00
Smith Corporation — Cincinnati, OH $2,056,755.00
Stauffer Site Services — Morrow, OH $2,205,210.00
Majors Enterprises — Monroe, OH $2,363,375.00
Larry Smith, Inc. — Cleves, OH $2,033,795.00
Tribute Contracting — South Point, OH $2,546,514.00
Cleary Construction — Tompkinsville, KY $2,942,400.00
JNT Excavating — Independence, KY $1,979,848.75
Rack & Ballauer Excavating — Hamilton, OH $2,022,969.00
CG Construction & Utilities — Miamisburg, OH $2,095,690.00
Ford Development — Cincinnati, OH $2,076,056.00
Milcon, Inc — Troy, OH $2,002,289.05
Brackney, Inc. — Brookville, IN $2,547,193.00

Chris Wojnicz, Warren County Deputy Sanitary Engineer will review bids for a recommendation at a
later date.

cc: Bid File OMB Water/Sewer (file)



November 11, 2021

ADDENDUM #1

Socialville Transmission Water Main — Contract 2
19 PAGES TOTAL (Including this Sheet)

This Addendum No. 1 is issued to make certain revisions, additions, and clarifications to the
original Contract Documents and shall be incorporated into the original Specifications and
Plans. This Addendum takes precedence over any and all information previously issued.
No other revisions to the Specifications are to be inferred.

BID TAB:

Please insert Bid Tab enclosed in Section 00100 when submitting. Bid Item Quantities for 1,
3, and 4 have been revised and Bid Items 11, 12 & 14 descriptions have been revised to
reflect Class 52 ductile iron pipe.

SPECIFICATIONS:

Please replace Section 33 11 13.13 with revised version referencing Class 52 ductile iron
pipe.
PLANS:

Replace sheets 2, 4-10 and 12 as they have been modified to reflect Class 52 ductile iron
pipe as well as split rail fence replacement on Sheet 12.

CLARIFICATIONS:
1) All references to Substantial and Final Completion shall be adjusted to the following:
Substantial Completion: April 30, 2022
Final Completion: May 15, 2022

2) Trench restoration within Kings Island Parking lot shall be per detail on Sheet 2.

3) Trench widths are assumed as 4-foot for 24” water main and 3-foot for 12” water
main.

4) Bid Item 3 is to be 3,620 SY which is two lifts total. Each liftis 1,810 SY.

THIS ADDENDUM MUST BE SIGNED AND ATTACHED TO YOUR BID.

Acknowledged by Date

P. OO BOX 530 m 406 JUSTICE DR. = LEBANON, OH 45036

513-695-1377 | 513-925-1377 B 937-425-1377 m  FAX 513-695-2995
1



PROPOSED BID

No. Description Units Quantity Unit Cost Cost
1 Subgrade Compaction SY 2,855
2 Pavement Sawing & Removal LF 4,325
3 ODOT-301 Concrete, 4" SY 3,620
ODOT-448 Asphalt Concrete Surface Course,

4 1-1/2", including Tack Coat sy 1,810

5 CDF (Contingency) CcY 5

6 Maintenanc of Traffic LS 1

7 Mobilization & Demobilization LS 1
24" Horizontal Gate Valve, Including Valve

8 EA 9
Boxes and Stems

9 12" Gate Valve, Including Valve Boxes and EA 1
Stems

10 10" Gate Valve, Including Valve Boxes and EA 1
Stems
Furnish & Install 24" Polywrapped C151
Class 52 Ductile Iron Restrained Joint Pipe

" Including Fittings, Plugs, Restraints, LF 8,630
Glands, Gaskets, and Gravel
Furnish & Install 24" C151 Polywrapped
Class 52 Ductile Iron Pushed Joint Pipe

12 Including Fittings, Plugs, Glands, Gaskets, LF 2,065
and Gravel
Furnish & Install 12" Polywrapped Class 52

13 Ductile Iron Restrained Joint Pipe Including LF 299
Fittings, Plugs, Restraints, Glands, Gaskets,
and Gravel
Furnish & Install 12" Polywrapped Class 52

14 Ductile Iron Pushed Joint Pipe Including LF 710
Fittings, Plugs, Restraints, Glands,
Gaskets, and Gravel
Furnish & Install 10" Polywrapped Class 52

15 Ductile Iron Restrained Joint Pipe Including LF 18
Fittings, Plugs, Restraints, Glands, Gaskets,
and Gravel

16 Furnish & Install 6" C151 Class 52 Ductile Iron LF 65
Anchor Pipe for Hydrant Extensions
Furnish & Install Fire Hydrant Assembly,

17 including Glands, Gaskets, Restraints, 6" Gate EA 4
Valves, Box and Lid
Furnish & Install Temporary Fire Hydrant

18 Assembly, including Glands, Gaskets, EA 2
Restraints and 24" x 6" Reducer

19 Topsoil Furnished & Placed SY 3,240

20 Site Restoratlon, including Grading, Seeding, sy 3,240
Mulching

21 Specn_al Contingency and Gravel Fill cy 5
(Contingency)

22 Tree Removal EA 10

23 Contsruction Staking LS 1
TOTAL BID PRICE
TOTAL BID PRICE (In Words)
NOTE:

1. Quantities are based upon construction plans for Socialville Transmission Water Main -Contract 2 and prepared by RA Consultants.

11/29/2021
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SECTION 33 11 13.13

DUCTILE IRON PUBLIC WATER UTILITY DISTRIBUTION PIPING

PART 1 GENERAL

1.01

A.

1.02

DESCRIPTION

Scope:

L.

CONTRACTOR shall provide all labor, materials, equipment, and incidentals as shown,
specified, and required to furnish ductile iron pipe and fittings.

2. Extent of piping is shown on the Drawings. Piping schedules included in Section 33 11 13
Public Water Utility Distribution Piping, specify pipe service, diameter, material, lining,
coating, pressure rating, joint type, and testing required.

Coordination:

1. Review installation procedures under this and other Specification sections and coordinate
installation of items that are to be installed with or before ductile iron pipe Work.

2. Notify other contractors in advance of installation of ductile iron pipe to provide them with
sufficient time to install items included in their contracts that must be installed with or
before ductile iron pipe Work.

RELATED WORK

A. Section 31 23 00, Excavation and Fill.

B. Division 33, Applicable Sections on Piping, Valves and Appurtenances.

1.03

A.

REFERENCES

Standards referenced in this Section are listed below:

1.
2.
3.

4.

o

—_ = O 0

12.

13.
14.

ANSI B18.2.1, Square and Hex Bolts and Screws Inch Series.

ANSI B18.2.2, Square and Hex Nuts. (Inch Series).

ASTM A193, Alloy Steel and Stainless Steel Bolting Materials for High-Temperature
Service.

ASTM A194, Specification for Carbon Steel and Alloy Steel Nuts for Bolts for High-
Pressure or High-Temperature Service, or Both.

ASTM A307, Specification for Carbon Steel Bolts and Studs, 60,000 psi Tensile Strength.
ASTM A354, Specification for Quenched and Tempered Alloy Steel Bolts, Studs and
Other Externally Threaded Fasteners.

ASTM A563, Specification for Carbon and Alloy Steel Nuts.

ASTM B117, Practice for Operating Salt Spray (Fog) Apparatus.

ASTM C283, Test Methods for Resistance of Porcelain Enameled Utensils to Boiling Acid.

. ASTM D714, Test Method for Evaluating Degree of Blistering of Paints.
. ASTM D792, Test Methods for Density and Specific Gravity (Relative Density) of Plastics

by Displacement.

ASTM D5162, Discontinuity (Holiday) Testing of Non-Conductive Protective Coating on
Metallic Substrates.

ASTM E96, Test Methods for Water Vapor Transmission of Materials.

ASTM G14, Test Method for Impact Resistance of Pipeline Coatings (Falling Weight
Test).

3311 13.13-1
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1.04

15.
16.

17.
18.
19.
20.

21.
22.
23.
24.
25.
26.
27.
28.
29.

30.
31.

ASTM G62, Test Methods for Holiday Detection in Pipeline Coatings.

ASTM G95, Test Methods for Cathodic Disbondment Test of Pipeline Coatings (Attached
Cell Method).

ANSI/AWWA C104, Cement-Mortar Lining for Ductile Iron Pipe and Fittings for Water.
ANSI/AWWA C110, Ductile Iron and Gray-Iron Fittings, 3 in. — 48 in. for Water.
ANSI/AWWA C111, Rubber-Gasket Joints for Ductile Iron Pressure Pipe and Fittings.
ANSI/AWWA C115, Flanged Ductile Iron Pipe with Ductile Iron or Gray Iron Threaded
Flanges.

ANSI/AWWA C116, Protective Fusion-Bonded Epoxy Coatings for the Interior and
Exterior Surfaces of Ductile Iron and Gray Iron Fittings for Water Service.

ANSI/AWWA C151, Ductile Iron Pipe, Centrifugally Cast, for Water.

ANSI/AWWA C153, Ductile Iron Compact Fittings for Water Service.

ANSI/AWWA C606, Grooved and Shouldered Type Joints.

European Standard (EN), EN 598: Ductile Iron Pipe, Fittings, Accessories and Their Joints
for Sewerage Applications.

Manufacturers Standardization Society of the Valves and Fittings Industry (MSS), MSS-SP
60, Connecting Flange Joint Between Tapping Sleeves and Tapping Valves.

NACE RP0188, Discontinuity (Holiday) Testing of New Protective Coatings on
Conductive Substrates.

National Association of Pipe Fabricators, Inc. (NAPF), NAPF 500-03, Surface Preparation
Standard for Ductile Iron Pipe and Fittings Receiving Special External Coatings and/or
Special Internal Linings.

ANSI /NSF 61, Drinking Water System Components - Health Effects.

SSPC PA 2, Measurement of Dry Coating Thickness with Magnetic Gages.

SSPC Painting Manual, Volume 1, Para. XIV.

QUALITY ASSURANCE

A. Manufacturer Qualifications:

L.

Manufacturer shall have a minimum of five years successful experience producing ductile
iron pipe and fittings and shall be able to show evidence of at least five installations in
satisfactory operation in the United States that are similar applications to the specified
service.

Lining and coating products shall be manufactured by a firm with a minimum of five years
successful experience in protecting pipelines exposed to the specified service conditions ,
and shall be able to show evidence of at least five installations in satisfactory operation in
the United States that are similar applications to the specified service.

When not applied by the manufacturer, lining and coating Subcontractor shall have a
minimum of five years successful experience in the application of the specified linings and
coatings for similar applications for the specified service, and shall be able to show evidence
of at least five installations in satisfactory operation in the United States.

B. Supply and Compatibility:

L.

2.

3.

Unless otherwise approved by Engineer, obtain all pipe, fittings, and appurtenances included

in this Section from a single ductile iron pipe manufacturer.

Ductile iron pipe manufacturer shall review and approve or prepare all Shop Drawings and

other submittals for all pipe, fittings, and appurtenances furnished under this Section.

All pipe, fittings, and appurtenances shall be suitable for the specified service and shall be

integrated into the overall piping system by ductile iron pipe manufacturer.

Ductile iron pipe manufacturer shall be responsible for all products and all factory-applied

linings and coatings, whether installed at pipe manufacturer’s facility or at manufacturer’s
Subcontractor’s facility.

331113.13-2
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1.05

A.

1.06

PART 2

2.01

A.

B.

SUBMITTALS

Shop Drawings: Submit the following with Shop Drawings required under Section
33 11 13, Public Water Utility Distribution Piping:
1. Detailed drawings and data for pipe, fittings, gaskets, appurtenances, linings, and coatings.

. Certificates:

1. Submit a certificate signed by manufacturer of each product that product conforms to
applicable referenced standards and the Contract Documents.

2. Submit a certificate signed by the applicator of the linings and coatings stating that the
product to be applied conforms to applicable referenced standards and that the applicator
shall conform to the Contract Documents.

DELIVERY, STORAGE AND HANDLING
Refer to Section 33 11 13, Public Water Utility Distribution Piping.

Handling of Pipe and Fittings Lined with Ceramic Epoxy, Fusion Bonded Epoxy, or Glass:
Lifting devices shall not come into contact with lined surfaces. Use hooks, forks, chains, straps,
and other lifting devices only on exterior of pipe and fittings. Pipe and fittings with damaged
lining shall be replaced regardless of cause of damage.

Handling of Pipe and Fittings Coated with Fusion Bonded Epoxy: Hooks, forks, chains, straps,
and other lifting devices shall be rubber-coated and be used only on exterior of pipe and fittings
in such a manner to avoid damaging the coating. If coating becomes damaged, CONTRACTOR
shall notify pipe and coating manufacturer to determine if repair of damaged area or re-coating is
required. Perform repairs using recommended procedures and materials provided by
manufacturer, as accepted by ENGINEER. Pipe and fittings requiring re-coating shall be
removed from Site and returned to manufacturer’s facility. Repaired or re-coated pipe and
fittings shall meet all requirements of this Section.

PRODUCTS
MATERIALS

General:

1. All material shall be domestic, made in the United States of America

2. Piping systems shall be suitable for their intended use.

3. Joints shall be as specified in Section 33 11 13, Public Water Utility Distribution Piping. If
not specified, provide flanged joints for exposed piping and push-on or mechanical joints for
buried piping. Provide couplings on pipe with plain or grooved ends where shown or where
approved by ENGINEER.

Ductile Iron Pipe and Fittings:
1. Flanged Pipe: Fabricate in accordance with ANS/AWWA C115.
a. Pressure Class: As specified on drawings. If not otherwise specified use Class 52.
2. Non-Flanged Pipe: Conform to ANSI/AWWA C151 for material, pressure, dimensions,
tolerances, tests, markings, and other requirements.
a. Pressure Class: As specified on drawings, use Class 52-in-sizes-4>—16"and-Class 56-for
20% apdabese.

331113.13-3
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3.

Joints:

a.

Flanged Joints: Conform to ANS/AWWA C110 and ANSI/AWWA C115 capable of
meeting the special thickness class 52, and test pressure.

1) Gaskets: Unless otherwise specified, gaskets shall be at least 1/8-inch hick, ring or
full-face as required for the pipe, of a synthetic rubber compound containing not
less than 50 percent by volume nitrile or neoprene, and shall be free from factice,
reclaimed rubber, and other deleterious substances. Gaskets shall be suitable for the
service conditions specified, specifically designed for use with ductile iron pipe
and fittings.

i. Gasket Sealing Compounds: Provide high temperature resistant sealing
compound (Loctite PST 592 or equivalent) with Dimethacrylate-ester base,
and Teflon.

2) Bolts: Conform to ANSIB18.2.1

i. Exposed: ASTM A 307, Grade B

ii. Buried or Submerged: ASTM A 193, Grade B8M, Class 2, Heavy hex,
Type 316 stainless steel.

3) Nuts: Conform to ANSI B18.2.2.

i. Exposed: ASTM A 563, Grade A, Heavy Hex.

ii. Buried or Submerged: ASTM A 194, Grade BSM. Heavy hex, Type 316
stainless steel.
Mechanical Joints: Conform to ANSI/AWWA C110 and ANSI/AWWA Cl111, capable
of meeting the pipe wall thickness noted on the drawings, and test pressure specified in
Section 33 11 13 Public Water Utility Distribution Piping.

1) Glands: Ductile Iron.

2) Gaskets: Plain tip.

3) Bolts and Nuts: High strength, low alloy steel.

4) Manufacturers: Provide products of one of the following:

i. Clow Water Systems, a Division of McWane, Inc.

ii. American Cast Iron Pipe Co.

iii. U.S. Pipe and Foundry Co.
Push-on Joints: Conform to ANSI/AWWA C111, capable of meeting the pipe wall
thickness noted on the drawings, and test pressure specified in Section 33 11 13 Public
Water Utility Distribution Piping.

1) Gaskets: Molded rubber.

2) Stripes: Each plain end shall be painted with a circular stripe to provide a guide for
visual check that joint is properly assembled.

3) Products and Manufacturers: Provide products of one of the following:

i. Tyton or Fastite Joint by Clow Water Systems, a Division of McWane, Inc.

ii. Fastite Joint by American Cast Iron Pipe Co.

iii. Tyton Joint by U.S. Pipe and Foundry Co.
Grooved End Joints: Conform to ANSI/AWWA C606.

1) Gaskets: Flush seal type designed for ductile iron.

2) Bolts and nuts: As specified for flanged joints.

3) Unless otherwise specified, grooved end couplings shall be rigid joint for exposed
service and flexible joint for buried service.

4) Products and Manufacturers: Provide products of one of the following:

i. Victaulic, Style 31.

ii. Or equal.

Restrained Joints: Restrained push-on joints shall be capable of being deflected after full
assembly. Field cuts of restrained pipe are not allowed without approval of ENGINEER.

1) Products and Manufacturers: Provide restrained joints for mechanical joint piping
by one of the following:

331113.13-4
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i. Megalug, Series 1100, manufactured by EBAA Iron Sales, Inc.
ii. MJ Coupled Joint, manufactured by American Cast Iron Pipe Co.
iii. MJ Field Lok, manufactured by U.S. Pipe and Foundry Co.
2) Products and Manufacturers: Provide restrained joints for push-on joint piping by
one of the following:
i. Super-Lock Joint Pipe, manufactured by Clow Water Systems, a division
of McWane, Inc.
ii. Lok-Ring Joint, or Flex-Ring Joint, manufactured by American Cast-Iron
Pipe Company.
iii. TR Flex Joint, manufactured by U.S. Pipe and Foundry Co. d) Series 1700
D.I. Restrained Harness manufactured by EBAA Iron.
iv. All mechanical restraint devices shall be coated with a fully bonded
coating system on castings and wedge assemblies.

4. Flanged Fittings: Conform to ANSI/TAWWA C110 or ANS/AWWA C153.

a.

b.

C.

d.

Pressure Rating: As specified above for flanged joints.
Material: Ductile iron.

Gaskets: As specified above for flanged joints.

Bolts and Nuts: As specified above for flanged joints.

5. Mechanical Joint Fittings: Conform to ANS/TAWWA C110 or ANSI/AWWA C153.

o a0 o

Pressure Rating: As specified above for mechanical joints.
Material: Ductile iron.

Glands: Ductile iron.

Gaskets: As specified above for mechanical joints.

Bolts and Nuts: As specified above for mechanical joints.

C. General Requirements for Lining:
1. Surface Preparation:

a.

Initial Surface Inspection: Surface to be lined shall be inspected by pipe and fitting
manufacturer and applicator, if applicator is other than pipe and fitting manufacturer.
The inspecting parties shall inspect the surface to be coated and mutually determine the
recommended surface preparation method.

Surface Preparation: Prepare surface in accordance with the recommended method.
Finished Surface Inspection: Lining applicator shall inspect finished surface prior to
application to determine acceptability. If surface is unacceptable, surface preparation
shall be repeated as necessary.

D. Cement-mortar Lining:
1. Where specified in piping schedules included with Section 33 11 13 Public Water Utility
Distribution Piping, pipe and fittings shall be lined with a bituminous seal coated cement-
mortar lining in accordance with ANSI/AWWA C104.

E. Specials:
1. Transition Pieces:

a. Furnish suitable transition pieces (adapters) for connecting to existing piping.
b. Unless otherwise shown or specified, expose existing piping to determine material,
dimensions, and other data required for transition pieces.
2. Taps:
a. Provide taps where shown or required for small-diameter pipe connections.
b. Provide corporation stops where shown or required.
c. Where pipe wall thickness or tap diameter will not permit the engagement of the required

minimum number of full threads, provide a tapping saddle with outlet joints conforming
to requirements of Paragraph 2.1.B.3.a for 4-inch through 12-inch diameter pipe, and

331113.13-5
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2.02

Paragraph 2.1.B.3.b. for 14-inch through 54-inch diameter pipe.

MARKING FOR IDENTIFICATION

A. In addition to identification markings specified in Section 33 11 13, Public Water Utility
Distribution Piping, also stamp, mark, and identify pipe materials with:

Name or trademark of manufacturer.

Size and length dimensions.

Date and place of manufacture, including country.

Pipe Class

L.

2.
3.
4

2.02

EXTERIOR SURFACE PREPARATION AND COATINGS

A. General Coating Requirements:
Coating types are specified in section 33 11 13, Public Water Utility Distribution Piping.

L.

B. Buried Pipe and Fittings:

Asphaltic Coating: Coat pipe and fittings with an asphaltic coating approximately one mil
thick, in accordance with ANSI/AWWA C151, ANSI/AWWA C115, ANSI/AWWA C110,
and ANSI/AWWA C153, as applicable.

Fusion Bonded Epoxy Coating for Fittings:

L.

a.

b.

Fittings shall be factory coated with 100 percent solids, thermosetting, dry powder epoxy,
in conformance with ANSI/AWWA C116.

Apply coating utilizing a method, recommended by manufacturer, that meets
requirements of this Section, with a finished dry film thickness of at least six mils, with
exception of joint areas, which shall receive at least a four-mil dry film thickness coating.
Heat and cure the fittings per coating manufacturer’s recommendations.

Shop Testing: Cut a test coupon from a coated fitting no less than six inches in diameter,
and approximately 4 inches in length, and split coupon lengthwise into two equal
sections. Surface preparation, application procedure, thickness, and curing parameters
shall be the same or the test coupon as for Project fittings. Perform the following tests on
test coupon:

1) Scribe coating material through to bare surface of fitting with an “X” across full
length of test coupon. Immerse coupon for 500 hours in 150-degree F bath of
distilled water. Coating shall show no signs of disbondment or blistering.

2) Test coupon shall be impact tested using ASTM G14 test method with a 20 in.-1bf
impact applied near center of convex section of test coupon. Coating shall show no
signs of cracking or disbondment.

Manufacturer’s Inspection and Certification:

1) All coated fittings shall be visually inspected by manufacturer and show no sign of
blisters, cracks, or lack of coverage.

2) Check all coated fittings for coating thickness using a magnetic film thickness gage
utilizing method outlined in SSPC PA 2 Film Thickness Rating.

3) Holiday-test all coated fittings in accordance with ASTM D5162, NACE RP0188,
and SSPC Painting Manual Vol. 1, Para. XIV, with a low voltage, wet sponge
holiday detector. Repair methods and materials for holidays shall be as
recommended by coating manufacturer and made prior to shipment to the Site.

Products and Manufacturers: Provide products of one of the following:

1) Pipeclad 1500, by Valspar Corporation.

2) Or equal.

PART 3 EXECUTION

331113.13-6
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3.01 INSPECTION

A. Inspect piping to assure that piping is free from defects in material and workmanship. Verify
compatibility of all pipe, fittings, gaskets, linings, and coatings.

3.02 INSTALLATION AND FIELD QUALITY CONTROL

A. For buried piping installation and testing, refer to Section 33 11 13, Public Water Utility
Distribution Piping.

END OF SECTION

3311 13.13-7
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THIS PAGE WAS LEFT BLANK INTENTIONALLY
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SECTION 0010 10
INVITATION TO BIDDERS

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio,
406 Justice Drive, Lebanon, Ohio 45036, until 11:00 AM, Thursday December 2, 2021, at the
Office of the Warren County Commissioners, and then at said time bids will be opened and read
aloud for the Socialville Transmission Water Main — Contract 2 Project.

Bid documents including terms, general conditions, supplemental conditions, and specifications
are available online at the Warren County’s Website at
https://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding the
technical specifications should be directed to Chris Wojnicz at the Warren County Water and
Sewer Department, (513) 695-1646 (christopher.wojnicz@co.warren.oh.us). Contact the Warren
County Commissioners Office at (513) 695-1250 should you need assistance in accessing the
bidding information on the County website.

The project generally consists of installation of approximately 5,700 feet of 24” ductile iron
water main and 1,000 feet of 12” ductile iron water main. The estimated contract value is
$2,500,000.

A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each
proposal submitted, as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.
A letter of credit may only be revocable by the Owner. Upon entering into a contract
with the Owner, the contractor must file a performance bond for the amount of the
contract, and the bid guaranty will then be returned to the successful and unsuccessful
bidders upon contract execution.

OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is
retained for the successful bidder but returned to unsuccessful bidders after the contract is
executed.

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in
bids, and enter into a contract with the Bidder who in Warren County's consideration offered the
lowest and best bid. By order of the Board of County Commissioner, County of Warren, State of
Ohio.

Tina Osborne, Clerk
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SECTION 00 10 20
BID PROPOSAL

The undersigned declares that the only persons or parties in this Bid are as stated; that the Bid is
made without any collusion with other persons, firms, or corporations; that all the Contract
Documents as prepared have been carefully examined; that the undersigned is fully informed in
regard to all conditions pertaining to the Work and the place where it is to be done, and from
them the undersigned makes this bid. The undersigned do hereby propose to furnish all labor,
materials, tools, equipment, etc., necessary to complete the work in the City of Mason in Warren
County, Ohio and that the bid includes all costs including, permit fees, taxes, insurance,
overhead, and profit. All material and equipment must comply with the specifications and
contract drawings that comprise the Contract Documents.

The premiums for all Bonds required shall be paid by the Contractor and shall be included in the
Contract Price. The undersigned Bidder further agrees that the Bid Security accompanying this
Bid shall become the property of the County if the Bidder fails to execute the Agreement.

If any addenda are published on Warren County’s website at
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, pursuant to SECTION 00 20 00,
Paragraph 7, the undersigned acknowledges receipt of the following Addenda:

No. , dated , 20
No. , dated , 20
No. , dated , 20

Bids shall include all costs incurred for the Work including materials, equipment, supplies, labor,
permit fees, taxes, insurance, miscellaneous costs, overhead, and profit. All Material must comply
with the specifications shown on the contract drawings.

The written/typed Total Bid price is for the convenience of the Owner in comparing bids. Any
discrepancy between the actual sum of the line item totals and the written/typed total bid price shall
be resolved in favor of the actual sum of the correct individual line item.
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The undersigned hereby certifies under the penalty of perjury that this bid is in all respects bona
fide, fair and made without collusion or fraud with any other person or entity. The bid proposals
shall remain in full force and effect for sixty (60) days after the date of opening bids. The full
name and address of all persons and parties interested in the foregoing bids as principals are as
follows:

Individual, Partnership, or Corporation

Signature of Corporate Officer, President, or Owner

Date
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Notice of acceptance should be mail or delivered to the following:

COMPANY NAME:

CHIEF EXECUTIVE OFFICER:

ADDRESS:

PHONE NUMBER:

FAX NUMBER:

PROJECT CONTACT PERSON:

PHONE NUMBER:

E-MAIL ADDRESS:

FEDERAL ID #:

WEBSITE ADDRESS:

NOTE: The firm, corporate or individual name of the bidder must be signed in ink in the space
provided for the signatures on the proposed blanks. In the case of a corporation, the title of the
officer signing must be stated, and such officer must be thereunto duly authorized and the seal of
said corporation duly affixed. In the case of a partnership, the signature of at least one of the
partners must follow the firm name, using the term “member of the firm.” In the case of an
individual, use the terms “doing business as”, or “sole owner.”
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SECTION 00 10 30
BID FORM

PROPOSED EBID

Ho.

Description

Units

@uantity

unif Cost

Subgrade Compaction

6,755

Pavement Sawing & Removal

ODOT-301 Concrate, £°

Y

10,651

ODOT-446 Asphall Concrete Surface Cowse, 1
1727, Inciuding Tack Coat

3

5430

COF (Contingency)

Malintenanc of Tramec

Ls

Moblization & Demcblization

L3

24" Horlzontal Gate Valve, Including Valve
Boxes and Siems

12" Gate Valve, Including Valve Boxes and
Stems

10

107 Gate Valve, Including Valve Boxes ard
Stems

L

Fumish & Instal 24” Polywrapped C151
Pressure Class 56 Ductle iron Restrained Jaint

Pipe Inchuding Fittings, Plugs. Restraints,
Glands, Gaskets, and Gravel

12

Fumish & Install 24" Polywrapped C151 Class
56 Ductile Iron Pushed Joint Pipe including

13

Fumisn & Instal 12° Polywrapped Class 52
Ductlle iran Restraned Joit Pipe INclugng
Flttings, Plugs. Restraints, Glands, Gaskets,
and Gravel

14

Fumish & Install 12° Polywrapped C151 Class
56 Ductle Iron Pushed Joint Pipe inciuding

TiD

15

Fumish & Install 107 Polywrapped CIass 52
Ductlie iron Restrained Jaoint Pipe |
Fittings, Plugs, Restraints, Glands, Gask
and Gravel

16

Fumish & Install 6 C151 Class 52 Ducilie Iron
Anchor Pipe for Hydrant Extensions

53

17

Fumish & Instal Fire Hydran Assembiy,
Inciuding Ciands, Gaskets, Restraints, 6° Gate
Valves, Sox and Lk

18

Fumish & Install Temporary Fire Hydrant
Assembly, Including Glands, Gaskats,
Resirainis and 24"xE" Reducer

19

Topsoll Furnished & Placed

=fie Restoration, ncluding Grading. Seeding,
MuEhing

Fal

Speclal Contingency and Grawel Flll
(Contingency)

Tree Removal

Construction Siaking

Ls

TOTAL BID PRICE

HOTE:

TOTAL EID PRICE (In Words)

1. Quaniities are based upon cor plans far

Tranemission Water Maln -Contract 2 and prepared by A Consultants.
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SECTION 00 10 50
EXCEPTION SHEET

Exceptions: Exceptions to any bid specification must be clearly stated on this sheet. This sheet
must be submitted with each bid. If there are no exceptions, please indicate “none” below.
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SECTION 00 20 00
GENERAL INSTRUCTION TO BIDDERS

1. Receipt and Opening of Bids: The Warren County Board of Commissioners (herein
referred to as “Owner”), invites bids on the form attached hereto, all blanks of which must be
appropriately filled in. Bids will be received by the Owner at the Office of the Warren County
Board of Commissioners until 11:00 AM, Thursday, December 2, 2021 and then at said office
publicly opened and read aloud. The envelopes containing the bids must be sealed, addressed to
Warren County Board of Commissioners at 406 Justice Drive, Lebanon, Ohio 45036, and shall
be clearly marked as follows:

Bid Opening
SOCIALVILLE TRANSMISSION WATER MAIN — CONTRACT 2
11:00 AM, Thursday December 2, 2021

The Owner may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered.

2. Description of Project: The project generally consists of 5,700 feet of 24 ductile iron
water main and 1000’ of 12” ductile iron water main in the City of Mason along the Kings Island

property.

3. Construction Cost: The Engineer’s opinion of probable construction cost for the base
bid work is $2,500,000.
4. Project Funding/Financing: The project shall be financed to the Contractor only

through the Owner’s reserved funds.

5. Time of Completion and Liquidated Damages: The Bidder hereby agrees that the
Contract Time shall commence on the date stipulated in the Notice to Proceed which will be
issued by the Owner within 14 days of contract execution and to complete the work in
accordance with the terms as stated in the Contract, and in accordance with the following
schedule milestones:

Substantial Completion: April 1, 2021
Final Completion: April 15,2021

Any delays in substantial completion of the work that are within the control of the Contractor,
their Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for
each consecutive calendar day that the project extends beyond the substantial completion
deadline. See the General Conditions and Supplemental Conditions for the definition and
requirements of substantial completion.

6. Bid Documents: Bid documents, including terms, general conditions, supplemental
conditions, drawings, addenda, and other information are available online, free of charge, at the
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Warren County’s Website at https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. No
planholder list will be maintained by the Owner. All Addenda will be posted on the website and
shall not be mailed to bidders.

7. Addenda and Interpretations: No interpretations of the meaning of the plans,
specifications, or other pre-bid documents will be made to any bidder orally. Every request for
such interpretation must be in writing to Chris Wojnicz at Christopher. Wojnicz@co.warren.oh.us
To be given consideration all questions must be received by 4:00 pm on Tuesday November 23,
2021. All such interpretations and any supplemental instructions will be in the form of written
addenda to the specifications which, if issued, will be posted on the Warren County
Commissioners’ website https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, no
later than five days prior to the date fixed for opening of bids. Failure of any bidder to monitor
the website and download any such addendum or interpretations shall not relieve such bidder
from any obligation under his/her bid as submitted. All addenda so issued shall become part of
the contract documents. Bidders shall be responsible for checking the website prior to submitting
their bid.

8. Required Forms: Each bid must be submitted on the forms contained in the Contract
Documents herein. All blank spaces for bid prices must be completed, in ink or typewritten, in
both words and figures, and the foregoing certifications must be fully completed and executed
when submitted. Each Bidder shall complete and submit the following forms with his/her bid:

Section 00 10 20 BID PROPOSAL

Section 00 10 30 EXCEPTION SHEET

Section 00 30 10 NONCOLLUSION AFFIDAVIT — FORM 1

Section 00 30 20 NONCOLLUSION AFFIDAVIT — FORM 2

Section 00 30 30 AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR
PERSONAL PROPERTY TAX

Section 00 30 40 FINDINGS FOR RECOVERY AFFIDAVIT

Section 00 30 50 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS,
BID CONDITIONS, NON-DISCRIMINATION, AND EQUAL
EMPLOYMENT OPPORTUNITY AFFIDAVIT

Section 00 40 00 BONDING REQUIREMENTS

Section 00 40 10 BID GUARANTY AND CONTRACT BOND

0. Modification or Withdraw of Bid: Bids may be modified or withdrawn by any
appropriate document duly executed (in the manner that a bid must be executed) and delivered to
the place where bids are to be submitted at any time prior to the opening of bids.

After opening, a Bidder may withdraw their bid from consideration if the price bid was
substantially lower than the other bids, provided the bid was submitted in good faith and the
reason for the price being substantially lower was a clerical mistake as opposed to a judgment
mistake and was actually due to an unintentional omission of a substantial quantity of work,
labor or material made directly in the compilation of the bid. Request to withdraw such bid must
be made in writing and filed with the Owner within two business days after the opening of bids
and prior to the acceptance thereof.

002000-2



10.  Method of Award: The Owner may reject all bids or may award the contract on the base
bid or on the base bid combined with additions or deductible alternates, to the lowest and best
bidder, as produces a net amount which is within the available funds.

To determine lowest and best bidder, the price of the bid will be given equal weight against the
totality of the following factors: 1.) the bidder’s information provided in the Section 00 50 10
Experience Statement which shall be used to judge responsibility, experience, skill, financial
standing, feedback from references or prior clients—which may include Owner; 2.) the Section
00 10 30 Exception Sheet; 3.) availability.

If the total price received from the lowest and best bidder exceeds the amount of funds available
to finance the contract, the Owner may:

Reject all bids:

b. Augment the funds available in the amount sufficient to enable award to the lowest and
best bidder or bidders;

c. Reduce the scope of the work by eliminated certain items of work to produce a total bid
which is within the available funds;

d. Reduce the scope of work by reducing the quantities of certain items of work to produce
a total bid which is within the available funds;

e. Reduce the scope of work by a combination of adjustments as outlined in “c” and “d”
above to produce a total bid which is within available funds.

f. The Owner may reject all bids or may award the contract on the base bid or on the base
bid combined with additions or deductible alternative as produces a net amount which is
within the available funds.

The Owner may consider informal and may reject any bid not prepared and submitted in
accordance with the provisions hereof. The Owner reserves the right to reject all bids, to waive
any informalities or irregularities in the bids received, and to accept any bid which is deemed
lowest and best.

11. Qualification of Bidder: The Owner any make such investigations as he/she deems
necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish
to the Owner all such information and data for this purpose as the Owner may request. The
Owner reserves the right to reject any bid if the evidence submitted by, or investigation of, such
bidder fails to satisfy the Owner that such bidder is properly qualified to carry out the obligations
of the contract and to complete the work contemplated herein; conditional bids will not be
accepted.

12. Conditions of Work: Each bidder must inform him/herself fully of the conditions
relating to the construction of the project and the employment of labor thereon. Failure to do so
will not relieve a successful bidder of his/her obligation to furnish all material and labor
necessary to carry out the provisions of his/her contract. Insofar as possible the contractor, in
carrying out the work, must employ such methods or means or will not cause any interruption of
or interference with the work of any other contractor. No plea of ignorance of conditions that
exist or that may hereafter exist, or of conditions or difficulties that may be encountered in the
execution of the work as the result of failure to make such examination and investigation, will be
accepted as an excuse for any failure or omission on the part of the Contractor to fulfill in every
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respect, all the requirements of the Contract, nor will the same be accepted as a basis for any
claim whatsoever for extra compensation or for an extension of time.

13. Obligation of Bidder: Each bidder shall and is hereby directed to inspect the entire site
of the proposed work and judge for him/herself as to all the circumstances affecting the cost and
progress of the work and shall assume all patent and latent risks in connection therewith. At the
time of the opening of bids each bidder will be presumed to have inspected the site and to have
read and to be thoroughly familiar with the plans and contract documents (including all
addenda). The failure or omission of any bidder to examine any form, instrument or document
shall in no way relieve any bidder from any obligation in respect of his/her bid.

14. Non-Collusion Affidavit: The successful bidder will be required to submit non-collusion
affidavit on the form included in these Bid/Contract Documents (SECTION 00 30 10 and 00 30
20). These affidavits shall be dated and executed as part of this bid.

15. Real and/or Personal Property Tax Affidavit: All bidders must complete the Real
and/or Personal property tax affidavit (Section 00 30 30) and submit with your bid. This section
should be fully completed whether or not you as a vendor/contractor own property in Warren
County, Ohio.

16. EEOQO Compliance: Equal Employment Opportunity (EEO) compliance requirements and
affidavits are contained in SECTION 00 30 50. Owner contracts that receive state or federal
funding including, but not limited to, grants, loans, and debt forgiveness shall not be executed
unless the Contractor possesses a current Certificate of Compliance issued by the State EEO
Coordinator.

Every contract for or on behalf of the County for the construction, alteration, or repair of any
public building or public work shall include an affidavit certifying the contractor complies with
EEO requirements specified in Ohio Revised Code Section 153.59.

17. Bid Security:

A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each
proposal submitted, as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.
A letter of credit may only be revocable by the Owner. Upon entering into a contract with
the Owner, the contractor must file a performance bond for the amount of the contract,
and the bid guaranty will then be return to the successful and unsuccessful bidders upon
request.

OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is
retained for the successful bidder but returned to unsuccessful bidders after the contract is
executed.

Such cash, checks or bid bonds will be returned to bidders after the Owner has awarded the bid
and has executed the contract, or, if no award has been made within 60 days after the date of the
opening of bids, upon demand of the bidder at any time thereafter, so long as he/she has not been
notified of the acceptance of his/her bid.
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Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and
effectively dated copy of their power of attorney.

18. Liquidated Damages for Failure to Enter into Contract: The successful bidder, upon
his/her failure or refusal to execute and deliver the contract and bonds required within 10
working days after he/she has received the documents, shall forfeit to the Owner, as liquidated
damages for such failure or refusal, the bid security.

19. Security for Faithful Performance: Simultaneously with his/her delivery of the
executed contract, the Contractor shall furnish a performance (surety) bond as security for
faithful performance of this contract and for the payment of all persons performing labor on
project under this contract and furnishing materials in connection with the contract. The surety
on such bond or bonds shall be duly authorized surety company satisfactory to the Owner. Please
note that upon execution of the Contract if a Bid Guaranty/Contract Bond was submitted with
your original bid a Performance Bond will not be required.

20.  Required Insurance: In accordance with the specifications and the Supplemental
Conditions, the Contractor, without restricting the obligations and liabilities assumed under the
Contract Documents, shall at his own cost and expense purchase and maintaining in force until
final acceptance of his work, the forms of insurance coverage as described in Section 00 80 10
Supplemental Conditions 1.2.C. Article 5 — Bonds and Insurance.

Certificates from the insurance carrier stating the limits of liability and expiration date shall be
filed with the Owner before operations are begin. Such certificates shall not merely name the
types of policy provided but shall specifically refer to this Contract and shall name the Board of
Warren County Commissioners as additionally insured.

All policies as hereinafter required shall be so written that the Owner will be notified of
cancellation or restrictive amendment at least sixty days prior to the effective date of such
cancellation or amendment.

If any part of the work is sublet, insurance of the same types and limits as required shall be
provided by or on behalf of the Subcontractors to cover that part of the work they have
contracted to perform including Property Damage Liability Special Hazards coverage if so
required by this contract.

21.  Additional Obligations Upon Contract Award: Upon award of the bid but prior to
execution of the final agreement and notice to proceed, the Contractor shall submit all of the
following documents, completed as required:

1. Contract
2. Performance Bond
3. Certificates of Insurance

22.  Wage Rates: In the event that the rate of wages paid for any trade or occupant in the
locality where such work is being performed are under current collective agreements or
understandings between bona fide organizations of labor and employer, then the wages to be
paid shall be not less than such agreed wage rates, nor less than the minimum rates compiled by
the Federal Labor Standard Act. Copies of these prevailing wage rates have been included in
these specifications. Every Contractor and Subcontractor who is subject to Ohio Revised Code,

002000-5



Chapter 4115 shall, as soon as he begins performance under his contract with the Owner, supply
the Prevailing Wage Coordinator for the Owner a schedule of the dates on which he is required
to pay wages to employees. He shall also deliver to the Prevailing Wage Coordinator within
three weeks after each pay date, a certified copy of his payroll which shall exhibit for each
employee paid any wages, name, current address, social security number, number of hours
worked each day of the pay period and the total for each week, hourly rate of pay, job
classification, fringe payments, and deductions from wages. The certification of each payroll
shall be executed by the Contractor, Subcontractor, or duly appointed agent thereof and shall
recite that the payroll is correct and complete and that the wage rate shown is not less that those
required by the contract.

In case the Owner orders the Contractor to perform extra or additional work which may make it
necessary for the Contractor or any Subcontractor under this contract to employ a person not
herein specified, the Contractor will include in the contract change order for such extra or
additional work, a minimum wage rate for such trade or occupation, and insofar as such extra or
additional work is concerned, there shall be paid to each employee engaged in work of such trade
or occupation, not less than the wage so included. Insofar as possible, local labor shall be
employed on this work.

23.  Laws and Regulations: The bidder’s attention is directed to the fact that all applicable
State laws, municipal ordinances, and the rules and regulations of all authorities have jurisdiction
over construction of the project shall apply to the contract throughout, and they will be deemed
to be included in the contract the same as though herein written out in full.

24. Foreign Corporation and Contractors: “Foreign Corporations” means a corporation
incorporated under the laws of another state. No contract shall be entered into with a foreign
corporation until the Secretary of State has certified that such corporation is authorized to do
business in Ohio: and until, if the bidder so awarded the Contract is a person or partnership, it
has filed with the Secretary of State a Power of Attorney designating the Secretary of State as its
agent for the purpose of accepting service of summons in any action brought under Ohio Revised
Code, Section 153.05 or under Sections 4123.01 to 4123.94, inclusive.

25.  Safety Standards and Accident Prevention: With respect to all work performed under
this Contract, the Contractor shall:

a. Comply with the safety standards provisions of applicable laws, building and
construction codes and the "Manual of Accident Prevention in Construction"
published by the Associated General Contractors of America, the requirements of the
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the
requirements of title 29 of the code of Federal Regulations, Section 1518 as published
in the "Federal Register", Volume 36, N. 75, Saturday, April 17, 1971.

b. Exercise every precaution at all times for the prevention of accidents and the
protection of persons (including employees) and property.

c. Maintain at his/her office or other well-known place at the job site, all articles
necessary for giving first aid to the injured and shall make standing arrangements for
the immediate removal to a hospital or doctor's care of persons (including employees)
who may be injured at the job site. In no case shall employees be permitted to work

002000-6



at a job site before the employer has made a standing arrangement for removal of
injured persons to a hospital or a doctor's care.

26. Permits: Contractor shall keep a copy of all permits at the project site throughout the
duration of the work. The permits required for the work, the permit holder, and the entity paying
for the permit is outlined below. All obtained permits acquired to date are included in SECTION
00 70 20.

27.  Subcontracts: Contractor shall provide upon request of the Owner a list of all
subcontractors intended to be used in performance of the work. In the event the Owner does not
object, Contractor may have such work performed by a subcontractor. Contractor shall bind
every subcontractor to, and every subcontractor must agree to be bound by the terms of the
Agreement, as far as applicable to the subcontractor's work particularly pertaining to Prevailing
Wages and EEO requirements. Nothing contained in the Agreement shall create any contractual
relationship between any subcontractor and Owner, nor create any obligations on the part of the
Owner to pay or see to the payment of any sums to any subcontractor.

28. Subletting of Contract: The Contractor shall not sublet, sell, transfer, or assign any
portion of the contract without written consent of the Owner of his designated agent. When such
consent is given, the Contractor will be permitted to sublet a portion thereof, but shall perform
with his own organization, work amounting to no less than fifty percent of the total contract cost,
except that any time designated in the contract before computing the amount of work required to
be performed by the Contractor with his own organization, no subcontract, or transfer of
contract, shall in any way release the Contractor of his liability under the contract and bonds.

29.  CONFIDENTIAL DOCUMENTS & INFORMATION: Do not submit confidential
documents or documents of any type that contain trade secrets. All materials submitted
become public records once opened and may be copied upon request to anybody including
competitive bidders.

END OF SECTION
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SECTION 00 30 10
NONCOLLUSION AFFIDAVIT - FORM 1

State of

BID Identification

CONTRACTOR being first duly
sworn, deposes and says that he is (sole owner, a partner,
president, secretary, etc.) of , the party making

the foregoing BID; that such BID is not made in the interest of or on behalf of any undisclosed
person, partnership, company, association, organization, or corporation; that such BID is genuine
and not collusive or sham; that said BIDDER has not directly or indirectly colluded, conspired,
connived or agreed with any BIDDER or anyone else to put in a sham BID, or that any one shall
refrain from Bidding; that said BIDDER has not in any manner, directly or indirectly, sought by
agreement, communication or conference with anyone to fix the BID price of said BIDDER or of
any other BIDDER, or to fix any overhead, profit, or cost element of such BID price, or of that
of any other BIDDER, or to secure any advantage against the OWNER awarding the contract or
anyone interested in the proposed contract; that all statement contained in such BID are true; and,
further, that said BIDDER has not, directly or indirectly, submitted his BID price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or
paid and will not pay any fee in connection therewith, to any corporation, partnership, company,
association, organization, BID depository, or to any member or agent thereof, or to any other
individual except to such person or persons who have a partnership or other financial interest
with said BIDDER in his general business.

Signed:

Subscribed and sworn to before

me this _ day of , 2021.

Seal of Notary
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SECTION 00 30 20
NONCOLLUSION AFFIDAVIT - FORM 2

STATE OF
COUNTY OF

L , holding the title and position of at the firm
, affirm that I am authorized to speak on behalf of the company, board
directors and owners in setting the price on the contract, bid or proposal. I understand that any
misstatements in the following information will be treated as fraudulent concealment of true
facts on the submission of the contract, bid or proposal.

I hereby swear and depose that the following statements are true and factual to the best of my
knowledge:

The contract, bid or proposal is genuine and not made on the behalf of any other person,
company or client, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD OF
COMMISSIONERS.

The price of the contract, bid or proposal was determined independent of outside consultation
and was not influenced by other companies, clients, or contractors, INCLUDING ANY
MEMBER OF THE WARREN COUNTY BOARD OF COMMISSIONERS.

No companies, clients, or contractors, INCLUDING ANY MEMBER OF THE WARREN
COUNTY BOARD OF COMMISSIONERS have been solicited to propose a fake contract, bid
or proposal for comparative purposes.

No companies, clients, or contractors, INCLUDING ANY MEMBER OF THE WARREN
COUNTY BOARD OF COMMISSIONERS have been solicited to refrain from bidding or to
submit any form of noncompetitive bidding.

Relative to sealed bids, the price of the bid or proposal has not been disclosed to any client,
company or contractor, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD
OF COMMISSIONERS, and will not be disclosed until the formal bid/proposal opening date.

AFFIANT
Subscribed and sworn to before me this day of 2021.
(Notary Public),
County.
My commission expires 20
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SECTION 00 30 30
AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR
PERSONAL PROPERTY TAX

THIS SECTION SHOULD BE FULLY COMPLETED WHETHER OR NOT YOU AS A
VENDOR/CONTRACTOR OWN PROPERTY IN WARREN COUNTY, OHIO. MAKING A
FALSE STATEMENT ON THIS AFFIDAVIT MAY BE PUNISHABLE BY A FINE AND/OR

IMPRISONMENT.
STATE OF )
SS:
COUNTY OF )
being duly cautioned and sworn, states

as follows:

1. That he/she is of

(Title)
(Name of Contracting Party)
2. That is not presently charged with any

(Name of Contracting Party)

delinquent Real and/or Personal property taxes on the general tax list of Real and/or

Personal property of Warren County.
-OR-

1. That is charged with delinquent Real and/or

(Name of Contracting Party)

Personal property tax on the general tax list of Real and/or Personal property of Warren
County. The amount of delinquent Real and/or Personal property tax due and unpaid

including any due and unpaid penalty and interest is:

$

Further, affiant states not.

Affiant

Sworn to and subscribed in my presence this day of 2021.

Notary Public

This instrument was prepared by

Note to Fiscal Office: If any Real and/or Personal property taxes are delinquent, you must send a

copy of this statement to the County Treasurer within 30 days of the date it is submitted.
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SECTION 00 30 40
FINDINGS FOR RECOVERY AFFIDAVIT

STATE OF

COUNTY OF , SS:

, upon being duly cautioned and sworn, hereby states the

following based on personal knowledge:

1)

2)

3)

My Commission expires:

That he/she is (title), of (name
of bidder) and authorized to execute this affidavit; and,

That (name of bidder) is not a person or entity
against whom a finding for recovery has been issued by the Auditor of State, which
finding for recovery is unresolved as defined in Ohio Revised Code [General Provisions]
Section 9.24 (B); and,

That (name of bidder) does not appear in the
database of unresolved findings of recovery maintained by the Auditor of State pursuant
to Ohio Revised Code [General Provisions] Section 9.24 (D).

Affiant

Sworn to and subscribed in my presence this day of ,2021.

Notary Public

003040-1



SECTION 00 30 50
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, BID CONDITIONS,
NON-DISCRIMINATION, AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT

Bidders shall submit a copy of a valid Certificate of Compliance issued by the State EEO
Coordinator for Owner projects that receive state or federal funding. The source of financing
and funding for this project is specified in SECTION 00 20 00 — INSTRUCTIONS TO
BIDDERS. Bidders may contact the State of Ohio, Department of Administrative Services,
Equal Opportunity Division for information on how to apply online for a certification using the
Ohio Business Gateway.

Every contract for or on behalf of the County for the construction, alteration, or repair of any

public building or public work shall include an affidavit certifying the contractor complies with
EEO requirements specified in Ohio Revised Code Section 153.59. In addition to the affidavit,
all bidders agree to the following State of Ohio standard conditions of contract for construction:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, national origin, age, disability, Vietnam era Veteran status,
ancestry or sex. The contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without regard to their race,
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex.
Such action shall include, but is not limited to, the following: Employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship.

The contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

2. The contractor will in all solicitations or advertisements for employees placed by or on behalf
of the prime contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, national origin, age, disability, Vietnam
era Veteran status, ancestry or sex..

3. The contractor agrees to fully cooperate with the County, the State Equal Employment
Opportunity Coordinator and with any other official or agency, or the State or Federal
government which seeks to eliminate unlawful employment discrimination, and with all other
State and Federal efforts to assure equal employment practices under its contract and the
contractor shall comply promptly with all requests and directions from the County, the State
Equal Opportunity Coordinator and any of the State of Ohio officials and agencies in this
regard, both before and during construction.

4. Full cooperation as expressed in clause (3), above, shall include, but not be limited to, being
a witness and permitting employees to be witnesses and complainants in any proceedings
involving questions of unlawful employment practices, furnishing all information requested
by the County and the State Equal Employment Opportunity Coordinator, and permitting
access to its books, records, and accounts by the County and the State Equal Employment
Opportunity Coordinator for purposes of investigation to ascertain compliance with
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applicable rules, regulations and orders.

5. In the event of the contractor's noncompliance with the nondiscrimination clauses of its
contract or with any of the said rules, regulations, or orders, its contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further County construction contracts.

In the event that is contract is terminated for a material breach of EEO requirements, the
contractor shall become liable for any and all damages which shall accrue to the County as a
result of said breach.

6. The contractor will require the inclusion of language reflecting these same six covenants
within every subcontract or purchase order it executes in the performance of its contract
unless exempted by rules, regulations or orders of the State Equal Employment Opportunity
Coordinator so that these provisions will be binding upon each subcontractor or vendor. The
contractor will take such as the County may direct as a means of enforcing such provisions,
including sanctions for noncompliance; provided, however, that in any litigation with a
subcontractor, vendor or other party as a result of such direction by the County, the
contractor may be requested to protect the interests of the County.

The bidder hereby adopts the foregoing covenants?
Yes No

PLEASE NOTE: The bidder's failure to adopt the Bidder's EEO Covenants, will cause the
bidder's proposal to be rejected as being non-responsive.
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT
OPPORTUNITY AFFIDAVIT (CONTRACTOR)

STATE OF )

SS:
COUNTY OF )

being first duly sworn, deposes and

says that he/she is of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, color, religion,
national origin, age, disability, Vietnam era Veteran status, ancestry or sex. If awarded the bid
and contract under this proposal, said party shall take affirmative action to insure that applicants
are employed and that employees are treated, during employment, without regard to their race,
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex.. If
successful as the lowest and best bidder under the foregoing proposal, this party shall post non-
discrimination notices in conspicuous places available to employees and applicants for
employment setting forth the provisions of this affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by
the Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code

Sworn to and subscribed before me this day of ,2021.

(seal) Notary
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT
OPPORTUNITY AFFIDAVIT (SUB CONTRACTOR)

STATE OF )

SS:
COUNTY OF )

being first duly sworn, deposes and

says that he of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, color, religion,
national origin, age, disability, Vietnam era Veteran status, ancestry or sex. If awarded the bid
and contract under this proposal, said party shall take affirmative action to insure that applicants
are employed and that employees are treated, during employment, without regard to their race,
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex. If
successful as the lowest and best bidder under the foregoing proposal, this party shall post non-
discrimination notices in conspicuous places available to employees and applicants for
employment setting forth the provisions of this affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by
the Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code

Sworn to and subscribed before me this day of ,2021.

(seal) Notary
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SECTION 00 40 00
BONDING REQUIREMENTS

Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each
proposal submitted, as follows, either:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.
A letter of credit may only be revocable by the Owner.

OR

2. A form of bid guaranty and contract bond (attached) for the full amount of the bid. Such
bond is retained for the successful bidder but returned to unsuccessful bidders after
contract is executed.

Performance bond is required upon entering into a contract with the Owner for 100 percent of
the contract price when the bid guaranty is a certified check, cashier’s check, or letter of credit
equal to ten percent. Otherwise, the bid guaranty and contract bond shall secure the performance
of the contract with a penal sum of 100% of the bid. A "performance bond" is one executed in
connection with a contract to secure fulfillment of all the contractor's obligations under such
contract.
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SECTION 00 40 10
BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

(Insert full name or legal title of Contractor and Address)

as Principal and

(Insert full name or legal title of Surety)

as Surety, are hereby held and firmly bound unto the Warren County Board of Commissioners
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the
Principal to the Obligee on to undertake the
project known as:

SOCIALVILLE TRANSMISSION WATER MAIN - CONTRACT 2

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee,
incorporating any additive or deductive alternate proposals made by the Principal on the date
referred to above to the Obligee, which are accepted by the Obligee, In no case shall the penal
sum exceed the amount of DOLLARS,
$ . If this item is left blank, the penal sum will be the full amount of
the Principal's bid, including alternates. Alternatively, if completed, the amount stated must not
be less than the full amount of the bid, including alternates in dollars and cents. A percentage is
not acceptable.

For the payment of the penal sum well and truly to be made we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named
Principal has submitted a bid on the above referred to project;

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to
enter into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material; and in the event the Principal pays to the Obligee the difference not to exceed ten
percent of the penalty hereof between the amount specified in the bid and such larger amount for
which the Obligee may in good faith contract with the next lowest bidder to perform the work
covered by the bid; or in the event the Obligee does not award the contract to the next lowest
bidder and resubmits the project for bidding, the Principal will pay the Obligee the difference not
to exceed ten percent of the penalty hereof between the amount specified in the bid, or the costs,
in connection with the resubmission, of printing new contract documents, required advertising,
and printing and mailing notices to prospective bidders, whichever is less, then this obligation
shall be null and void, otherwise to remain in full force and effect.
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If the Obligee accepts the bid of the Principal and within TEN days after the awarding of the
contract, enters into a proper contract in accordance with the bid, plans, details, specifications,
and bills of material, which said contract is made a part of this bond the same as though set forth
herein; and

IF THE SAID PRINCIPAL SHALL well and faithfully perform each and every condition of
such contract; and indemnify the Obligee against all damage suffered by failure to perform such
contract according to the provisions thereof and in accordance with the plans, details,
specifications, and bills of material therefore; and shall pay all lawful claims of subcontractors,
materialmen, and laborers, for labor performed and materials furnished in the carrying forward,
performing, or completing of said contract: we agreeing and assenting that this undertaking shall
be for benefit of any materialman or laborer having a just claim, as well as for the Obligee
herein; THEN THIS OBLIGATION SHALL be void; otherwise the same shall remain in full
force and effect; it being expressly understood and agreed that the liability of the Surety for any
and all claims hereunder shall in no event exceed the penal amount of this obligation as herein
stated.

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in
or to the terms of said contract or in or to the plans and specifications therefor shall in any wise
affect the obligations of said surety on its bond, and it does hereby waive notice of any such
modifications, omissions or additions to the terms of the contract or to the work or to the
specifications.

SIGNED AND SEALED this day of 2021.

PRINCIPAL SURETY

Attorney-in-fact

Title:

Surety Agent's Name and Address:
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SECTION 00 40 20
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called
(Corporation, Partnership or Individual)

Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

WARREN COUNTY OHIO, BOARD OF COMMISSIONERS
406 Justice Drive
Lebanon, OH 45036

hereinafter called OWNER, in the penal sum of Dollars, $( ) in
lawful money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain contract with the OWNER, dated the day of ,
2021, a copy of which is hereto attached and made a part hereof for the construction of:

SOCIALVILLE TRANSMISSION WATER MAIN - CONTRACT 2

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the OWNER, with or without
notice to the Surety and during the guaranty period(s), and if he shall satisfy all claims and
demands incurred under such contract, and shall fully indemnify and save harmless the OWNER
from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse
and repay the OWNER all outlay and expense which the OWNER may incur in making good
any default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees
that no change, extension of time, alteration or addition of the terms of the contract or the
WORK to be performed thereunder or the SPECIFICATIONS accompanying the same shall in
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any way affect its obligation on this BOND, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the contract or to the WORK or to the
SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall

be deemed an original, this the day of 2021.
ATTEST:

(Principal)

By
(SEAL)
ATTEST:
(SEAL) (Surety)

IMPORTANT: Pursuant to Ohio Revised Code §122.87(A) defines surety company as, “... a

company that is authorized by the department of insurance to issue bonds as a surety”.
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SECTION 0050 10
EXPERIENCE STATEMENT

The Bidder is required to state in detail in the space provided below, what work they have
completed of a character similar to that included in the proposed contract, to give references and
such other detailed information as will enable the Owner to judge their responsibility,
experience, skill, and financial standing. Completion of this statement is required and must be
submitted with the Bid in order to qualify for consideration for award of contract.

SUBMITTED FOR:

SOCIALVILLE TRANSMISSION WATER MAIN - CONTRACT 2

SUBMITTED BY:
Name:
(Print or Type Name of Bidder)
(A Corporation / A Partnership / An Individual)
[Bidder to strike out inapplicable terms.]
Address:

The undersigned certifies under oath the truth and correctness of all statements and of all
answers to questions made hereinafter.

(Note: Attach Separate Sheets as Required)

1.0  How many years has your organization been in business as a construction contractor?

2.0  How many years has your organization been in business under its present name?

3.0  Has any construction contracts to which you have been a party been terminated by the
owner; have you ever terminated work on a construction project prior to its completion
for any reason; has any surety which issued a performance bond on your behalf ever
completed the work in its own name or financed such completion on your behalf; has any
surety expended any monies in connection with a contract for which they furnished a
bond on your behalf? If the answer to any portion of this question is "yes", please furnish
details of all such occurrences including name, address, phone number, and contact
person of owner, engineer, and surety, and name and date of project.

No Yes , If yes, attach details described above.
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4.0

5.0

6.0

7.0

8.0

9.0

Has any officer or partner of your organization ever been an officer or partner of another
organization that had construction contracts terminated by the owner; terminated work on
a project prior to its completion for any reason; had any surety which issued a
performance bond complete the work in its own name or financed such completion; or
had any surety expend any monies in connection with a contract for which they furnished
a bond? If the answer to any portion of this question is "yes", please furnish details of all
such occurrences including name, address, phone number, and contact person of owner,
engineer, and surety, and name and date of project.

No Yes , If yes, attach details described above.

Provide a list of water and wastewater construction projects, their owners, contract
amounts, percent complete, short description of work, and scheduled completion that
your organization has in process on this date.

Provide a list of water and wastewater construction projects, their owners, contract
amounts, short description of work, and dates of completion that your organization has
completed in the past five years.

Have you personally inspected the site of the proposed work? Describe any anticipated
problems with the site and your proposed solutions.

List name, address and telephone number of a reference for each project listed under
Items 5.0 and 6.0, above.

List name and experience of the principal individuals of your organization.
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10.0  List the states in which your organization is legally qualified to do business.

11.0 List name, address and telephone number of an individual who represents each of the
following and whom OWNER may contact for a financial reference:

11.1 A surety:

Name

Contact

Address

Phone No.

Financial Reference

11.2 A bank:

Name

Contact

Address

Phone No.

Financial Reference

11.3 A major material supplier:

Name

Contact

Address

Phone No.

Financial Reference
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12.0 Dated at this  day of ,2021.

(Print or Type Name of Bidder)

By:

(Seal, if corporation)

(Affidavit for Individual)

, being duly sworn, deposes and says that all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Partnership)

, being duly sworn, deposes and says that he/she is a member of
the partnership of and that all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Corporation)

, being duly sworn, deposes and says that he/she is

of , and that all of the
(Full name of Corporation)

foregoing qualification information is true, complete, and accurate.

(Affidavit for Joint Venture)

and , being duly
sworn, deposes and says that they are members of

(Full Name of Joint Venture)

, and that all of the foregoing qualification information is true, complete, and accurate.
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(Acknowledgment)

, being duly sworn, deposes and says that he/she is

of ; that he/she is duly authorized to make the foregoing
(Name of Bidder)

affidavit and that he/she makes it on behalf of ( ) himself/herself; ( ) said partnership; ( )
said corporation.

Sworn to before me this day of , 2021, in the County
of , State of

(Notary Public)

My commission expires

(Seal)
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SECTION 00 60 10
CONTRACT

THIS AGREEMENT, made this day of , 2021, with the Warren County
Board of Commissioners, 406 Justice Drive, Lebanon, Ohio, hereinafter called "Owner" and
ENTER CONTRACTOR NAME, doing businesses as (an individual, partner, a corporation)
hereinafter called "Contractor."

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the
Owner to commence and complete the construction described as follows:

SOCIALVILLE TRANSMISSION WATER MAIN - CONTRACT 2

hereinafter called the project, for the sum of $ ENTER AMOUNT, and all work in connection
therewith, under the terms as stated in the General Conditions and Supplemental Conditions of
the Contract; and as his (its or their) own proper cost and expense furnish all the materials,
supplies, machinery, equipment, tools, superintendence, labor insurance, and other accessories
and services necessary to complete the said project in accordance with the conditions and prices
stated in Contract Documents. "Contract Documents" means and includes the following:

Addendum

Division 00 — Contract Requirements
Division 01 to 48 — Technical Specifications
General Conditions

Supplemental Conditions

Any and All Bid Documents

Construction Drawings

CONTRACTOR hereby agrees to commence work under this contract on or before a date to be
specified in a Written "Notice to Proceed" of the OWNER and shall complete all work within the
following requirements:

Substantial Completion: 120 Days from Notice to Proceed.

Final Completion: 150 Days from Notice to Proceed.

Any delays in substantial completion of the work that are within the control of the Contractor,
their Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for
each consecutive calendar day that the project extends beyond the substantial completion
deadline.

This Agreement may be terminated by either party upon written notice in the event of substantial
failure by the other party to perform in accordance with the terms of this Agreement. The
nonperforming party shall have fifteen calendar days from the date of the termination notice to
cure or to submit a plan for cure acceptable to the other party.
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OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience
upon written notice to the CONTRACTOR. CONTRACTOR shall terminate or suspend
performance of the services/work on a schedule acceptable to the OWNER.

The CONTRACTOR will indemnify and save the OWNER, their officers and employees,
harmless from loss, expenses, costs, reasonable attorney’s fees, litigation expenses, suits at law
or in equity, causes of action, actions, damages, and obligations arising from (a) negligent,
reckless or willful and wanton acts, errors or omissions by CONTRACTOR, its agents,
employees, licensees, consultants, or subconsultants; (b) the failure of the CONTRACTOR, its
agents, employees, licensees, consultants or subconsultants to observe the applicable standard of
care in providing services pursuant to this agreement; (c) the intentional misconduct of the
CONTRACTOR, its agents, employees, licensees, consultants, or subconsultants that result in
injury to persons or damage to property. for which the OWNER may be held legally liable.

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any
and all sums for which the OWNER may be required to pay or for which the OWNER may be
held responsible for failure of the CONTRACTOR or any subcontractors to pay the prevailing
wage upon this project.

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in
the General Conditions and as amended in the Supplemental Conditions and in such amounts as
required by the Contract Documents.

This Contract shall be construed under the laws of the State of Ohio, and the parties hereby
stipulate to the venue for any and all claims, disputes, interpretations, litigation of any kind
arising out of this Contract being exclusively in the Warren County, Ohio Court of Common
Pleas (unless both parties mutually agree in writing to alternate dispute resolution), as well as
waiving any right to bring or remove such matters in or to any other state or federal court.

This Agreement shall be binding upon all parties hereto and their respective heirs, executors,
administrators, successors, and assigns.

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by
the terms of, this Agreement, as far as applicable to the subcontractor's work particularly
pertaining to Prevailing Wages and EEO requirements. Nothing contained in this Agreement
shall create any contractual relationship between any subcontractor and Owner, nor create any
obligations on the part of the Owner to pay or see to the payment of any sums to any
subcontractor.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their
duly authorized officials, this Agreement in two counterparts, each of which shall be deemed an
original on the date first above written.
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ATTEST:

Name

(Seal)

ATTEST:

Approved as to Form:

Assistant Prosecutor

WARREN COUNTY BOARD OF COMMISSIONERS

(Owner)

David G. Young, President

ENTER NAME
(Contractor)

By:

Name

Title
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SECTION 00 70 10
WAGE RATE DETERMINATION

Prevailing wage rates for the State of Ohio apply to this project. Contractors and
Subcontractor(s) shall conform to the State of Ohio Department of Labor requirements,
guidelines, and laws. Included in this section is a list of the Ohio Prevailing Wage Rates
available at the time of publication. It is the responsibility of the Contractor and
Subcontractor(s) to verify the wage rates prior to bidding and throughout the project. A
complete list of Ohio Prevailing Wage Rates is available at the Ohio Wage and Hour website or
from the Ohio Department of Commerce Wage and Hour Bureau.
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Mike DeWine

Governor

Sheryl Maxfield

Director

PREVAILING WAGE GUIDE

WARREN COUNTY

OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750

The Ohio Department of Commerce is an Equal Opportunity Employer and Service Provider



This packet of information is provided as a summary of the Prevailing Wage guidelines and responsibilities. The Ohio
Revised Code, Chapter 4115 should be referred to for the exact wording of the law. Also included are references and forms
which should be helpful in the compliance of the Prevailing Wage Law.

PACKET INFORMATION INDEX

The Ohio Department of Commerce-Division of Industrial Compliance, Wage and
Hour Administration Investigators and their assigned counties

L. The Wage and Hour Investigators for the State of Ohio are listed with their contact
information.
a. If you have questions or need assistance pertaining to Prevailing Wage, you can

contact the Investigator in your area.

Prevallmg Wage Guide for Public Authorities
Notice of change of the Prevailing Wage Threshold Level.

a. A notification will be sent to you when there is a change of the Prevailing Wage
threshold level
2 Outline of the Public Authority’s responsibilities for Prevailing Wage.
3. Public Authority’s Compliance Checklist form.
a. A form for tracking the progress of a Prevailing Wage project
4. Request form for Prevailing Wage Rates.
a. Prevailing Wage Rates can be obtained on the website www.com.ohio.gov

(H Prevailing Wage Determination Schedule of wages must be attached to and
made part of the specifications for the project, and must be printed on the
bidding blanks where the work is done by contract.

= Bid Tabulation form
a. A form to be completed and returned to ODOC- DIC-Bureau of Wage and Hour
Administration when the contract has been awarded.
6. Prevailing Wage Bonds form
a. Information needed to be kept on file by the Prevailing Wage Coordinator when

bonds from the Public Authority are used for a project.

Prevailing Wage Guidelines for the Public Authority’s Coordinator

L. Guideline for the Prevailing Wage Coordinator
a. The Prevailing Wage complaint form and instructions can be obtained on the website
www.com.ohio.gov
2 Record of the Certified Payroll Reports Received form
a. Helpful form for recording the Certified Payroll Reports and the dates received from
the contractors and subcontractors.
3. Employee Interview form
a. Helpful form for the use by the Prevailing Wage Coordinator when making on-site
visits.
4. Employee vs. Independent Contractor
a. Helpful questions when determining if a person is an Employee or an Independent
Contractor.

Prevailing Wage Guide for Contractors
(Incorporate this section in the Specifications or supply copies for the pre-construction meeting.)

1. Outline of responsibilities for the Prevailing Wage Contractor
2, Notification form from the Contractor to the Employee
a. The contractor must submit to employees a completed and signed notification form.
b. Some Prevailing Wage Coordinators may require a copy of the completed
Notification to the Employee form be submitted with the Certified Payroll Reports.
3. Certified Payroll Report form
a. The contractor can use any form/format he chooses as long as ALL the information

has been provided.

Certified Payroll Report form instruction sheet

Corrected Certified Payroll Report Example

Affidavit of Compliance form

a. No Public Authority shall make final payment unless the Final Affidavits
have been filed by the contractors and subcontractors.
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Mike DeWine

Governor

Sheryl Maxfield

Director

INVESTIGATORS
CONTACT INFORMATION

OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750

The Ohio Department of Commerce is an Equal Opportunity Employer and Service Provider



OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
Chief, Stephen Clegg

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
614-644-2239
fax: 614-728-8639
http://www.com.ohio.gov

INVESTIGATORS and THEIR HEADQUARTER COUNTY

#48 Dave Horvath

PO Box 1512

Lima, Ohio 45802-1512

Voice: (419) 302-1200

Fax: (614) 728-8639
Dave.Horvath@com.state.oh.us

Allen *

#30 Mike McKee

P.O. Box 1342

Cambridge, Ohio 43725-2247
Voice/Fax: (740) 432-1987
Michael.McKee@com.state.oh.us

Guernsey*

#56 Shawn Miles

P.O. Box 2547

North Canton, Ohio 44720
Voice/Fax: (614) 496-9076
Shawn.Miles@com.state.oh.us

Stark *

#37 David Rice

P.O. Box 41241

Dayton, Ohio 45441

Voice: (740) 502-0883

Fax: (614) 995-7768
Dave.Rice@com .state.oh.us

Montgomery *

#35 Sean Seibert

P.O. Box 422

Painesville, Ohio 44077-3938
Voice: (614) 557-8662

Fax: (614) 232-9541
Sean.Seibert@com.state.oh.us

Lake *

#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5007

Fax: (614) 232-9537

|_Kela. Thompson@com.state.oh.us

Franklin *

* Headquarter County

Stephen Clegg, Chief

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-8686

Fax: (614) 728-8639
Stephen.Clega@com.state.oh.us

#90 Jackie Clark, Supervisor

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5019

Fax: (614) 222-2357
Jackie.Clark@com.state.oh.us

R —
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Governor
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Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750

The Ohio Department of Commerce is an Equal Opportunity Employer and Service Provider



PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the Public Authority shall have the Ohio Department of Commerce-Division of Industrial
Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers
employed on the public improvement. The wage determination must be included in the project specifications
and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2018:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $91,150
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction
threshold level has been adjusted to:

$27,309

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease
more than 3% for any year.

If there are questions concerning this notification, please contact:

Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.chio.gov




Public Authority Responsibilities
ORC Chapter 4115: Wages and Hours on Public Works
(Prevailing Wage Coordinator)

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the public authority shall have the Ohio Department of Commerce, Division of Industrial Compliance,
Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers employed on the public
improvement. The wage determination must be included in the project specifications and printed on the bidding blanks
where work is done by contract.

a) "New" construction has a threshold level of $250,000.

b) "Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting" has a threshold level of
$75.,000.

c) "New" construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or

bridge construction has a threshold level of $84,314.

d) "Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting” that involves roads, streets,
alleys, sewers, ditches and other works connected to road or bridge construction has a threshold of $25,261.

i.) Thresholds are to be adjusted biennially by the Director of Ohio Department of Commerce, Division of
Industrial Compliance, Bureau of Wage and Hour Administration.

ii.) Biennial adjustments to threshold levels are made according to the Price Deflator for Construction Index,
United States Department of Commerce, Bureau of the Census, but may not increase or decrease more
than 3% for any year.

Every contract for public work shall contain a provision that each worker employed by the contractor or subcontractor, or
other person about or upon the public work, must be paid the prevailing rate of wages.

If contracts are not awarded or construction undertaken within ninety days (90) from the date of the determination of the
prevailing wage there shall be a re-determination of the wage rates before the contract is awarded.

Within seven (7) working days after the receipt of notification of a change in the prevailing wage rates, the public
authority shall notify all affected contractors and subcontractors. If it is determined that a contractor or subcontractor has
violated sections 4115.03 to 4115.16 of the Ohio Revised Code because they were not notified as required, the public
authority is liable for any back wages, fines, damages, court costs and attorney’s fees for the period of time covering the
receipt of wage changes, until they give the required notice.

No public authority shall award a contract for a public improvement to any contractor or subcontractor whose name
appears on the list of debarred contractors. This list is filed with the Secretary of State by the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration The filing of the
notice of conviction with the secretary of state constitutes notice to all public authorities. These contractors are
prohibited from working on public improvements for periods ranging from one to three years. The list of debarred
contractors can be located on the website www.com.ohio.gov/laws

A public authority must designate and appoint one of its own employees to serve as the Prevailing Wage Coordinator
during the life of the contract for constructing the public improvement. A Prevailing Wage Coordinator must be
appointed no later than ten days before the first payment of wages by contractors to employees working on the public
improvement.



PUBLIC AUTHORITY’S COMPLIANCE CHECKLIST FOR PREVAILING WAGE

Project: Number:
Department: Phone#:
PW Coordinator: Phone#:
Architect/Engineer: Phone#:
Contractor: Phonet#:
Contact Person: Title:
General Contractor: | Prime Contractor: | Construction Mgr:
Date Completed Compliance Item Description
.| Request Prevailing Wage Determination Schedule from ODOC-DIC-Wage &
Hour
2. | Received Prevailing Wage Determination Schedule
3. | Incorporate Determination Schedule in Specs./Bidding Blanks
4. | Incorporate notice of Prevailing Wage requirements in Invitation for Bids/Notice
to Bidders
5. | Incorporate Prevailing Wage requirements in Contract
6. | Submit complete Invitation for Bid to ODOC-DIC-Wage & Hour
7. | Invitation for Bids
8. | Bid Opening
9. | Check Listing of Violators
10. | Award of Contract. (see note)
11. | Submit Bid Tabulation/Award to ODOC-DIC-WAGE & HOUR
12. | Notice to Successful Bidder
13. | Work Commenced...(see note)
14. | Appoint Prevailing Wage Coordinator
15. | Received list of Subcontractors’ names, addresses, phone #'s & email’s
16. | Received Payroll Date Schedule
17. | Received Registered Apprenticeship Agreement Certifications
18. | Received Deduction Agreements
19. | Received Payroll Reports with Certification...(see attachment)
20. | Visited project site
21. | Received Changes to Determination Schedule
22. | Notice to Contractors of Determination Schedule change
23. | Request Final Compliance Affidavit from contractors & subcontractors
24. | Received Final Affidavits from all contractors & subcontractors
25. | Certify Final Payment
Note: If contract is not awarded or construction undertaken within 90 days from the date of establishment of the Prevailing Wage Rates, a

re-determination of the Prevailing Wage Rates is required.




REQUEST FOR STATE OF OHIO PREVAILING WAGE RATES

Date Mark (X) One)
b~ Residential D Construction

Project Information (only one project and one county per request form please)

This form MUST be filled out COMPETELY

be RETURNED TO THE SENDER.

County of Project Project Name
& CORRECTLY for us to process your
Site Address City request. Forms not completed correctly will
Owner/Public Authority
website www.com.ohio.gov
Address Telephone Number
City Zip Code
IPW Coordinator Telephone Number
[ssuing Authority of Bonds Type of Financing

Estimated Total Overall Project Cost

Prevailing Wage Rates can be obtained on the

ODOC-DIC-WAGE & HOUR
DATE STAMP

ew Construction |_] “Old” Construction *

A copy of this form will be returned to you with your wage rates. You must send
that copy to us with your bid tabulations once the contract has been awarded.

Expected Date of Contract Award

Projected Completion Date

Send Wage Rates to: (contractors are charged $5.00 per county)

PLEASE MAIL THIS REQUEST TO:
Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage & Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
PHONE: (614) 644-2239
_ FAX: (614)728-8639

ODOC-DIC-W&H DATE STAMP

(bid tab)
Mail []Pick Up
Federal Express Account Number
Name ICompany or Public Authority
IAddress
City IZip [Telephone Number

# “0ld” construction is reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting.




BID TABULATION SHEET

Please attach a copy of your original dated and stamped “Request for Prevailing Wage Rates” with this Bid
Tabulation. Please check mark which company was awarded the contract for the project.

(Note: DO NOT SEND UNTIL THE CONTRACT HAS BEEN OFFICIALLY AWARDED.)

Ohio Department of Commerce
Division of Industrial Compliance, Bureau of Wage & Hour
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
(Phone) 614-644-2239, (Fax) 614-728-8639 www.com.ohio.gov

Contracting Public Authority:

Project Name:

Project #: Bid Date: Estimate:
Contract Description: General HVA(Q  Electrical Plumbing \sbestos|  Pther:
AWARDED LIST OF THE BIDDING TOTAL
TO CONTRACTORS BID AMOUNT
(CHECK)
SUBMITTED BY
Print Name: Title:
Telephone Number:  ( ) FAX #:
EMAIL:

Signature: Date:




INDUSTRIAL DEVELOPMENT BONDS

Bond Projects require the Public Authority to keep the following information on file

1. Type of Bonds issued: Amount:

2. The total cost of the Project:

3. The other type of financing involved in the project:

4. Portion of the project being constructed with each type of financing:

5. Are Prevailing Wage Rates being applied to all construction on the project: Clyes CINo

6. The name of the political subdivision who issued the bonds:

7. When were the bonds issued:

8. For what purpose were the bonds issued:

9. Who handles the funds once the bonds are sold:

10. Who is the lending institution that purchased the bonds:

11. How are the funds to be paid out:

12. When are the funds to be paid out:

13. Who is the Bond Council:

14. Who has been appointed as the Prevailing Coordinator:

PWC Address:

City: OHIO Zip: Telephone #:

15. Obtain a copy of the inducement and other official documents for the issuance of the bonds.
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Prevailing Wage Coordinator Guidelines

For more detailed information please refer to Chapter 4115 of the Ohio Revised Code

Attend any pre-bid and/or pre-construction meetings.
To explain the prevailing wage rate requirements.
2. To explain the contractor’s responsibilities.

Set up and maintain files containin% all contractors' and subcontractors' payroll reports,
affidavits, and related documents. These files must be available for public inspection.

Obtain from each contractor a list of their subcontractors' names, addresses, telephone numbers,
and email addresses.

Require each contractor and subcontractor to provide their project dates. This will be used to
make a time schedule for receiving their certified payrolls.

Obtain from each contractor, the name and address of their Bonding\Surety Company.

Obtain from out-of-state corporations, the name and address of their Statutory Agent. (This agent

must be located in the State of Ohio and registered with the Ohio Secretary of State.)

L. Records made in connection with the public improvement must not be removed from the
State of Ohio for the period of one year following the completion of the project.

Supply contractors with any changes in the Prevailing Wage Rates.

Within two weeks after the first pay, obtain a certified payroll report from each contractor. A
certified report is one that is sworn to and signed by the contractor.
L If the job will exceed four months, all reports after the initial report can be filed

once per month. (The initial report must be filed within two weeks.)
2. If the job will last less than four months, all reports are to be filed weekly after
the initial report.

Establish and follow procedures to monitor compliance by contractors and subcontractors.
Visit project to verify posting requirements and job classifications.

2. Review certified payroll reports to ensure they are submitted in a timely fashion and
complete with the following information for each employee:
a) Name, current address, and their social security number or last 4 when permitted
b) Classification (must be specific for laborers and operators, including level)
c) Hours worked on the project
d; Hourly rate
e Frir:ﬁe benefits, if ap%plicable
f) Total hours worked for the week (all jobs)
) Gross wages, all deductions, net pay
3. %ompare rates and fringes reported to rates in prevailing wage schedule.

Upon completion of the project and prior to the final payment, require an affidavit of compliance
from each contractor and subcontractor. No public authority shall make final payment to any
contractor or subcontractor unless the final affidavits have been filed by the respective
contractor and subcontractor. (O.R.C. section 4115.07)

Report any non-compliance to Ohio Department of Commerce, Division of Industrial )
Compliance, Bureau of Wage & Hour Administration. The PW complaint form and instructions
can be obtained on the website www.com.ohio.gov.



RECORD OF THE CERTIFIED PAYROLL REPORTS RECEIVED

Project: Number:
Contractor: Phone #:
Email:
General Contractor: Prime Contractor: Subcontractor:
Date work commenced: Completed: Final Affidavit:
Payroll Payroll Date Date Payroll Payroll Date Date
Received Received

1 33

2 34

3 35

4 36

5 37

6 38

7 39

8 40

9 41

10 42

11 43

12 44

13 45

14 46

15 47

16 48

17 49

18 50

19 51

20 52

21 53

22 54

23 55

24 56

25 57

26 58

27 59

28 ' 60

29 61

30 62

31 63

32 64




PREVAILING WAGE INVESTIGATION\EMPLOYEE INTERVIEW

Failure to complete this interview form may reduce our ability to recover back wages which may be owed to you.

Project: Case #:

Address: City: County:

Employee Name: Last 4 digits of the SS#:
Address: City: State: Zip:
Telephone #: (Home) (Work) Email: Best time to be reached:
Another source by which we can contact you.(Someone not living at your address):

Name: Relationship: Telephone #:

Contractor's Name: Telephone #.

Address: City: State: Zip:

Date hired: Date started on this project : Approximate hours - Straight time: Overtime:

Method of recording hours: I—__I Time Card D Called into office

Recorded by: ’_| Employee I:]Foreman

Did you keep a personal record of your hours worked on this project?[:]Yes I:INO

Do you have check stubs? |:]Yes DNo

Did anyone else keep a personal record ?DYesDNo

If yes, who:

List your job classification(s):

Clyourneyman
[CJApprentice - Level

D Helper

List your specific job duties:

List tools\equipment used:

Hourly rate of pay for this project:

Your regular rate of pay:

Fringe benefits paid by contractor: [ _]None [J Health Insurance [] Life Insurance [1 Pension Bonus

~ Vacation - Amount DHoIidays - Amount []Apprenticeship training Profit Sharing
~ Other (list):

Did you work overtime? Yes |_|No Were hours over 40 per week paid at time and one half? Yes | [No

When is your pay day?

Method of payment: Check Cash Direct Deposit

List names of co-workers on this project:

Comments:

Please provide a detailed list of the dates, times and hours
worked within each classification that may apply to the work
performed on a separate sheet.

SIGNATURE AND NOTARY

Affiant is further informed that Section 2921.13 of the Ohio Revised Code
provides a penalty of a misdemeanor of the first degree and that prosecution
will be pursued of those persons who “knowingly swear or affirm the truth of a
false statement when ...the statement is sworn or affirmed before a notary
public...”

Sworn to before me and subscribed by the said:

in my presence this day of .20

Notary Public

| hereby certify that this is a true statement to the best of my knowledge and
belief.

Signature Date
Ohio Department of Commerce

Division of Industrial Compliance & Labor

Bureau of Wage and Hour Administration

6606 Tussing Road P.O. Box 4009

Reynoldsburg, Ohio 43068-9009

(614) 644-2239

www.com.ohio.gov

Return to:

ST
—

Signature of PW Coordinator:

Date:
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OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
Chief, Stephen Clegg

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
614-644-2239
fax: 614-728-8639
http://www.com.ohio.gov

INVESTIGATORS and THEIR HEADQUARTER COUNTY

#48 Dave Horvath

PO Box 1512

Lima, Ohio 45802-1512

Voice: (419) 302-1200

Fax: (614) 728-8639
Dave.Horvath@com.state.oh.us

Allen *

#30 Mike McKee

P.O. Box 1342

Cambridge, Ohio 43725-2247
Voice/Fax: (740) 432-1987
Michael. McKee@com state.oh.us

Guernsey*

#56 Shawn Miles

P.O. Box 2547

North Canton, Ohio 44720
Voice/Fax: (614) 496-9076
Shawn.Miles@com.state.ch.us

Stark *

#37 David Rice

P.O. Box 41241

Dayton, Ohio 45441
Voice/Fax: (740) 502-0883
Dave.Rice@com.state.oh.us

Montgomery *

#35 Sean Seibert

P.0. Box 422

Painesville, Ohio 44077-3938
Voice: (614) 557-8662

Fax: (614) 232-9541
Sean.Seibert@com.state.oh.us

Lake *

#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5007

Fax: (614) 232-9537
kela.thompson@com.state.oh.us

Franklin *

* Headquarter County

Stephen Clegg, Chief

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

Voice: (614) 728-8686

Fax: (614) 728-8639

Stephen.Cle com.state.oh.us

#90 Jackie Clark, Supervisor
6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5019

Fax: (614) 222-2357
Jackie.Clark@com.state.oh.us




Department
of Commerce

Ohio

Division of Industrial Compliance

PREVAILING WAGE CONTRACTOR RESPONSIBILITIES

This is a summary of prevailing wage contractors’ responsibilities. For more detailed
information please refer to Chapter 4115 of the Ohio Revised Code

General Information

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by
public funds when the total overall project cost is fairly estimated to be more than $250,000
for new construction or $75,000 for reconstruction, enlargement, alteration, repair,
remodeling, renovation, or painting.

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part
by public funds when the total overall project cost is fairly estimated to be more than
$91,150 for new construction that involves roads, streets, alleys, sewers, ditches and other
works connected to road or bridge construction or $27,309 for reconstruction,

enlargement, alteration, repair, remodeling, renovation, or painting of a public improvement
that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction.

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration

b) Biennial adjustments to threshold levels are made according to the Price Deflator for
Construction Index, United States Department of Commerce, Bureau of the
Census*, but may not increase or decrease more than 3% for any year

Penalties for violation
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations
If an intentional violation is determined to have occurred, the contractor is prohibited from
contracting directly or indirectly with any public authority for the construction of a public
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any
provision" of the prevailing wage law and includes but is not limited to the following actions:
e Intentional failure to submit payroll reports as required, or knowingly submitting false
or erroneous reports.
¢ Intentional misclassification of employees for the purpose of reducing wages.
¢ Intentional misclassification of employees as independent contractors or as
apprentices.
Intentional failure to pay the prevailing wage.
Intentional failure to comply with the allowable ratio of apprentices to skilled workers
as required by the regulations established by Ohio Department of Commerce,
Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration.
« Intentionally employing an officer, of a contractor or subcontractor, that is known to
be prohibited from contracting, directly or indirectly, with a public authority.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov

An Equal Opportunity Employer and Service Provider



Department
of Commerce

Ohio

Responsibilities
A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the

Ohio Department of Commerce, Division of Industrial Compliance and Labor,

Bureau of Wage and Hour Administration, for the classification of work being

performed.

1. Wage rate schedules include all modifications, corrections, escalations, or
reductions to wage rates issued for the project.

2. Overtime must be paid at time and one-half the employee's base hourly rate.
Fringe benefits are paid at straight time rate for all hours including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,
transportation, use of tools, etc.; unless, the employee has voluntarily consented
to these deductions in writing. The public authority and the Director of Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau
of Wage and Hour Administration - must approve these deductions as fair and
reasonable. Consent and approval must be obtained before starting the project.

Division of Industrial Compliance

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate

schedules.
1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Training.

2. Contractors must provide the Prevailing Wage Coordinator a copy of the
Apprenticeship Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized
representative of the Ohio Department of Commerce, Division of Industrial
Compliance, and Labor, Bureau of Wage and Hour Administration or the contracting
public authority, including the Prevailing Wage Coordinator. Records should include
but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, &
canceled checks.

4. Records made in connection with the public improvement must not be removed
from the State for one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full
name and address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is
accessible to all employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator
with your project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the
name, address, and telephone number for each.
1. Contractors are responsible for their subcontractors’ compliance with
requirements of Chapter 4115 of the Ohio Revised Code.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov

An Equal Opportunity Employer and Service Provider



Department
of Commerce

Ohio

G. Before employees start work on the project, supply them with written notification of
their job classification, prevailing wage rate, fringe benefit amounts, and the name of
the Prevailing Wage Coordinator for the project. A copy of the completed signed
notification should be submitted to Prevailing Wage Coordinator.

Division of Industrial Compliance

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I.  Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls
must include the following information:
1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do
physical work on the project are considered employees. All rate and
reporting requirements are applicable to these individuals.

2. Employees’ work classification.
a. Be specific about the laborers and/or operators (Group)
b. For all apprentices, show level/year and percent of journeyman’s rate
3. Hours worked on the project for each employee.
a. The number of hours worked in each day and the total number of hours
worked each week.
4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate
classification. The Department’'s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours
worked more than forty (40) per week.

5. Where fringes are paid into a bona fide plan instead of cash, list each benefit
and amount per hour paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total
number of hours worked by the employee on all projects for the year are
documented, the hourly amount is calculated by dividing the total
contribution of the employer by the total number of hours worked by the
employee.

b. When the amount contributed to the fringe benefit is documented but not
the total hours worked, the hourly amount is calculated by dividing the
total yearly contribution by 2080.

6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee's wages.
8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed
agent stating that the payroll is correct and complete; and that the wage rates
shown are not less than those required by the O.R.C. 4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of

the project.
Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov
An Equal Opportunity Employer and Service Provider



PREVAILING WAGE NOTIFICATION to EMPLOYEE

4115.05... the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement written notification of the job classification to
which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe payments, and the
identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same notification to each affected employee
every time the job classification of the employee is changed.

Project Name: Job Number:

Contractor:

Project Location:

Prevailing Wage Coordinator Employee
Public Authority: Name:
Name of PWC: Street:
Street: City:
City: State/Zip:
State/Zip: Phone:

Email:

Phone: . Last 4 Digits of SS #:

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate for the
type of work you are performing.

Classification: Prevailing Wage Minus your Your hourly base
Rate Total Package: | fringe benefits *: rate and
overtime:
/
/
/
/
/
—— =< / T rrE———

Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080):

Fringe Amount Fringe Amount
Health Insurance Vacation
Life Insurance Holiday
Pension Sick Pay
Other (specify) Training
Other (specify) Total Hourly Fringes *
Contractor’s Signature: =Date:u'=
Employee’s Signature: Date:




General

INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio's Prevailing Wage Law. This
form meets the reporting requirements established by Ohio Revised Code Chapter 4115. The use of this form is not mandatory; employers may submit
their own forms provided that all of the required information is included. This form may be reproduced, or additional copies obtained from:

Ohio Department of Commerce

Division of Industrial Compliance and Labor

Bureau of Wage & Hour Administration

6606 Tussing Rd, P. O. Box 4009

Reynoldsburg, OH 43068-9009

Phone: (614) 644-2239

www.com.ohio.gov

Certified Payroll Heading

Employer name and address: Company's full name and address... Indicate if the company is a subcontractor.
Subcontractor: Check and list the name of the General Contractor or Prime.

Project: Name and location of the project, including county.

Contracting Public Authority: Name and address of the contracting public authority... (Owner of the project).
Week Ending: Month, day, and year for the last day of the reporting period.

Payroll #: Indicate first, second, third, etc. payroll filed by the company for the project.

Page Indicator: number of pages included in the report.

Project Number: Determined by the public authority... if there is no number leave it blank.

Payroll Information by Column

1.

10.

11

Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical labor on the project.
Corporate officers, partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole proprietors do not
have to pay themselves prevailing rate but must report their hours on the project.

Work Class: List classification of work actually performed by employee. If unsure of work classification, consult the Ohio department of Commerce, Wage
and Hour Bureau. Employees working more than one classification should have separate line entries for each classification. Indicate what year/level for
Apprentices. Be specific when using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer.

Hours Worked, Day & Date: In the first row of column 3 enter days of pay period example; M T W TH F S S. The second row is for the date that
corresponds with each day for the pay period. In the employee information section enter the number of hours worked on the prevailing wage project and
which day the hours were worked. Separate rows are labeled for (ST) straight time hours and (OT) overtime hours. All hours worked after 40, must be
paid at the appropriate overtime rate.

Project Total Hours: Total the hours entered for pay period.

Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the prevailing wage
schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe benefit amounts. These amounts added
together equal the total prevailing wage rate. Employers must pay this total amount in one of three ways.

a.  Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for fringe benefits.

b.  Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.

c. Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than those listed in schedule,

Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours X base rate should equal project gross.
Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space. If fringe benefits are paid to approved plans as listed
in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially in the base rate and partially to approved plans,
mark the space Cash & Approved plans. List the hourly amount paid to approved plans for each fringe. If payments are not made on a per hour basis,
calculate the hourly fringe credit by dividing the yearly employer contribution by the lesser of: hours actually worked in the year (these must be
documented) or 2080. Fringe benefits include: Employer's share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay,
holiday pay, personal leave, vacation, and education/training programs. If unsure of a possible fringe benefit, contact the Ohio Department of Commerce -
Division of Industrial Compliance and Labor - Bureau of Wage & Hour Administration.

Total Hours All Jobs: Total all hours worked during the pay peried including non-prevailing wage jobs.

Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.

Self explanatory.

Self explanatory
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. Department
Oth ‘ of Commerce

Division of Industrial Compliance

Affidavit of Compliance

Prevailing Wages

(Name of person signing affidavit) (Title)

do hereby certify that the wages paid to all employees of

(Company Name)

for all hours worked on the

(Project name and location)

project, during the period from to are in
(Project Dates)

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. | further
certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages

paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of . 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the contractor or
subcontractor who supervises the payment of employees. This affidavit must be submitted to

the owner (public authority) before the surety is released or final payment due under the terms
of the contract is made.

Bureau of Wage and Hour Administration 614-644-2239
i Fax 614-728-8639

SR TTY/TDD 800-750-0750

Reynoldsburg, OH 43068-9009 com.ohio.gov

LAW1003 An Equal Opportunity Employer and Service Provider

312019
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5/11/2020 https://wagehour.com.ohio.gov/w3/webwh.nsf/PWDetermination?openform

Prevailing Wage Determination Cover Letter

County: WARREN v
Determination Date:  05/11/2020
Expiration Date: 08/11/2020

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of
this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of
the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.
THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference

guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500

https://wagehour.com.ohio.gov/w3/webwh.nsf/PWDetermination?openform 1M



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 50 Zone 1

Change # : LCN01-2021sksLoc50

Craft : Asbestos Worker Effective Date : 11/03/2021 Last Posted : 11/03/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
‘Fund PWR Rate
H&W || Pension || App || Vae. i| Annuity|| Other || LECET | MISC
Tr., *) (*)
Classification
Asbestos $34.36 $7.70 || $7.85 |[$0.50][s0.00] $2.90 | $0.05]| $0.00 | $0.00} $53.36 $70.54
Insulation
Mechanic
Firestop $34.36 57.70 || $7.85 11$0.50 | $0.001 $2.90 [ $0.05 1 $0.00 |l $0.00] $53.36 $70.54
Technician
[Apprenticel|  Percent ||| b L L | |
_1s,tlei]| 5372 || $18.46 ”ﬂfﬁ_“ $0.00 [[$0.44]js0.00] $0.25 I s0.05] $0.00 1$0.00 || $26.66 $35.89 |
ndyear || 65.09 || $22.36 |[$7.70 |[ $0.95 |[$0.44][$0.00] $0.50 | $0.05 || $0.00 I $0.00] $32.00 $43.19 |
[ 3rdyear |[ 7572 1] $26.02 |[$7.70 || $2.38 |[ $0.44 || $0.00 [ $0.75 ][ s0.05 || s0.00 §| $0.00] $37.34 | sso3s |
[ 4thyear |[ 8351 |[ $28.69 |[$7.70 ] 5238 | $0.44 [ $0.00 ] $0.75 |[s0.05 ][ s0.00 ][ $0.00 || s40.01 | $s436 |

Special Calculation Note : *other is Labor Mgt Training Fund

Ratio :

4 Journeymen to | Apprentice

Special Jurisdictional Note : Township of Butler County-Townships of Lemon and Madison. Warren

Jurisdiction ( * denotes special jurisdictional

note } :

ATHENS, AUGLAIZE, BUTLER*, CLINTON,

CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE,

FRANKLIN, GUERNSEY, HARDIN, HOCKING,

KNOX, LICKING, LOGAN, MADISON, MARION,

MORGAN, MORROW, MUSKINGUM, NOBLE,
PERRY, PICKAWAY, ROSS, SHELBY, UNION,
VINTON, WARREN*

County-Township of Cleer Creek, Franklin, Massie, Turtle Creek and Wayne

Details :




Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 8 Heat & Frost Insulators

Change # : LCN01-2021fbAsbLoc8

Craft : Asbestos Worker Effective Date : 03/10/2021 Last Posted : 03/10/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension || App || Vac. || Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Asbestos $31.82 $7.14 || $9.35 |[$0.41 [ $0.00| $2.60 | $0.00 |[ $0.00 |[ $0.00 ] $51.32 $67.23
Insulators
Apprentiee| _ Percent | [ [ [ ] Ll | i
| Istyear |[ 4667 | 1485 |[87.14 ][ $5.10 |[s0.41][50.00][ $2.60 |[s0.00 [ s0.00 |[s0.00 ][ $3010 | $37.53 |
| 2ndyear || 5358 | 817.05 |[$7.14 ][ $6.65 |[s0.41[[s0.00][ s2.60 |[s0.00 [ s0.00 |[s0.00 ][ $3385 | s4237 |
3rdyear || 5830 || 81855 |[87.14 | $6.65 |[$0.41][$0.00] $2.60 |[$0.00][ $0.00 |[s0.00 | $3535 | sad.63
dthyear || 6301 | $2005 |[$7.14 ][ S6.65 |[$0.41][s0.00] s2.60 |[s0.00 ][ s0.00 |[s0.00] 3685 | s46.87

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio :

1 Journeymen to 1 Apprentice
2 Journeymen to 2 Apprentice
3 Journeymen to 3 Apprentice

3 Journeymen to 1 Apprentice there After

Jurisdiction ( * denotes special jurisdictional note

¥

ADAMS, BROWN, BUTLER*, CLERMONT,

HAMILTON, HIGHLAND, WARREN*

Special Jurisdictional Note : In Butler County:townships of
Fairfield,Hanover,Liberty,Milford,Morgan,Oxford,Ripley,Ross,St.Clair,Union & Wayne. In Warren County:
Townships of Deerfield,Hamilton,Harlan,Salem,Union & Washington

Details :

All work in connection with Asbestos Removal, Abatement, Encapsulation, Lead Abatement, Hazardous Materials and

Fire Stopping which is performed by employees in the Mechanic or Apprentice Classification shall be covered under

the terms of this Agreement.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2018fbLoc2070H

Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W | Pension|| App || Vac. ||Annuity|| Other || LECET || MISC

Tr. (*) ()

Classification
Asbestos  |[ $25.50 |[ $7.25 | $6.45 |[ $0.65 |[ $0.00 | $0.00 |[ $0.07 || $0.00 || $0.00 $39.92 $52.67
Abatement

Trainee $16.50 || $7.25 || $1.50 || $0.65 || $0.00 || $0.00 || $0.07 || $0.00 || $0.00 $25.97 $34.22

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS,

AUGLAIZE, BROWN, BUTLER*, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON, KNOX,
LAKE, LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MIAMI,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

Special Jurisdictional Note : Butler County:( townships of

Fairfield, Hanover,Liberty, Milford, Morgan, Oxford,Ripley,Ross,StClair,Union & Wayne.) (Lemon & Madison)
Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington). ( Clear Creek,
Franklin, Mossie, Turtle Creek & Wayney). Ashtabula County: (post offices & townships of Ashtabula,
Austinburg, Geneva, Harperfield, Jefferson, Plymouth & Saybrook) (townships of Andover, Cherry Valley,
Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox, Monroe,Morgan,New
Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull, Wayne,
Williamsfield & Windsor) Erie County:(post offices & townships of Berlin, Berlin
Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead paint,all

work in conjunction with the preparation of the removal of same & all work in conjunction with the clean up after said
removal. The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems (pipes,
boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal of
all insulating materials whether they contain asbestos or not shall be the exclusive work of the Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 105

Change # : LCN02-2013fbLoc 105

Craft : Boilermaker Effective Date : 10/01/2013 Last Posted : 09/25/2013

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity||Other [LECET||MISC
Tr. ) (*)
| Classification (I Il Il [

[Boilermaker][ $35.26 [[$7.07][ $13.28 ][$0.89][80.00][ $3.00 |[$0.55][ $0.00 |[$0.00][ $60.05 | $77.68
|Apprentice||  Percent || || Il [ [ | |
1st6 70.03 $24.69 || $7.07 || $11.30 || $0.89(|$0.00|| $2.10 || $0.55|| $0.00 [/ $0.00 || $46.60 $58.95

months

2nd 6 75.02 $26.45 || $7.07 || $11.30 |[$0.89(|$0.00|| $2.25 || $0.55| $0.00 [/ $0.00 || $48.51 $61.74
months

3rd 6 80.00 $28.21 || $7.07 | $11.30 || $0.89|[$0.00|| $2.40 || $0.55 | $0.00 |[$0.00| $50.42 $64.52
months

4th 6 85.02 $29.98 || $7.07 || $11.30 (| $0.89(|$0.00|[ $2.55 |/ $0.55 || $0.00 |/ $0.00 || $52.34 $67.33
months
5th 6 87.52 $30.86 || $7.07 || $13.28 || $0.89(/$0.00|| $2.63 |/ $0.55 || $0.00 [| $0.00| $55.28 $70.71
months
6th 6 90.03 $31.74 || $7.07 || $13.28 [ $0.89(/$0.00( $2.70 |[ $0.55 | $0.00 |[$0.00 | $56.23 $72.11
months

7th 6 92.50 $32.62 || $7.07 || $13.28 || $0.89(|$0.00|| $2.78 || $0.55 || $0.00 || $0.00 || $57.19 $73.49
months

8th 6 95.00 $33.50 $7.07 || $13.28 || $0.89(/$0.00(| $2.85 || $0.55|| $0.00 || $0.00 $58.14 $74.89
months

Special Calculation Note : Other is Supplemental Health and Welfare

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
5 Journeymen to | Apprentice ADAMS, ATHENS, BROWN, BUTLER,

CHAMPAIGN, CLARK, CLERMONT, CLINTON,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GREENE, GUERNSEY, HAMILTON, HIGHLAND,
HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MEIGS, MIAMI, MONTGOMERY,
MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, PREBLE, ROSS, SCIOTO,
VINTON, WARREN

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 154

Change # : LCN01-2012kpLoc 154

Craft : Boilermaker Effective Date : 03/22/2012 Last Posted : 03/22/2012

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Annuity|| Other || LECET||MISC
Tr. (*) (*)
Classification
Boilermaker $36.17 $8.57 || $11.28 || $0.55 || $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $62.56 $80.65
Trainee $23.25 $8.57 || $3.39 || $0.55 || $0.00 | $4.25 || $0.34 || $0.00 || $1.40 $41.95 $53.57
60%
Trainee $27.13 $8.57 || $3.59 || $0.55 (| $0.00 |[ $4.25 || $0.34 || $0.00 || $1.40 $45.83 $59.40
70%
Trainee $31.00 $8.57 || $3.59 || $0.55 (| $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $49.70 $65.20
80%
Trainee $34.88 $8.57 || $3.59 || $0.55 (| $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $53.58 $71.02
90%
Apprentice Percent
Registered
After
11/01/2005
Ist 6 60.00 $21.70 $8.57 || $3.59 || $0.55 $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $40.40 $51.25
months
2nd 6 65.00 $23.51 $8.57 || $3.59 |[ $0.55 $0.00|| $4.25 || $0.34 || $0.00 (| $1.40 $42.21 $53.97
months
3rd 6 70.00 $25.32 $8.57 || $3.59 || $0.55(/ $0.00|| $4.25 || $0.34 || $0.00 || $1.40 $44.02 $56.68
months
4th 6 75.00 $27.13 $8.57 || $3.59 || $0.55 (| $0.00|| $4.25 || $0.34 || $0.00 || $1.40 $45.83 $59.39
months
5th 6 80.00 $28.94 $8.57 || $3.59 || $0.55 ][ $0.00|| $4.25 || $0.34 [| $0.00 || $1.40 $47.64 $62.10
months
6th 6 85.00 $30.74 $8.57 || $3.59 || $0.55 | $0.00|| $4.25 || $0.34 |[ $0.00 || $1.40 $49.44 $64.82
months
7th 6 90.00 $32.55 $8.57 || $3.59 |[ $0.55][ $0.00|[ $4.25 || $0.34 || $0.00 || $1.40 $51.25 $67.53
months
8th 6 95.00 $34.36 $8.57 || $3.59 || $0.55 | $0.00|[ $4.25 || $0.34 || $0.00 || $1.40 $53.06 $70.24
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio :

5 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Work includes but not limited to: boiler making, acetylene burning, riveting, chipping, caulking, rigging, fitting-up, grinding,

Jurisdiction ( * denotes special jurisdictional note ) :
BUTLER, COLUMBIANA, FAYETTE, JEFFERSON,
LAWRENCE, MERCER, WARREN, WASHINGTON

reaming, impact machine operating, unloading, and handling of boilermaker's material and equipment. Boilermakers,
Blacksmiths, Forgers, Iron Shipbuilders




Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18

Change # : LCN01-2021fbLoc18

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 05/26/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity|| Other || LECET || MISC
Tr. ) ™)
Classification
Bricklayer | $30.87 [['59.45 ][ $5.79 |[s0.63][80.00][ $0.00 |[$0.00 | $0.00 |[$0.00] $46.74 | $62.17
Stone $30.87 $9.45 || $5.79 || $0.63( $0.00{ $0.00 |l $0.00 || $0.00 || $0.00 $46.74 $62.17
Mason
Pointer $30.87 $9.45 || $5.79 || $0.63 |[$0.00 || $0.00 || $0.00 || $0.00 || $0.00 $46.74 $62.17
Caulker
Cleaner |
Refractory $31.87 $9.45 || $5.79 || $0.63 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $47.74 $63.67
Workers
Refractory $33.87 $9.45 || $5.79 || $0.63 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $49.74 $66.67
Worker Hot
Pay
Sawman $31.12 |[89.45 ][ 85.79 ][50.63 |[$0.00] $0.00 | 50.00 || $0.00 [[$0.00|[ $4699 | S$62.55
Layout $31.12 $9.45 || $5.79 || $0.63 |[ $0.00 | $0.00 | $0.00 || $0.00 (| $0.00 $46.99 $62.55
Man
Free $31.37 $9.45 || $5.79 || $0.63 || $0.00 || $0.00 | $0.00 || $0.00 || $0.00 $47.24 $62.92
Standing
Chimney
[Apprenticel  Percent || | Ll L [ I
1st 6 60.00 $18.52 | $9.45 || $5.79 || $0.63 | $0.00 || $0.00 ([ $0.00 || $0.00 || $0.00 $34.39 $43.65
months
2nd 6 65.00 $20.07 || $9.45 || $5.79 || $0.63 | $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $35.94 $45.97
months
3rd 6 70.00 $21.61 || $9.45 || $5.79 | $0.63 |[ $0.00 |[ $0.00 || $0.00 || $0.00 $0.00 |[ $37.48 $48.28
months |
4th 6 © 75.00 $23.15 || $9.45 || $5.79 | $0.63 || $0.00 || $0.00 $0.00 |[ $0.00 |[ $0.00 $39.02 $50.60
months |
5th 6 80.00 §24.70 || $9.45 || $5.79 || $0.63 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $40.57 $52.91
months
6th 6 85.00 $26.24 || $9.45 || $5.79 || $0.63 |[ $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $42.11 $55.23
months |
7th 6 90.00 $27.78 || $9.45 || $5.79 || $0.63 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $43.65 $57.54
months
8th 6 95.00 $29.33 | $9.45 || $5.79 || $0.63 | $0.00 || $0.00 |[ $0.00 || $0.00 [| $0.00 $45.20 $59.86
months
[ I ‘ [ Il 1l | Il Il I 1l 1]




MASON 45.00 $13.89 || $0.00 || $0.00 (| $0.00 | $0.00|[ $0.00 || $0.00 {| $0.00 || $0.00 $13.89 $20.84
FINISHER
Ist 180
Days

Ist Year 45.00 $13.89 || $9.45 || $0.00 || $0.00 || $0.00|| $0.00 | $0.00 || $0.00 I$0.00 $23.34 $30.29
H&W after
6 months

2nd Year || 50.00 || $15.44 [ $9.45 || $0.00 |[$0.00 |[$0.00 $0.00 |[ $0.00 | $0.00 |[$0.00 $24.88 | s32.60

Special Calculation Note : **In order to utilize a Pre-Apprentice, you must have 1 Registerd
Apprentice in your employ.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-2 Journeyman to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

3-4 Journeyman to 2 Apprentice PREBLE*, WARREN

5-6 Journeyman to 2 Apprentice
7-10 Journeyman to 3 Apprentice

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprenticepermits 2 Mason Trainees
4 Apprentice permits 2 Mason Trainees

For each additional 5 Journeyman to 1 Apprentice,
for every 3 additional Apprentices, 1 Mason Finisher
may be added

Special Jurisdictional Note : In Preble County the following townships are included: (Dixon, Gasper,
Graits, Israel, Lanier and Somers)

Details :

MASON FINISHER:duties shall be to work in all aspects of Masonry construction taking direction from the
employer and the Journeyman Bricklayer & Stone Mason's working on the job. Mason Finisher's may work on
job site only when a registered apprentice is on job and the ratios in table above will strictly be enforced.

Refractory work is classified as working with any of the following materials:
Acid brick, carbon black brick or carbon black block, firebrick grinding, plastics (with a gun)
and any resinous cement.

Fifty cents ($0.50) per hour above scale shall be paid to employees working on free standing industrial or
institutional chimneys which are completely detached from any building structure.



Name of Union: Bricklayer Local 18 Tile Finisher

Prevailing Wage Rate
Skilled Crafts

Change # : LCN01-2019fbLoc18

Craft : Bricklayer Effective Date : 09/04/2019 Last Posted : 09/04/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. [[Annuity|| Other | LECET|| MISC
Tr. (*) (*)
Classification
Bricklayer Tile $24.69 $9.22 || $5.10 |[ $0.50 || $0.00 || $0.00 | $0.00 || $0.00 | $0.00 $39.51 $51.86
Marble
Terrazzo
Finisher
Terrazzo Base $25.19 $9.22 || $5.10 | $0.50 |[ $0.00 | $0.00 |[ $0.00 | $0.00 || $0.00 $40.01 $52.61
Grinder
Marble Sander $24.79 £9.22 || $5.10 || $0.50 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $39.61 $52.01
Polisher
Apprentices Percent
Ist 6 months 60.00 $14.81 $9.22 || $5.10 [ $0.50 (| $0.00 | $0.00 || $0.00 | $0.00 || $0.00 $29.63 $37.04
0-600 hrs
2nd 6 months 65.00 $16.05 $9.22 || $5.10 [ $0.50 | $0.00 | $0.00 || $0.00 | $0.00 | $0.00 $30.87 £38.89
601-1200 hrs
3rd 6 months 70.00 $17.28 $9.22 || $5.10 || $0.50 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 $32.10 $40.74
1201-1800 hrs
4th 6 months 75.00 $18.52 $9.22 || $5.10 | $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $33.34 $42.60
1801-2400 hrs
5th 6 months 80.00 $19.75 $9.22 || $5.10 | $0.50 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $34.57 $44.45
2401-3000 hrs
6th 6 months 90.00 $22.22 $9.22 || $5.10 || $0.50 |[ $0.00 || $0.00 || $0.00 | $0.00 || $0.00 $37.04 $48.15
3001-3600
1-30 Days 50.00 $12.35 $0.00 || $0.00 | $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $12.35 $18.52
Prior to
Entering
Apprenticeship

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the
Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page. **In order to
utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**

Ratio :

1 Journeyman to 1 Apprentice
5 Journeymen to 1 Apprentice
10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, BROWN, BUTLER, CLERMONT, GALLIA,
HAMILTON, LAWRENCE, PREBLE*, SCIOTO,
WARREN, WARREN*

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, Isrsel, Somers & Gratis in Prebble

County

Details :




Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Mechanic

Change # : LCN01-2019fbLoc18

Craft : Bricklayer Effective Date : 09/04/2019 Last Posted : 09/04/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ([ Pension|| App || Vac. ||Annuity|| Other | LECET || MISC
Tr. (*) (*)

C

assification

Bricklayer $29.24 $9.22 || $5.10 || $0.54 |[ $0.00 || $0.00 || $0.00 || $0.00 | $0.00 $44.10 $58.72
Tile

Terrazzo
Marble
Mason
Mechanic

Marble $29.74 $9.22 || $5.10 || $0.54 || $0.00 || $0.00 || $0.00 | $0.00 | $0.00 $44.60 $59.47
Layout
‘Work

Swing $30.74 $9.22 || $5.10 || $0.54 || $0.00 || $0.00 || $0.00 || $0.00 | $0.00 $45.60 $60.97
Scaffold
Worker

Apprentice]
after 2
years
(2400 hrs)
as
Apprentice
Finisher

5th/6 70.00 $20.47 $9.22 || $5.10 || $0.54 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $35.33 $45.56
Months
0-600 hrs.

6th/6 75.00 $21.93 $9.22 || $5.10 || $0.54 |[ $0.00 || $0.00 || $0.00 || $0.00 | $0.00 $36.79 $47.75
months
601-1200
hrs.

7th/6 80.00 $23.39 $9.22 $5.10 || $0.54 || $0.00 $0.00 $0.00 $0.00 $0.00 $38.25 $49.95
months
1201-1800
hrs.

8th/6 90.00 $26.32 $9.22 || $5.10 || $0.54 || $0.00 || $0.00 || $0.00 | $0.00 | $0.00 $41.18 $54.33
months
1801-2400
hrs.

Special Calculation Note : Classification title contains "Bricklayer” because contract originates within the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to | Apprentice ADAMS, BROWN, BUTLER, CLERMONT, GALLIA,
5 Journeymen to 1 Apprentice ) HAMILTON, LAWRENCE, PREBLE*, SCIOTO, WARREN

10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

Special Jurisdictional Note : In Preble County the Townships of Dixon, Israel, Gasper, Lanier, Somers and Gratis.

Details :
#*[n order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver SW District HevHwy

Change # : LCN01-2021fbl.oc126

Craft : Carpenter Effective Date : 06/17/2021 Last Posted : 06/17/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App (| Vac. jAnnuity || Other ||LECET j| MISC
Tr. ) )
Classification
[Carpenter || $31.62 $8.09 | $6.95 |[$0.40][$0.00|[ $3.30 |[50.13 ][ $0.00 [[$0.00][ $5049 [ $66.30
[Pile Driver || $29.34 36.63 || 56.95 |[80.40][80.00][ $1.97 ][s0.10 | s0.00 |[s0.00][ 84539 ][ $60.06
Apprentice||  Percent || | | L [ |

Ist6 60.00 $18.97 || $8.09 ;| $6.95 | $0.40| $0.00: $3.30 || $0.13 || $0.00 || $0.00 $37.84 $47.33
Months

2nd 6 65.00 $20.55 $8.09 | $6.95 || $0.40| $0.00| $3.30 |} $0.13 || $0.00 || $0.00 $39.42 $49.70
Months

3rd6 70.00 $22.13 )| $8.09 || $6.95 1} $0.40 | $0.00| $3.30 || $0.13 || $0.00 || $0.00 $41.00 £52.07
Months

4th 6 75.00 $23.71 § $8.09 || $6.95 || $0.40|/$0.00| $3.30 || $0.13 || $0.00 || $0.00 $42.59 $54.44
Months

5th 6 80.00 $2530 || $8.09 || $6.95 | $0.40 | $0.00 (| $3.30 | $0.13 || $0.00 || $0.00 $44.17 $56.81
Months

6th 6 85.00 $26.88 || 58.09 | $6.95 |[$0.40150.00] $3.30 | $0.13 || S0.00 (| $0.00 $45.75 $59.19
Months

7th 6 90.00 $28.46 || $8.09 || $6.95 1 $0.40 | $0.00 $3.30 | $0.13 || 50.00 || $0.00 $47.33 $61.56
Months

8th 6 95.00 $30.04 |[ $8.09 [ $6.95 || $0.40| $0.00 $3.30 | $0.13 || $0.00 | $0.00 $48.91 $63.93
Months

Special Calculation Note : Other is UBC National Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note } :
1 Journeymen to 1 Apprentice BROWN, BUTLER, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, DARKE, GREENE,
An employer shall have the right to employ one (1) HAMILTON, LOGAN, MIAMI, MONTGOMERY,
Apprentice for one (1) Journeyman Carpenter in its PREBLE, SHELBY, WARREN
employment for the first Apprentice employed, and 1
(1) Apprentice for two (2) Journeyman Carpenter for
additional Apprectices employed.
Thereafter, every third additonal carpenter hired shall be
an apprentice, if available, and if practical for the type
of work being performed.



Special Jurisdictional Note :

Details :

Highway Construction, Airport Construction, Heavy Construction but not limited to:(tunnels,subways,drainage
projects,flood control,reservoirs). Railroad Construction,Sewer Waterworks & Utility Construction but not
limited to: (storm sewers, waterlines, gaslines). Industrial & Building Site, Power Plant, Amusement Park,
Athletic Stadium Site, Sewer and Water Plants.

When the Contractor furnishes the necessary underwater gear for the Diver, the Diver shall be paid one and one
half (1&1/2) times the journeyman rate for the time spent in the water.



Change # : LCN01-2021fbLoc126

Prevailing Wage Rate

Skilled Crafts

Name of Union: Carpenter & Pile Driver
SW Zone 2

Craft : Carpenter Effective Date : 07/14/2021 Last Posted : 07/14/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund | PWR Rate
H&W (|Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. * *)
Classification
Carpenter || $28.67 | 7.8 || _$6.95 ][$043][80.00][ $1.91 |[s013 ][ $0.00 [[$0.00 | $4597 || S6031
[Pile Driver || $25.84 ['s6.62 ][ $6.95 ][s0.40][s0.00][ $0.91 |[s0.10][ $0.00 |[s0.00 [ s40.82 || s53.74
[Apprenticd|Percont I I B
Ist3 60.00 $17.20 $0.00 [} $0.00 || $0.00{ $0.00) $0.00 [l $0.00 || $0.00 {| $0.00 $17.20 $25.80
Months
2nd 3 60.00 $17.20 | $7.88 || $0.00 |[$0.43]80.00|[ $1.91 |[$0.13 ][ $0.00 |[$0.00 $27.55 $36.15
| Months ‘
2rd 6 60.00 51720 ][ $7.88 ][ $0.00 |[50.43|[s0.00] $1.91 || $0.13 $0.00 || $0.00 $27.55 $36.15
Months
3rd 6 65.00 $18.64 | $7.88 | $0.00 || $0.43 || $0.00|| $1.91 | $0.13 || $0.00 | $0.00 $28.99 $38.30
Months
4th 6 65.00 $18.64 $7.88 || $0.00 || $0.43[{$0.009| $r.91 | $0.13 {| $0.00 || $0.00 $28.99 $38.30
Months
5th 6 70.00 $20.07 )| $7.88 || $6.95 |/ $0.43 (1$0.00|} $1.91 | $0.13 || $0.00 || $0.00 $37.37 $47.40
Months
6th 6 75.00 $21.50 || $7.88 || $6.95 [[$0.43 [ $0.00] $1.91 |[s0.13][ $0.00 |[s0.00 $38.80 $49.55
Months
Tth 6 80.00 §22.94 | 37.88 || $6.95 || 30.43([$0.00 || $1.91 |f $0.13 || $0.00 || $0.00 $40.24 $51.70
Months
8th 6 85.00 $24.37 $7.88 || $6.95 | $0.43 1/ $0.004 $1.91 | $0.13 || $0.00 [| $0.00 $41.67 $53.85
Months

Special Calculation Note :

Ratio :

After employing 1 Journeymen, the next carpenter
employed my be an Apprentice. After the first
apprentice is employed, the ratio of Apprentice to
Journeymen shall not exceed 2 Journeymen for 1

Apprentice.

Special Jurisdictional Note :

Other is for UBC National Fund.

Jurisdiction ( * denotes special jurisdictional

note ) :

BROWN, BUTLER, CLERMONT, CLINTON,
HAMILTON, WARREN




Details :

Carpenter duties shall include but not limited to: Pile driving,
milling,fashioning,joining,assembling,erecting, fastening, or dismantling of all material of

wood,plastic,metal, fiber,cork,and composition, and all other substitute materials: pile driving,cutting, fitting,and
placing of lagging, and the handling,cleaning,erecting,installing,and dismantling of machinery,equipment,and
erecting pre-engineered metal buildings.

Pile Drivers work but not limited to: unloading, assembling,erection,repairs,operation,signaling,dismantling, and
reloading all equipment that is used for pile driving including pile butts. pile butts is defined as sheeting or scrap
piling. Underwater work that may be required in connection with the installation of piling. The diver and his
tender work as a team and shall arrive at their own financial arrangements with the contractor.Any configuration
of wood, steel, concrete, or composite that is jetted, driven, or vibrated onto the ground by conventional pile
driving equipment for the purpose of supporting a future load that may be permanent or temporary.

Driving bracing,plumbing,cutting off and capping of all piling whether wood,metal,pipe piling or composite.
loading, unloading, erecting, framing, dismantling, moving, and handling of pile driving equipment. piling used
in the construction and repair of all wharves, docks, piers, tresties, caissons, cofferdams, and the erection of all
sea walls and breakwaters. All underwater and marine work on bulkheads, wharves,docks,shipyards, caissons,
piers, bridges, pipeline work, viaducts, marine cable and trestles, as well as salvage and reclamation work where
divers are employed.

Rate shall include carpenters, acoustic, and ceiling installers, drywall installers, pile drivers, and floorlayers.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer SW District G

Change # : LCN01-2021sksLocSWDayton

Craft : Carpenter Effective Date : 10/06/2021 Last Posted : 10/06/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity}| Other || LECET || MISC
Tr. (*) (*)
Classification
Carpenter $27.12 $7.93 11 $6.95 | $0.43|[$0.00(] $1.95 |[ $0.13 [} $0.00 { $0.00 $44.51 $58.07
Floorlayer
[Apprentice|  Percent || | l [ Ll |
Ist3 65.00 $17.63 $0.60 I| $0.00 | $0.00 | $0.00{| $0.00 [ $0.00 || $0.00 || 50.00 $17.63 $26.44
months
2nd 3 65.00 $17.63 '$7.93 $0.00 || 5043 $0.00( $1.95 1 $0.13 | $0.00 || $0.00 $28.07 $36.88
months
2nd 6 65.00 $17.63 $7.93 || $0.00 |1 $0.43|[$0.00( $1.95 | $0.13 || $0.00 || $0.00 $28.07 $36.88
months
3rd 6 70.00 $18.98 $7.93 || $0.00 |1$0.43|$0.00( $1.95 |} $0.13 || $0.00 j $0.00 $29.42 $38.92
months '
4th 6 75.00 $20.34 $7.93 ! $0.00 §|$0.431$0.00] $1.95 | 50.13 || $0.00 |} $0.00 $30.78 $40.95
months
5th 6 80.00 $21.70 $7.93 || $6.95 || $0.431%0.00|| $1.95 || $0.13 | $0.00 || $0.00 $39.09 $49.93
months
6th 6 85.00 $23.05 $7.93 [} $6.95 |} $0.43([%0.00]] $1.95 || $0.13 [} $0.00 { $0.00 $40.44 $51.97
months
7th 6 90.00 $24.41 $7.93 4| $6.95 || 50.43|[$0.001 $1.95 || $0.13 || $0.00 || $0.00 $41.80 $54.00
months
gth 6 95.00 $25.76 $7.93 || $6.95 || $0.43 [ $0.00( $1.95 | $0.13 || $0.00 || $0.00 $43.15 $56.04
months

Special Calculation Note : Other fs for UBC National Fund and Install

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 1 Apprentice BROWN, BUTLER, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI, MONTGOMERY,
PREBLE, SHELBY, WARREN

Special Jurisdictional Note :

Details :
Scope of work shall include, but not be limited to: receiving,unloading, handling,distribution and installation of
all carpeting materials,carpet padding or matting materials and all resilient materials whether for use on walls,



floors,counter, sink,table and all preparation work necessary in connection therewith, including sanding work.
the installation of nonstructural under-layment and the work of removing, cleaning waxing of any of the above.
Carpeting shall include any floor covering composed of either natural or synthetic fibers that are made in
breadths to be sewed, fastened or directly glued to floors or over cushioning sound-proofing materials Resilient
Floors shall consist of and include the laying of all special designs of wood,wood block, wood composition,
cork, linoleum, asphalt, mastic, plastic, rubber tile,whether nailed or glued.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright Local 1090 SW Zone |

Change # : LCN01-2021sksLoc1066

Craft : Carpenter Effective Date : 09/22/2021 Last Posted : 09/22/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. |[Annuity |} Other |LECET | MISC
Tr. (*) *
Classification "

Carpenter £31.68 $7.93 || $6.95 | 50.49| $0.00;| $6.94 || $0.16 §| $0.00 || $0.00|| $54.15 $69.99

Miltwright
Apprentice]l  Percent || | Ll [ Ll |

15t 6 60.00 $19.01 $7.93 || $4.27 |[$0.49 || $0.00 (| $4.16 || $0.16 || $0.00 |f $0.00 $36.02 $45.52
months

2nd 6 65.00 $20.59 || $7.93 || $4.61 | $0.49 {| $0.00,| $4.51 || $0.16 |} $0.00 | $0.00 $38.29 $48.59
months

drd6 70.00 $22.18 || $7.93 || $4.94 | $0.49 (| $0.00]| $4.86 || $0.16 || $0.00 i $0.00 $40.56 $51.64
| months

4th 6 75.00 $23.76 || $7.93 |1 85.28 || $0.49 [} $0.00) $5.21 | $0.16 )| $0.00 || $0.00 54283 $54.71
months

5th 6 80.00 $2534 |[ $7.93 || $5.61 || $0.49 ([ $0.004 $5.55 i $0.16 || $0.00 [ $0.00 $45.08 $37.76
months

6th 6 85.00 $26.93 | $7.93 || $5.95 [} $0.49 (| $0.00 $5.90 | $0.16 || $0.00 || $0.00 $47.36 $60.82
months

7th 6 90.00 $28.51 $7.93 || $6.28 (| $0.49 |[$0.00f $6.25 || $0.16 || $0.00 || $0.00 $45.62 $63.88
months

8th 6 95.00 $30.10 || $7.93 1| $6.62 |[$0.49  $0.00| $6.59 | $0.16 || $0.00 [ $0.00 $51.89 $66.93
months

Special Calculation Note : Other (30.16) $0.11 National Fund and National Millwright Fund $0.05

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, CLINTON,

HAMILTON, WARREN
Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App . [|Annuity | Other ||LECET|| MISC
Tr. *) )
Classification
Carpente| $19.70 $5.05 || $1.00 |[ $0.15][$0.00][ $0.00 | $0.00 |[ $0.00 |[ $0.00] $2590 | $35.75
[ Trainee | Percent | I I Ll | I ]I |
Ist Year || 60.00 [ $11.82 |[$5.05][ $1.00 |[$0.15][$0.00][ $0.00 | $0.00 ][ $0.00 |[$0.00][ $18.02 | $23.93 |
2nd Year|| 8020 || S15.80 |[$5.05] $1.00 |[$0.15][$0.00] $0.00 | $0.00 |[ $0.00 |[ $0.00] $22.00 | $29.90 |
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
Ratio : Jurisdiction ( * denotes special jurisdictional

1 Journeymen to 1 Trainee

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors, roll up doors
and dock leveling equipment

Details :

10/27/10 New Contract jc



Prevailing Wage Rate

Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCN01-2021fbHvyHwy

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 05/26/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension || App || Vac. ||Annuity || Other |[LECET || MISC
Tr. (*) )
Classification
Cement $30.40 $9.50 || $7.57 |/ $0.48 |[$0.00][ $0.00 |[ $0.00 |[ $0.00 |[$0.00] $47.95 $63.15
Mason
Bricklayer
Sewer
Water
Works A
Apprentice| _ Percent [ ] Ll L | I |
Istyear || 50.00 || $15.20 [$9.50 || $7.57 |[8048][$0.00] $0.00 ][$0.00][ 50.00 |[50.00 [ $3275 || s4035 |
2nd year || 70.00 ][ 52128 ][59.50 ][ $7.57 |[50.48][$0.00][ $0.00 |[50.00 | $0.00 [[$0.00 [ 33883 || s49.47 |
[ rdyear || 90.00 ][ 52736 ][59.50 ][ $7.57 |[50.48][50.00][ $0.00 |[50.00 ][ $0.00 [[$0.00] s4491 | s58.59 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, COLUMBIANA,

COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,

JACKSON, JEFFERSON, KNOX, LAKE,

LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,

MONTGOMERY, MORGAN, MORROW,

MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE




Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Change # : LCN01-2021fbHvyHwy

Prevailing Wage Rate

Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 05/26/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension || App || Vac. ||Annuity || Other [|[LECET||MISC
Tr. (*) ™)
Classification
Cement $31.39 $9.50 || $7.57 ([ $0.49[$0.00 || $0.00 | $0.00 || $0.00 [ $0.00 $48.95 564.64
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
[Apprentice| _ Percent || I L I |
| Istyear || 50.00 ][ 1570 ][$9.50 ][ $7.57 |[$0.49][$0.00][ 50.00 |[ 50.00 |[ $0.00 || $0.00 || $3326 | s4ri0 |
| 2ndyear |[ 70.00 ][ $21.97 |[$9.50 | $7.57 |[$0.49][$0.00][ 0.00 |[ 50.00 || $0.00 [[s0.00] $39.53 | s5052 |
|

| 3rdyear ][ 90.00 ][ 52825 |[$9.50 | $7.57 |[50.49][$0.00][ $0.00 || $0.00 || $0.00 [[$0.00 ][ 4581 || $59.94

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,



TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 (Cincinnati)

Change # : LCN01-2021fbLoc132

Craft : Cement Effective Date : 07/14/2021 Last Posted : 07/14/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. || Annuity|| Other |[LECET || MISC
Tr. ) *)
Classification
Cement $28.00 $7.15 || $6.50 | $0.65 [|s0.00| $0.10 |[ $0.00 ][ $0.00 |[s0.00 || s4az2.40 $56.40
Mason
[Apprenticel| _ Percent || L L] 1 |
[ Istyr ][ 7000 ][ $19.60 ][$7.15 ] 3650 ][$0.65][$0.00 ][ $0.10 [[50.00 || $0.00 | $0.00 || $34.00 $43.80 |
| 2ndyr j| 8000 | 52240 ][87.15][ 3650 |[$0.65][50.00 ] $0.10 ][ 50.00 || $0.00 || $0.00] S36.80 $48.00 |
| 3rdyr Jf 90.00 ][ 52520 |[87.15 | $6.50 ][50.65][50.00][ $0.10 || 50.00 | $0.00 $0.00 [ $39.60 $5220 |

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this

time.

Ratio :

1 Journeymen to 1 Apprentice
4 Journeymen to 2 Apprentice
7 Journeymen to 3 Apprentice
10 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Detaiis :

Jurisdiction ( * denotes special jurisdictional
hote ) :
BROWN, BUTLER, CLERMONT, HAMILTON,
HIGHLAND, WARREN

*Cement Masons working on silo & slip form work shall receive $.50 per hour over Journeyman scale.

*Cement Masons working on swinging scaffolds shall receive $.50 per hour over Journeyman scale.

*Cement Masons working on high lifts from 20' and above shall receive $.50 per hour over Journeyman scale.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit A District Il

Change # : OCN01-2021fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2021 Last Posted : 04/23/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension || App || Vac. ||Annuity|| Other | LECET || MISC
—— L (*) *)
Classification | |
Cement $31.15 $8.25 || 87.35 |[80.65 || $0.00 | $2.25 | $0.07 |[ $0.00 |[$0.00 ] $49.72 $65.29
Mason
[Apprentice| _ Percent [ LI | |
IstYear || 7000 || $21.80 ][$825 ][ $7.35 |[50.65][50.00 [ $2.25 |[50.07 || $0.00 |[50.00 || s40.37 $51.28 |
2nd Year [ 80.00 [ 52492 |[$8.25 |[ $7.35 |[$0.65][$0.00 || $2.25 || 50.07 || $0.00 [ s0.00 ][ s43.49 $55.95 |
3rd Year | 9000 || 52803 [s8.25 ][ $7.35 |[$50.65][$0.00] 5225 |[0.07 |[ $0.00 |[ 5000 | $46.60 [ s60.62

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,

2 to 1 thereafter CLERMONT, COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HARDIN, HIGHLAND, HOLMES,
HURON, LOGAN, LORAIN, MAHONING, MEDINA,
MERCER, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, VAN WERT, WARREN,
WAYNE, WILLIAMS

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,
Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District Il

Change # : OCN01-2021fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2021 Last Posted : 04/23/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity || Other |LECET || MISC
TH (*) (*)
Classification
Cement $32.02 $8.25 || $7.35 |[$0.65] $0.00 || $2.25 | $0.07 || $0.00 || $0.00 ||  $50.59 $66.60
Mason
[pprentice  Pereent || | || | L Ll I |
[1stYear || 7000 || s2241 |[$8.25][ $7.35 [[$0.65][$0.00][ $2.25 |[50.07 |[ $0.00 |[s0.00 ] s4098 || $52.19 |
[2nd Year || 8000 || s2562 |[$8.25 ][ $7.35 [[$0.65][$0.00][ s2.25 |[50.07 ][ $0.00 |[s0.00] s4419 || 85699 |
[3rdYear || 90.00 || s28.82 |[$8.25 ][ $7.35 |[$0.65][$0.00][ $225 | $0.07 || $0.00 || 000 $4739 || s$61.80 |

Special Calculation Note : Other $0.07 is for International Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note
)

1 Journeymen to 1 Apprentice ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,

2 to 1 thereafter CLERMONT, COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HARDIN, HIGHLAND, HOLMES,
HURON, LOGAN, LORAIN, MAHONING, MEDINA,
MERCER, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, VAN WERT, WARREN,
WAYNE, WILLIAMS

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work
,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annuity || Other |LECET || MISC
Tr. (*) (*)
Classification

Electrical $45.61 $6.75 || $1.37 |[ $0.46 || $0.00 || $10.95 || $0.60 |[ $0.00 $0.00 $65.74 $88.54
Lineman
Certified $45.61 $6.75 || $1.37 | $0.46 || $0.00 || $10.95 || $0.60 || $0.00 $0.00 $65.74 $88.54
Lineman
Welder
Certified $45.61 $6.75 || $1.37 |[ $0.46 || $0.00 || $10.95 || $0.60 || $0.00 $0.00 $65.74 $88.54
Cable
Splicer
Operator A || s4088 |/ 86.75 |[ $1.23 |[5041][$0.00][ 59.81 |[$0.60 |[ 50.00 |[ 50.00 ]| $59.68 | $80.12
Operator B $36.20 | 86.75 ][ $1.09 ][5036][$0.00][ $8.69 |[ $0.60 | $0.00 |[s0.00][ s53.69 | $71.79
Operator C $29.12 (3675 ][ $0.87 ][5029][$0.00 | $6.99 |[50.60 ][ $0.00 |[ 50.00 || $44.62 | $59.18
Groundman $22.81 $6.75 || $0.68 |[$0.23 |[ $0.00 || $5.47 || $0.60 || $0.00 $0.00 $36.54 $47.94
0-12
months Exp
Groundman $25.09 $6.75 || $0.75 || $0.25 || $0.00 || $6.02 || $0.60 || $0.00 |[ $0.00 $39.46 $52.01
0-12
months Exp
w/CDL
Groundman $25.09 $6.75 || $0.75 | $0.25 || $0.00 || $6.02 || $0.60 || $0.00 $0.00 $39.46 $52.01
1yror
more _
Groundman $29.65 $6.75 || $0.85 || $0.28 |[ $0.00 || $6.50 |[ $0.60 |[ $0.00 | $0.00 $44.63 $59.46
1 yror
more
w/CDL
Equipment $36.20 $6.75 || $1.09 ([ $0.36 || $0.00 || $8.69 || $0.60 |[ $0.00 $0.00 $53.69 $71.79
Mechanic
A 1
Equipment | $32.66 $6.75 || $0.98 |[$0.33][$0.00|[ $7.84 |[$0.60 |[ $0.00 || $0.00 | $49 16 $65.49
Mechanic
B
Equipment $29.12 $6.75 || $0.87 || $0.29 || $0.00 || $6.99 || $0.60 || $0.00 || $0.00 $44.62 $59.18
Mechanic
C
X-Ray $45.61 $6.75 || $1.37 |[$0.46 || $0.00 || $10.95 || $0.60 |[ $0.00 | $0.00 $65.74 $88.54
Technician
Apprentice | Percent jl —” —” L —” | “ jl
| | L Il II I L [ II 1l 1 il




108 LUUY AFIVRVIV] DLl1.D! D0./D dU.BL dU.L/ >U.UuU 36.05/ »U.60 $0.00 5)000 $4238 $5606
hrs

2nd 1000 65.00 $29.65 $6.75 || $0.89 | $0.30 /[ $0.00| $7.12 $0.60 || $0.00 || $0.00 $45.31 $60.13
hrs

3rd 1000 70.00 $31.93 $6.75 || $0.96 | $0.32 || $0.00 || $7.66 $0.60 || $0.00 || $0.00 $48.22 $64.18
hrs

4th 1000 75.00 $34.21 $6.75 || $1.03 |[ $0.34 |[ $0.00 || $8.21 $0.60 |[ $0.00 || $0.00 $51.14 $68.24
hrs

5th 1000 80.00 $36.49 $6.75 || $1.09 || $0.36 || $0.00 || $8.76 || $0.60 || $0.00 || $0.00 $54.05 $72.29
hrs

6th 1000 85.00 $38.77 $6.75 || $1.16 |[ $0.39 | $0.00 || $9.30 || $0.60 || $0.00 || $0.00 $56.97 $76.35
hrs

7th 1000 90.00 $41.05 $6.75 || $1.23 || $0.41 |[ $0.00 || $9.85 $0.60 || $0.00 || $0.00 $59.89 $80.41
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"
John Henry Rock Dirill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid
Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health
Retirement Account.

Ratio : Jurisdiction ( * denotes special jurisdictional note
14
1 Journeyman to 1 Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Cincinnati

Change # : LCN01-2021fbLoc71Cincinnati

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/1 6/2021

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac.

Annuity

Other

LECET
(*)

MISC

()

Classification

Electrical
Lineman

$40.31

$6.75

$1.21

$0.40

$0.00

$7.66

$0.06

$0.00

Traffic
Signal &
Lighting
Journeyman

$38.77

$6.75

$1.16

$0.39

$0.00

§7.37

$0.06

$0.00

$0.00

$0.00 |

$56.39

$76.54

$54.50

$73.89

Equipment
Operator

$35.41

$6.75

$1.06

Groundman
0-12
months
(W/O CDL)

$21.47

$6.75

50.64

$0.35

$0.00

$0.21 |

$0.00

$6.73

$4.08

$0.06

$0.00

$0.00

$50.36

$68.06

$0.06

$0.00

$0.00

$33.21

$43.95

Groundman
0-21
Months
(W/CDL)

Groundman
1 Year or
More
(W/CDL)

$23.46

$6.75

$0.70

$0.23

$0.00

$25.45

$6.75

50.76

$0.25

$0.00

$4.46

$4.84 |

$0.06

$0.00

$0.00

$35.66

$47.39

$0.06

$0.00

$0.00

$38.11

$50.83

Traffic
Signal
Apprentices
1st 1,000 |
hours

$23.26

$6.75

$0.70

$0.23

$0.00

$4.42

$0.06 |

$0.00

$0.00

$35.42

$47.05

2nd 1,000
hours

$25.20

$6.75

3rd 1,000
hours

$27.14

$6.75

$0.76

$0.81

$0.25

$0.00

$0.27

$0.00

$4.79

$5.16

$0.06

$0.06

$0.00

$0.00 |

$0.00

$37.81

$50.41

$0.00

$40.19

$53.76

4th 1,000
hours

$29.08

$6.75

$0.87

$0.29

$0.00

5th 1,000
hours

$31.01

$6.75

$0.93

$0.31

$0.00

$5.53

$5.89 |

$0.06

$0.06

$0.00

$0.00

$0.00

$42.58

$57.12

$0.00

$44.95

$60.46

6th 1,000
hours

$34.89

$6.75

$1.05

$0.35

$0.00

$6.63

$0.06

$0.00

$0.00

$49.73

$67.17

Apprentice
Lineman

Percent

Ist 1,000

60.00 | $24.19 | $6.75 |[ $0.73

| $0.24 || $0.00 || $4.60

$0.06 |[ $0.00 [ $0.00 ||

$36.57 ||

$48.66

l




2nd 1,000 65.00 $26.20 $6.75 || $0.79 || $0.26 || $0.00 || $4.98 $0.06 || $0.00 || $0.00 $39.04 $52.14
Hours
3rd 1,000 70.00 $28.22 $6.75 || $0.85 | $0.28 {| $0.00 || $5.36 || $0.06 || $0.00 $0.00 $41.52 $55.63
Hours
4th 1,000 75.00 $30.23 $6.75 || 8091 || $0.30 (| $0.00 || $5.74 || $0.06 || $0.00 || $0.00 $43.99 $59.11
Hours
5th 1,000 80.00 $32.25 $6.75 || $0.97 || $0.32 |[ $0.00 || $6.13 $0.06 || $0.00 || $0.00 $46.48 $62.60
Hours
6th 1,000 85.00 $34.26 $6.75 || $1.03 || $0.34 || $0.00 || $6.51 $0.06 {| $0.00 || $0.00 $48.95 $66.09
Hours
7th 1,000 90.00 $36.28 $6.75 || $1.09 || $0.36 || $0.00 || $6.89 || $0.06 || $0.00 || $0.00 $51.43 $69.57
Hours

Special Calculation Note : Other is Safety & Education Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note
)i

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,
WARREN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground, including the
use of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders, or work from an elevated
platform or bucket truck.

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be supervised by a
Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician or an Equipment Operator.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign lighting, electronic
message boards and traffic control systems, camera systems, traffic signal work, substation and line construction
including overhead and underground projects for private and industrial work as in accordance with the IBEW
Constitution. This Agreement includes the operation of all tools and equipment necessary for the installation of the
above projects.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/1 6/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension|| App || Vac. ||Annuity || Other || LECET || MISC
Tr. (*) (*)
Classification
Electrical $43.22 $6.75 || $1.30 || $0.43 |[$0.00 || $10.37 || $0.60 || $0.00 | $0.00 $62.67 $84.28
Lineman |
Substation $43.22 $6.75 || $1.30 || $0.43 || $0.00 || $10.37 || $0.60 |[ $0.00 $0.00 $62.67 $84.28
Technician
Cable $45.26 $6.75 || $1.36 || $0.45 || $0.00 || $10.86 || $0.60 || $0.00 $0.00 $65.28 $87.91
Splicer
Operator A $38.75 $6.75 || $1.16 | $0.39 [[$0.00 [ $9.30 |[50.60 [ 50.00 |[$0.00 [ $56.95 | $7632 |
Operator B $34.27 $6.75 || 51.03 ][5034][$0.00][ 5822 |[50.60 ][ 50.00 |[ 50.00 || ss1.21 | s6834 ]
[Operator C $27.54 $6.75 || $0.83 |[50.28][$0.00][ s6.61 ][50.60 || $0.00 |[50.00 |[ s4261 || 5638 B
Groundman $21.61 $6.75 || $0.65 || $0.22 || $0.00 || $5.19 | $0.60 || $0.00 || $0.00 $35.02 $45.82
0-12
months Exp
Groundman| $23.77 $6.75 || $0.71 || $0.24 || $0.00 || $5.70 || $0.60 || $0.00 || $0.00 $37.77 $49.66
0-12
months Exp
w/CDL
Groundman $23.77 $6.75 || $0.71 || $0.24 || $0.00 || $5.70 | $0.60 || $0.00 | $0.00 $37.77 $49.66
1 yror
[more
Groundman $28.09 $6.75 || $0.84 |[50.28 |[ $0.00 || $6.74 || $0.60 || $0.00 || $0.00 $43.30 $57.35
| yror
more
w/CDL
Equipment $34.27 $6.75 || $1.03 || $0.34 || $0.00 || $8.22 || $0.60 || $0.00 || $0.00 $51.21 $68.34
Mechanic
A 1
Equipment $30.91 $6.75 || $0.93 || $0.31 [ $0.00| $7.42 $0.60 || $0.00 | $0.00 $46.92 $62.38
Mechanic
B
Equipment $27.54 $6.75 || $0.83 || $0.28 || $0.00 || $6.61 $0.60 || $0.00 || $0.00 $42.61 $56.38
Mechanic
C
Line Truck $30.44 $6.75 || $0.91 || $0.30 || $0.00 || $7.31 $0.60 || $0.00 || $0.00 $46.31 $61.53
w/uuger
|Apprentice| __Percent L I | L] ] I
Ist 1000 60.00 $25.93 $6.75 || $0.78 |[ $0.26 | $0.00 || $6.22 || $0.60 || $0.00 || $0.00 $40.54 $53.51
hrs
] L] L il 1T [ I L 1T =l 1




gy pustess vo.uy PLUIF DU T DU.O4 DU.LO || DU.UU D0./4 dU.OU >U.0uU »U.00 3»43.350 $57.35
hrs

3rd 1000 70.00 $30.25 $6.75 || $0.91 ([ $0.30 || $0.00 || $7.26 || $0.60 |[ $0.00 || $0.00 $46.07 $61.20
hrs

4th 1000 75.00 $32.42 $6.75 || $0.97 |[$0.32 ([ $0.00 || $7.78 || $0.60 || $0.00 || $0.00 $48.84 $65.04
hrs

5th 1000 80.00 $34.58 $6.75 || $1.04 |[ $0.35 (| $0.00 || $8.30 || $0.60 /[ $0.00 || $0.00 $51.62 $68.90
hrs

6th 1000 85.00 $36.74 $6.75 || $1.10 | $0.37 || $0.00 || $8.82 || $0.60 || $0.00 || $0.00 $54.38 $72.75
hrs

7th 1000 90.00 $38.90 || $6.75 || $1.17 | $0.39 |[ $0.00 || $9.34 || $0.60 || $0.00 | $0.00 $57.15 $76.60
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"

John Henry Rock Dirill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid
Steer Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note : 0.30 is for Health Retirement Account.

Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman
Lineman and Journeyman Technician for performing work on structures outside of buildings such as water towers,
smoke stacks, radio and television towers, more than 75" above the ground.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCR01-2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ([ Pension|| App || Vac. [|Annuity|| Other ||LECET | MISC
Tr. () (*)
Classification || || | | I

Electrical $23.46|| $5.50 || $0.70 || $0.00 || $0.00 || $0.30 || $0.00 || $0.00 | $0.00 $29.96 $41.69
Installer
Technician I
Installer $22.37|| $5.50 || $0.67 || $0.00 || $0.00 || $0.30 | $0.00 || $0.00 || $0.00 $28.84 $40.03
Technician 11
Equipment $22.37|| $5.50 || $0.67 || $0.00 [| $0.00 || $0.30 | $0.00 || $0.00 || $0.00 $28.84 $40.03
Operator |
Equipment $18.43|| $5.50 || $0.55 || $0.00 [| $0.00 || $0.30 || $0.00 || $0.00 | $0.00 $24.78 $33.99
Operator 11
Installer /Repair|$22.37|| $5.50 || $0.67 || $0.00 || $0.00 || $0.30 || $0.00 || $0.00 || $0.00 $28.84 $40.03
Outside
Ground Driver [[$15.83| $5.50 || $0.47 || $0.00 | $0.00 || $0.30 || $0.00 || $0.00 || $0.00 $22.10 $30.01
W/CDL
[Groundman _|[$13.24|[ $5.50 | $0.40 |[$0.00 [ $0.00 ][ $0.30 |[ $0.00 ][ $0.00 |[S0.00 || 81944 | $26.06 |
[Cable Splicer |[$23.46][ $5.50 || $0.70 |[$0.00][50.00 ][ $0.30 ][ 50.00 ][ $0.00 |[$0.00] 82996 || s41.69 |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARRISON, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,



TRUMBULL, TUSCARAWAS, UNION, VINTON,
WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics.
Cover conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair
cables using tools or mechanical equipment. This will include the splicing of fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include aerial,
underground, and manhole work. Must know how to climb and run bucket. Must have all the tools required
to perform these tasks. Must be able to be responsible for the safety of the crew at all times. Must also have
CDL license and have at least 5 years experience.

Installer/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge of
underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have CDL. Must
have all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of experience
and must have a valid CDL license.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience
and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles,
pulling downguys, making up material, and getting appropriate tools for the job. Must have at least 5 year’s
experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and getting
appropriate tools for the job. Experience 0-5 years.



Vi irevey FW Rate Skilled LCN0O1-2020fbLoc82in Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Inside

Change # : LCN01-2020fbLoc82in

Craft : Electrical Effective Date : 11/30/2020 Last Posted : 11/18/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other ||[LECET || MISC
Tr. (*) (*)
Classification
[Electrician || $32.15 |[$7.45 ][ $9.31 |[50.5 [80.00][ $3.20 |[$0.00 |[ $0.00 |[$0.00][ $52.66 || s68.73
Apprentiee|| _ Pereent [ ] ]| Ll
Ist period Of| 42.00 $13.50 || $4.07 || $0.61 |[$0.23 || $0.00|| $0.00 || $0.00 || $0.00 |[ $0.00 $18.41 $25.16
- 1000 hrs
2nd period || 42.00 $13.50 || $4.07 || $0.61 |[$0.23 || $0.00| $0.00 || $0.00 || $0.00 |[ $0.00 $18.41 $25.16
1001-2000
hrs
3rd period || 47.00 $15.11 |1 $6.92 || $4.37 |[$0.26 || $0.00|[ $1.50 || $0.00 || $0.00 |[ $0.00 $28.16 $35.72
2001-3500
hrs
4th period || 52.00 $16.72 || $6.97 || $4.84 | $0.28 || $0.00 | $1.66 || $0.00 || $0.00 || $0.00 $30.47 $38.83
3501-5000
hrs
Sthperiod || 62.00 $19.93 || $7.07 || $5.78 |[$0.34 || $0.00| $1.98 || $0.00 || $0.00 |[ $0.00 $35.10 $45.07
5001-6500
hrs
6th period || 77.00 $24.76 || $7.22 || $7.17 |[$0.42 || $0.00 || $2.46 || $0.00 |[ $0.00 |[ $0.00 $42.03 $54.40
6501-8000
hrs

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 to 3 Journeymen to 3 Apprentices CLINTON, DARKE, GREENE, MIAMI,

4 to 6 Journeymen to 6 Apprentices MONTGOMERY, PREBLE, WARREN*

per job site

Special Jurisdictional Note : The following townships in Warren County are included: Clearcreek,
Franklin and Wayne.

Details :
Only correction made on 6-19-19 was the 5th year Apprentice fb.

https://wagehour.com.chio.goviw3/Webwh.nsf/$docUniqIDAII/852565B8007069328525795800491 0387opendocument



PW Rate Skilled LCR01-2020fbLoc82 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Lightning Rod

1172512020

Change # : LCR01-2020fbLoc82
Craft : Electrical Effective Date : 11/30/2020 Last Posted : 11/25/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other | LECET || MISC
Tr. ) *)
Classification
Electrical $30.79 $7.45 || $9.27 | 80.00 |[ $0.00 || $3.20 || $0.00 || $0.00 || $0.00 $50.71 $66.10
Lightning
Rod
Technican

l I I L LI I L L I

Special Calculation Note : No Apprentice approved by OSAC.

Jurisdiction ( * denotes special jurisdictional
note ) :

CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Ratio :

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek,
Franklin and Wayne)

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257A3800612558 ?0pendocument



1212020

Skilled Crafts

Change # : LCR01-2020fbLoc648VDV

PW Rate Skilled LCR01-2020tbLoc648VDV Page

Prevailing Wage Rate

Name of Union: Electrical Local 648 Voice Date Video

Craft : Voice Data Video Effective Date : 12/03/2020 Last Posted : 12/03/2020

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac.

Annuity

Other

LECET
*)

MISC
*)

Classification

Electrical
Installer
Technician
A

$25.10

$6.60

$0.75

$0.48

$0.00

$4.40

Electrical
Installer

Technician
B

$23.85

$6.60

$0.72

$0.45

$0.00

$4.40

$0.00

$0.00

$0.00

$37.33

$49.88

$0.00 |

$0.00

$0.00

$36.02

$47.95

JW
Installer
Technician
B

Installer

$22.59

$6.60

Non BICSI

$16.32

$3.00

$0.68

$0.49

$0.43

$0.31

$0.00

$0.00

$4.40

$2.00

$0.00

$0.00

$0.00

$0.00 |

$0.00

$34.70

$46.00

$0.00

$22.12

$30.28

Apprentice

Indentured

AFTER 09-
03-2018

1 st Period
0-800 Hrs

§13.81

$3.00

$0.41

$0.26

$0.00

$0.25

$0.00

$0.00

$0.00

$17.73

$24.64

2nd Period
801-1600
Hrs

1601-2400
Hrs

$13.81

$3.00

$0.41

$0.26

$0.00

$0.25

$0.00

$0.00

$0.00

$17.73

$24.64

3rd Period

$16.32

$6.50

$0.49

$0.31

4th Period
2401-3200
Hrs

$16.32

$6.50

$0.49

$0.31

$0.00

$0.00

$4.40

$4.40

$0.00

$0.00 |

5th Period
3201-4000
Hrs

$18.83

$6.53

$0.56

$0.36

$0.00

$4.40

$0.00

$0.00

$0.00 |

$0.00

$0.00

$28.02

$36.18

$0.00

$0.00 |

$28.02

$30.68 |

$36.18

$40.10

6th Period
4001-4800
Hrs

$18.83

$6.53

$0.56

$0.36

$0.00

$4.40

$0.00

$0.00

$0.00

7th Period

$20.08

$6.54

$0.60

$0.38

$0.00

$4.40

$0.00

$0.00

$0.00

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285256611004B7ECS5?0opendocument

$30.68

$32.00 |

$40.10

$42.04
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4801-5600
Hrs

8th Period $20.08 $6.54 || $0.60 || $0.38| $0.00 || $4.40 || $0.00 || $0.00 || $0.00 $32.00 $42.04
5601-6400

Cable $12.55 $3.00 || $0.38 [ $0.25|| $0.00 || $0.25 |[ $0.00 || $0.00 || $0.00 $16.43 $22.71
Puller

Apprentice Percent
Indentured
PRIOR to
09-03-2018

1st period 50.00 $12.55 $6.50 || $0.37 |[$0.23 [ $0.00| $0.25 || $0.00 || $0.00 || $0.00 $19.90 $26.18
0-800 hrs

2nd period || 50.00 $12.55 $6.50 || $0.37 |[$0.23 [ $0.00| $0.25 || $0.00 || $0.00 || $0.00 $19.90 $26.18
801-1600
hrs

3rd period || 60.00 $15.06 $6.50 || $0.44 |[$0.28 [ $0.00 || $4.40 || $0.00 || $0.00 || $0.00 $26.68 $34.21
1601-2400
hrs

4th period || 65.00 $16.32 $6.50 || $0.47 |[$0.30( $0.00 | $4.40 || $0.00 || $0.00 || $0.00 $27.98 $36.14
2401-3200
hrs

Sthpcriod‘ 70.00 $17.57 $6.50 || $0.51 || $0.32|[$0.00 | $4.40 || $0.00 || $0.00 || $0.00 $29.30 $38.09
3201-4000
hrs

6th period || 75.00 $18.83 ‘$6.50 $0.55 || $0.35( $0.00 || $4.40 || $0.00 || $0.00 || $0.00 $30.63 $40.04
4001-4800
hrs

Cable 50.00 $12.55 $3.00 || $0.37 || $0.23 | $0.00 || $0.25 || $0.00 || $0.00 || $0.00 $16.40 $22.68
Puller

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1Technician to 2 Apprentice BUTLER, WARREN*

Special Jurisdictional Note : The following townships In Warren County are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :

The following work is excluded from the Teledata Technician work scope:

*The installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where there is no
Inside Wireman employed, the

Teledata Technician may install raceway or conduit not greater than 10 ft.

*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in
conduit

*All HVAC control work.

https://iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285256611004B7EC5?0pendocument 2/2



Prevailing Wage Rate

Skilled Crafts

Name of Union: Electrical Local 648 Inside

Change # : LCN01-2021sksLoc648in

Craft : Electrical Effective Date : 09/15/2021 Last Posted : 09/15/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annuity || Other |LECET || MISC
Tr. M *)
Classification
Electrician || $32.00 §7.25 || 9805 || s0.48][$0.00][ 5405 ][s096 || $0.00 l{s000][ $5279 || 86879 |
== == = = e = :
= =—F — = = -
Apprenticd  Percent | [ I 1 L |
Ist period || 45.00 51440 | s4.22 1 $0.00 [ $0.22]$0.00| $2.82 || $0.43 || $0.00 || $0.00 $22.09 $29.29
0-1000 hrs
2nd period || 47.00 $15.04 | $4.22 || $0.00 [ $0.23 |t $0.00}| $2.83 || $0.45 §| $0.00 [} $0.00 $22.77 $30.29
1001-
2000 hrs
3rd period || 51.00 $16.32 |[$7.25 || $4.11 | 5024 | $0.00] $3.29 || $0.49 || $0.00 | 80.00 $31.70 $39.86
2001-
3500 hrs
4th period || 55.00 $17.60 | $7.25 || $4.43 |/ $0.26 |} $0.001| $3.36 || $0.53 | $0.00 }} $0.00 $33.43 $42.23
3501-
5000 hrs
Sth period || 62.00 $19.84 |[$7.25 ] $4.99 [[$0.30 | $0.00] $3.46 | $0.60 | $0.00 | $0.00 $36.44 $46.36
5001-
6500 hrs
6th period || 71.00 $2272 |[$7.25 || $5.72 1[$0.34 ][ $0.00| $3.61 }| $0.68 || $0.00 il $0.00 - $40.32 $51.68
6501-
8000 hrs

Special Calculation Note : Other is NEBF (Natioanl Electrical Benifit Fund.)

Ratio :

3 Journeyman to 2 Apprentices or fraction thereof:
1-3 Journeymen to 2 Apprentice
4-6 Journeymen to 4 Apprentice
7-9 Journeymen to 6 Apprentice
first person assigned to any job site shall be a

journeyman

Jurisdiction ( * denotes special jurisdictional
note ) :
BUTLER, WARREN*

Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union; and Washington)




Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay.
Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair,
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more
below the surface of the earth will be paid 50% above the Journeyman rate.
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Sthperiod || 62.00 | $19.22 || $7.25 || $5.21 [[$0.29][50.00] $2.81 |[$0.58 || $0.00 |[50.00 | $35.36 $44.97
5001-
6500 hrs

6th period 71.00 $22.01 $7.25 || $5.96 | $0.33|[$0.00| $2.86 || $0.66 || $0.00 || $0.00 $39.07 $50.07
6501-
8000 hrs

Special Calculation Note : Other is for NEBF (National Electrical Benifit Fund)

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 3 Apprentice BUTLER, WARREN*

4 Journeymen to 6 Apprentice
first person assigned to any job site shall be a
journeyman

Construction Electrician and Construction Wireman
Ratio

There shall be a minimum ratio of one inside
Journeyman to every (4) employees of different
classification per jobsite. An inside Journeyman
Wireman is required on the project as the fifth (5th)
worker or when apprentices are used

Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

The scope of work for the light commercial agreement shall apply to the following facilities not to
exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies and garages,
churches, funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone
manufacturing facilities when free standing and not part of a larger facility (not to exceed 50,000
square fee), solar projects (500 panels or less) unless otherwise covered under the agreement,
lighting retrofits (when not associated with remodels involving branch re-circuiting) lighting retrofits
shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include
the one for one replacement of existing fixtures, warehouses, gas stations, food service centers,
restaurants, entertainment facilities, hospitals, clinics, motels, residential buildings.

Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay.
Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair,
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more
below the surface of the earth will be paid 50% above the Journeyman rate.

https://wagehour.com.chio.gov/w3/Webwh.nsf/$docUnigIDAII/852565B80070693285257D4E00521C1D?0pendocument 2/2



Change # : LCN01-2019fbLoc648in

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Lt Commercial South West

Craft : Electrical Effective Date : 12/24/2019 Last Posted : 12/24/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (|Pension|| App || Vac. ||Annuity|| Other || LECET || MISC
Tr. (*) (*)
Classification

[Electrician || $30.00 |[$7.10][ $8.90 ][$0.45][$0.00][ $2.50 |[$0.90][ $0.00 ][ $0.00][ $49.85 |  $64.85
CE-3 $22.45 $6.15 || $0.67 || $0.67 || $0.00|| $0.67 || $0.00 | $0.00 || $0.00 $30.61 $41.84
12,001-
14,000 Hrs
CE-2 $17.64 $6.15 || $0.53 || $0.67 || $0.00]| $0.53 | $0.00 || $0.00 | $0.00 $25.52 $34.34
10,001-
12,000 Hrs
CE-1 $16.04 $6.15 || $0.48 || $0.67 || $0.00|| $0.48 || $0.00 | $0.00 | $0.00 $23.82 $31.84
8,001-
10,000 Hrs
CW-4 $14.43 $6.15 || $0.43 (| $0.67 [ $0.00( $0.43 || $0.00 || $0.00 || $0.00 $22.11 $29.33
6,001-8,000
Hrs
CW-3 $12.83 $6.15 || $0.38 || $0.67 || $0.00][ $0.38 || $0.00 | $0.00 | $0.00 $20.41 $26.83
4,001-6,000
Hrs
CW-2 $12.03 $6.15 || $0.36 || $0.67 || $0.00][ $0.36 || $0.00 || $0.00 | $0.00 $19.57 $25.58
2,.001-4,000
Hrs
CW-1 $11.22 $6.15 || $0.34 || $0.67 |/ $0.00|[ $0.34 |[ $0.00 || $0.00 || $0.00 $18.72 $24.33
0-2,000 Hrs
Apprentice Percent
Indentured
AFTER
9/1/2006
1st period 45.00 $13.50 $4.07 || $0.00 || $0.20|[$0.00]| $2.50 |[ $0.41|[ $0.00 | $0.00 $20.68 $27.43
0-1000 hrs
2nd period 45.00 $13.50 $4.07 || $0.00 |[ $0.20 [| $0.00| $2.50 || $0.41 || $0.00 || $0.00 $20.68 $27.43
1001-
2000 hrs
3rd period 50.00 $15.00 $7.10 || $4.45 || $0.23 [| $0.00|| $2.50 || $0.45| $0.00 || $0.00 $29.73 $37.23
2001-
3500 hrs
4th period 55.00 $16.50 $7.10 || $4.90 || $0.25 ([ $0.00|| $2.50 || $0.50 || $0.00 || $0.00 $31.75 $40.00
3501-
5000 hrs
5th period 62.00 $18.60 $7.10 || $5.52 || $0.28|[$0.00|| $2.50 || $0.56 || $0.00 || $0.00 $34.56 $43.86
5001-
6500 hrs
6th period 71.00 $21.30 $7.10 || $6.32 || $0.32 || $0.00( $2.50 || $0.64 || $0.00 || $0.00 $38.18 $48.83
6501-
8000 hrs




Special Calculation Note : Other is for NEBF (National Electrical Benifit Fund)

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1-3 Journeymen to 2 Apprentice BUTLER, WARREN*

4-6 Journeymen to 4 Apprentice
7-9 Journeymen to 6 Apprentice
first person assigned to any job site shall be a journeyman

Construction Electrician and Construction Wireman Ratio
There shall be a minimum ratio of one inside Journeyman
to every (4) employees of different classification per
jobsite. An inside Journeyman Wireman is required on the
project as the fifth (5th) worker or when apprentices are
used

Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield, Hamilton,
Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

The scope of work for the light commercial agreement shall apply to the following facilities not to exceed
200,000 square feet; office buildings, shopping centers, auto sales agencies and garages, churches,
funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone manufacturing
facilities when free standing and not part of a larger facility (not to exceed 50,000 square fee), solar projects
(500 panels or less) unless otherwise covered under the agreement, lighting retrofits (when not associated
with remodels involving branch re-circuiting) lighting retrofits shall be defined as the changing of lamps and
ballasts in existing light fixtures and shall also include the one for one replacement of existing fixtures,
warehouses, gas stations, food service centers, restaurants, entertainment facilities, hospitals, clinics,
motels, residential buildings.

Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay. Work
up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair, Swinging
Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more below the
surface of the earth will be paid 50% above the Journeyman rate.



Prevailing Wage Rate

Skilled Crafts

Name of Union: Electrical Local 648 Voice Date Video

Change # : LCR01-2019fbLoc648VDV

Craft : Voice Data Video Effective Date : 12/24/2019 Last Posted : 12/24/2019

BHR

Fringe Benefit Payments

H&W Pension App Vac.

Tr.

Annuity Other LECET MISC

Irrevocable
Fund

(*)

(*)

Total
PWR

Overtime
Rate

Classification

I

|

|

Electrical
Installer
Technician
A

$24.35

$6.50

$0.00

$0.00

$0.00

$36.44

$48.62

Electrical
[nstaller
Technician
B

$23.13

$6.50

$0.69

$0.44

$0.00

$4.40

$0.00

$0.00

$0.00

$35.16

$46.72

JW
Installer
Technician
B

$21.92

$6.50

$0.66

$0.42

$0.00

$4.40

$0.00

$0.00

$0.00

$33.90

$44.86

INon BICSI
Installer

$15.83

$3.00

$0.47

$0.30

$0.00

$2.00

$0.00

$0.00

$0.00

$21.60

$29.51

Apprentice
Indentured

AFTER 09-
03-2018

1 st Period
0-800 Hrs

$13.14

$3.00

$0.38

$0.25

$0.00

$0.25

$0.00

$0.00

$0.00

$17.02

$23.59

2nd Period
801-1600
Hrs

$13.14

$3.00

$0.38

$0.25

$0.00

$0.25

$0.00

$0.00

$0.00

$17.02

$23.59

3rd Period
1601-2400
Hrs

$15.83

$6.00

$0.47

$0.30

£0.00

$4.00

$0.00

$0.00

$0.00

$26.60

$34.52

4th Period
2401-3200
Hrs

$15.83

$6.00

$0.47

$0.30

$0.00

$4.00

$0.00

$0.00

$0.00

$26.60

$34.52

5th Period
3201-4000
Hrs

$18.26

$6.03

$0.55

$0.35

$0.00

$4.00

$0.00

$0.00

$0.00

$29.19

$38.32

6th Period
4001-4800
Hrs

$18.26

$6.03

$0.55

$0.35

$0.00

$4.00

$0.00

$0.00

$0.00

$29.19

$38.32

7th Period
4801-5600
Hrs

$19.48

$8.04

$0.58

$0.30

$0.00

$4.00

$0.00

$0.00

$0.00

$32.40

$42.14

8th Period
5601-6400

$19.48

$8.04

$0.58

$0.37

$0.00

$4.00

$0.00

$0.00

$0.00

$32.47

$42.21

Cable
Puller

$12.18

$3.00

$0.37

$0.23

$0.00

$0.25

$0.00

$0.00

$0.00

$16.03

$22.12




Apprentice Percent
Indentured
PRIOR to
09-03-2018

Ist period 50.00 $12.18 $6.50 || $0.37 || $0.23 || $0.00]| $0.25 || $0.00 || $0.00 || $0.00 $19.53 $25.61
0-800 hrs

2nd period 50.00 $12.18 $6.50 || $0.37 |[$0.23 | $0.00{| $0.25 || $0.00 || $0.00 || $0.00 $19.53 $25.61
801-1600
hrs

3rd period 60.00 $14.61 $6.50 || $0.44 ]/ $0.28 | $0.00|| $4.40 || $0.00 || $0.00 || $0.00 $26.23 $33.54
1601-2400
hrs

4th period 65.00 $15.83 $6.50 || $0.47 |/ $0.30 [ $0.00|| $4.40 | $0.00 || $0.00 || $0.00 $27.50 $35.41
2401-3200
hrs

5th period 70.00 $17.04 $6.50 || $0.51 | $0.32 | $0.00|| $4.40 | $0.00 || $0.00 || $0.00 $28.77 $37.30
3201-4000
hrs

6th period 75.00 $18.26 $6.50 || $0.55 || $0.35 | $0.00]| $4.40 || $0.00 || $0.00 || $0.00 $30.06 $39.19
4001-4800
hrs

Cable 50.00 $12.18 $3.00 || $0.37 (] $0.23 | $0.00|| $0.25 || $0.00 || $0.00 || $0.00 $16.02 $22.11
Puller

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Technician to 2 Apprentice BUTLER, WARREN*

Special Jurisdictional Note : The following townships In Warren County are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :

The following work is excluded from the Teledata Technician work scope:

*The installation of computer systems in industrial applications such as assembly lines, robotics, computer controller
manufacturing systems.

*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where there is no Inside
Wireman employed, the

Teledata Technician may install raceway or conduit not greater than 10 ft.

*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in conduit
*All HVAC control work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 11

Change # : LCN01-2020fbLoc11

Craft : Elevator Effective Date : 01/05/2021 Last Posted : 01/05/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension|| App || Vac. ||Annuity|| Other || LECET ||MISC
Tr. (*) *)
Classification
Elevator $48.82 S15.88| $10.46 |/ $0.64 (| $3.91 | $8.85 |[$1.56 || $0.00 |[$0.00][ $90.12 |[ s114.53
Mechanic
Probationary||  50.00 || $24.41 | $0.00 (| $0.00 |[$0.00[[$1.46] $0.00 |[$0.78 |[ 50.00 |[$0.00 || $26.65 $38.86
Apprentice
Istyear || 5500 ] $26.85 [[$15.88][ $10.46 |[$0.64][s1.61 $8.85 || 50.86 | 30.00 |[30.00 ][ s65.15 ][ s7858 |
| 2ndyear |[ 65.00 [ 3173 |[515.88][ $10.46 |[0.64][31.90 | $8.85 || $1.02 || 50.00 |[$0.00] 57048 | $8635 |
| 3rdyear ][ 70.00 ][ $34.17 |[s15.88][ $10.46 |[50.64][52.05 | s8.85 || $1.09 || 50.00 |[80.00 ] $73.14 | $9023 |

| 4thyear ][ 80.00 |[ $39.06 |[515.88][ $10.46 |[50.64][52.34 [ $8.85 $1.25 || $0.00 [[50.00] $7848 | $98.00 |

| Helper ][ 70.00 ][ $34.17 |[s15.88][ $10.46 |[$0.64|[$2.05 || $8.85 || 51.09 [ $0.00 |[s0.00][ s73.14 ][ §9023 |

Assistant 80.00 $39.06 |[|$15.88|| $10.46 || $0.64 || $2.34 | $8.85 || $1.25 || $0.00 || $0.00 $78.48 $98.00
Mechanic

Special Calculation Note : Other is Holiday Pay. Vacation calcuated at 6%.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

The total number of Helpers & Apprentices employed ADAMS, BROWN, BUTLER, CLERMONT,

shall not exceed the number of Mechanics on any one CLINTON, DARKE, GREENE, HAMILTON,

job, except on jobs where (2) teams or more are HIGHLAND, MIAMI, MONTGOMERY, PREBLE,

working, (1) extra Helper or Apprentice may be SCIOTO, SHELBY, WARREN

employed for the first (2) teams and an extra Helper or

Apprentice for each additional (3) teams.

1 Journeymen to 1 Apprentice
2 Journeymen to 5 Apprentice
3 Journeymen to 6 Apprentice

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gow’w3NVebwh.nsfl$docUniqIDAfII8525658800706932852560DSOOSD13C6?opendocument 1M



[RYE-/FAVFAV)

Prevailing Wage Rate
Skilled Crafts

PW Rate Skilled LCN01-2020fbLoc387 Page

Name of Union: Glazier Local 387

Change # : LCN01-2020fbLoc387

Craft : Glazier Effective Date : 11/01/2020 Last Posted : 10/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other ||[LECET || MISC
Tr. (*) *)
Classification
Glazier || $27.93 ['$5.67 $0.25][$0.00 ][ $0.00 | $0.00][ 50.00 |[s0.00][ $43.95 | s$57.92 |
[Apprentice|| __Percent I L | Ll | |
Ist6 53.70 $15.00 || $5.67 || $0.00 |[$0.25 (| $0.00 || $0.00 | $0.00 || $0.00 || $0.00 $20.92 $28.42
months
2nd 6 65.00 $18.15 || $5.67 || $6.19 | $0.25 {| $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $30.26 $39.34
months
3rd 6 70.00 $19.55 |[ $5.67 || $6.71 || $0.25 | $0.00| $0.00 || $0.00 || $0.00 || $0.00 $32.18 $41.96
months
4th 6 75.00 $20.95 | $5.67 || $6.85 |[$0.25 (| $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $33.72 $44.19
months
5th6 80.00 || $22.34 | $5.67 || $7.43 |[$0.25$0.00 || $0.00 |[ $0.00 || $0.00 |[ $0.00 $35.69 $46.87
months
6th 6 85.00 $23.74 || $5.67 || $7.57 | $0.25 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $37.23 $49.10
months
7th 6 90.00 $25.14 || $5.67 || $8.09 || $0.25 |[$0.00| $0.00 || $0.00 | $0.00 || $0.00 $39.15 $51.72
months
8th 6 95.00 $26.53 || $5.67 || $8.68 |[$0.25 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $41.13 $54.40
months

Special Calculation Note :

time.

Ratio :

1 Journeymen to 1 Apprentice

No special calculations for this skilled craft wage rate are required at this

Jurisdiction ( * denotes special jurisdictional
note ) :
Each employer may employ and train Apprentices in the ADAMS, BROWN, BUTLER, CHAMPAIGN,
following ratio to journeymen workers employed.

CLARK, CLERMONT, CLINTON, DARKE,

FAYETTE*, GREENE, HAMILTON, HIGHLAND,
MIAMI, MONTGOMERY, PREBLE, SHELBY *,
WARREN

Special Jurisdictional Note : Fayette County: Eastern portion of route #41 being the dividing line
between locals 372 and 387. Local 387 has jurisdiction of projects built on property which borders
route #41 East. Shelby County: Southern portion of routes #47 & 29.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285256F42005E8156 ?opendocument
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Skilled Crafts

Name of Union: Ironworker Local 44

Change # : LCNO1-2021fbLoc44

Prevailing Wage Rate

Craft : Ironworker Effective Date : 06/24/2021 Last Posted : 06/24/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App | Vac. || Annuity|| Other ||[LECET || MISC
T | » o
Classification ”

Tronworker $31.82 $8.50|[ $9.50 |[$0.60][$0.00][ $3.00 |[s0.20| s0.00 |[s0.00] $53.62 || $69.53
Reinforcing
Structural | s3132  |[s8.50] s9.50 |[so.60]{$0.00] $3.00 |[0.20] $0.00 ][$0.00][ $53.12 || s68.78 |
Omamental [ $3132 [s8.50][ 59.50 |[s0.60][s0.00][ $3.00 |[50.20 | s0.00 |[s0.00][ $53.12 ][ s68.78 |
Machine $31.32 $8.50 [ $9.50 II$O.60 $0.00 $3.00 ||so201 s0.00 |[so.00| $53.12 | s$68.78
Mover/Rigger .
Conveyer $31.32 $8.50 || $9.530 ||$0.60][$0.00( $3.00 | $0.20 || $0.00 || $0.00] $53.12 $68.78
Mechanic
Maintenance/Heavy $31.32 $8.50 || $9.50 |$0.60|/$0.00| $3.00 | $0.20 || $0.00 || $0.00 || $53.12 f $68.78
Hwy
[Welder A | s3157  ]sss0] $9.50 |s0.60][s0.00}i s3.00 | $0.20] so.00 | s0.00| $5337 || $69.15 |
[Welder B | s31.82 [58.50 || s9.50 ][$0.60][$0.00} $3.00 ||$0.20 | s0.00 |[$0.00] $53.62 || $69.53 |
[Sheeter $31.32 58.50 ][ $9.50 |[s0.60][$0.00][ $3.00 J[30.20 ][ 50.00 |[$0.00 || s53.12 ][ s6s.78 |
[Fence Erector 52075 |[s8.50][ s9.50 ][30.60][80.00][ $3.00 |[s0.20][ s0.00 |[80.00] s51.55 || se6.42 |
[fronworker I 3132 |[s850][ s9.50 |[$0.60][$0.00][ $3.00 |[s0.20][ s0.00 |[s0.00][ §53.12 |[ ses.78 |
| Apprentice || Percent | || || | | Ll [ I |
| Apprentice | [ L L | [ [ |
[ 1styra ][ e0.00 ][ $19.09 |[s8.50 ][ $9.50 |[$0.60][$0.00][ $0.75 |[s0.20][ s0.00 | $0.00] $38.64 || s4s.19 |
[ 1styeB | 65.00 |[ 520468 |[58.50 | $9.50 |[s0.60][s0.00][ $0.75 |[s0.20 || $0.00 ][ $0.00] $40.23 || s50.57 |
[ ondyra || 70.00 || $22.27 [[88.50 || $9.50 [[s0.60][$0.00][ $0.75 |[$0.20] $0.00 |[$0.00][ s41.82 |[ $52.96 |
[ 2ndyrB || 75.00 |[$23.87 [[$8.50] $9.50 |[$0.60][$0.00][ $0.75 |[s0.20][ $0.00 |[$0.00][ 54342 | 85535
[ 3rayra || 8000 |[$25.46 |[$8.50 | $9.50 |[50.60][s0.00][ s1.50 |[s0.20][ $0.00 ][80.00 [ $45.76
[ 3rdyrB || 8500 |[ $27.05 |[$8.50][ $9.50 |[s0.60][80.00][ $1.50 |[s020][ s0.00 | $0.00][ $47.35 |[ 56087 |
[ 4myra | 9000 |[ 52864 |[$8.50 | $9.50 |[50.60][80.00][ $2.25 |[50.20 [ $0.00 |[$0.00 || $49.60 || s64.01 |
[ amyrB | 9500 |[ $3023 |[s8.50 [ s9.50 |[s0.60][s0.00][ $2.25 |[80.20 |[ $0.00 ][$0.00] $51.28 || $66.39 |
[ 4myrc ][ 100.00 ][ $31.82 |[$8.50 ][ $9.50 |[s0.60][80.00][ s2.25 J[s0.20][ s0.00 [s0.00 | 85287 || s68.78 |

'Special Calculation Note : Other is Impact Fund Training

Ratio :

1 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS*, BROWN, BUTLER*, CLERMONT,




2 Journeymen to 2 Apprentice CLINTON*, HAMILTON, HIGHLAND*, WARREN*
10 Journeymen to 4 Apprentices

Special Jurisdictional Note : Adams County Twps included: Bratton, Scott, Winchester, Wayne.
Butler County Twps included: Oxford, St. Clair, Fairfield, Morgan, Liberty, Union, Ross, Reily, Hanover.
West Chester. In Clinton County, Manchester and South West Borrow. Highland County Twps
included: Dotson, Salem, Clay, White Oak, Hamer, New Market, Concord, Jackson, Washington.
Warren County Twps included: Harlan, Deerfield, Hamilton.

Details :

Structural Tron Work but not limited to:field fabrication, all loading to and including the

erecting rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets
when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking, electrical supports,elevator
cars,elevator fronts and enclosures,erection of steel towers, flag poles, gymnasium equipment,stadium and arena
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and
installation of machinery and equipment(erecting,aligning,anchoring and dismantling, erection and dismantling
of tower cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries, material and personnel
hoists,tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including
siding,roofing, gutters, downspouts and erection of all.

Omamental Iron Work but not limited to:all work in connection with field fabrication,handling including
loading/off loading,sorting,cutting, fastening,anchoring,bending, hoisting,placing,burning,welding,and
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling doors,
rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal, sash,architectural and
ornamental treatments, but not necessarily limited to all sizes and types of ornamental,steel
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of
chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the
installation of the above.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 290

Change # : LCN01-2021fbLoc290

Craft : Ironworker Effective Date : 01/27/2021 Last Posted : 01/27/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET|[MISC
Tr. *) *)
Classification
Tronworker $29.68 $8.30 || $9.50 | $0.65|[$0.00|[ $4.45 |[$0.02 ][ $0.00 |[$0.001[ $52.60 $67.44
Structural
Welder || 2968 |[$8.30 | $9.50 |[$0.65][$0.00|[ $4.45 || 50.02 | 80.00 [[50.00] s$5260 | s67.44 |
Fence $29.68 $8.30 || $9.50 [180.65|($0.00] $4.45 |[50.02 ][ $0.00 |[$0.00 [ $52.60 $67.44
Erector
Reinforcing $29.68 $8.30 || $9.50 [/$0.65|%0.00 |[ $4.45 |[$0.02 ] $0.00 |[$0.001 $52.60 $67.44
Rods
Machinery $29.68 $8.30 || $9.50 [/ %0.65($0.00| $4.45 [[$0.02 ][ $0.00 |[$0.001[ $52.60 $67.44
Mover
Sheeter | $29.68 || $8.30 ][ $9.50 ][$0.65][$0.00][ $4.45 | 50.02 |[ $0.00 || $0.00][ s52.60 $67.44 |
Metal $29.68 $8.30 || $9.50 |[$0.65 [/ 80.00|[ $4.45 [[s0.02] $0.00 [[$0.001[ $52.60 $67.44
Building
Erector
Rigger & $29.68 $8.30 || $9.50 |[$0.65) $0.00|[ $4.45 |[$0.02 ][ $0.00 |[$0.001[ $52.60 $67.44
Erector
|Apprentice Percent || L L Ll I |
Istyear || 6505 || $19.31 |[$8.30 |[ $9.50 || $0.65 [ $0.00][ $2.95 |[ 50.02 || $0.00 ][s0.00 ][ s$40.73 | ss038 ]
2ndyear |[ 75.07 |[ $22.28 |[88.30 ][ $9.50 [[s0.65]| $0.00 || $2.95 [ $0.02 [ $0.00 |[$0.00 | $4370 ][ s54.84 ]
Srdyear || 8505 || $2524 |[$8.30 $9.50 |[$0.65 180.00 || $2.95 |[50.02 |[ $0.00 |[$0.00 | $4666 | $59.28 |
| 4th year 95.05 || $28.21 |[$8.30 [ $9.50 [ $0.65][$0.00][ $2.95 [ $0.02 ][ $0.00 [[$0.00][ $49.63 | $63.74 |
Special Calculation Note : Other is for Industry Fund.
Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ALLEN*, AUGLAIZE, BUTLER*, CHAMPAIGN*,

CLARK, CLINTON, DARKE, FAYETTE*, GREENE,
HARDIN*, HIGHLAND*, LOGAN* MADISON*,
MERCER*, MIAMI, MONTGOMERY, PREBLE,

SHELBY, VAN WERT*, WARREN*

Special Jurisdictional Note : Allen County Twps included are: Auglaize, Perry, Shawnee, Amanda,
Spencer, Marion, Sugar Creek, American, Bath, Jackson. Butler County Twps included are: Milford,
Wayne, Madison, Lemon. Champaign Cnty Twps included are: Union, Urbana, Jackson, Concord,
Salem, Mad River, Johnson, Harrison, Adams. Fayette County Twps included are: Green, Jasper,

https:h’wagehour.com.ohio.govleNVebwh.nsf.’$docUn'rqlDAII/85256588007069328525603300508C75?opendocument
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Concord, Jefferson. Hardin County Twps included are: Round Head, Marion, Liberty. Highland County
Twps included are: Fairfield, Penn, Union, Marshall, Liberty, Paint, Brush Creek. Logan County Twps
included are: Richland, Stokes, Bloomfield, Washington, Harrison, McArthur, Lake, Liberty, Pleasant,
Miami. Madison County Twps included are: Stokes. Mercer County Twps included are: Dublin,
Washington, Jefferson, Recovery, Gibson, Union, Liberty, Butler, Granville, Center, Hopewell, Franklin,
Marion. VanWert County Twps included are: Jennings. Warren County Twps included are: Franklin,
Clear Creek, Turtle Creek, Wayne, Massie, Washington, Salem, Union.

Details :

Structural Iron Work but not limited to:field fabrication, all loading to and including the
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets
when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium and arena
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and
installation of machinery and equipment(erecting,aligning,anchoring and dismantling, erection and dismantling
of tower cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries,material and personnel
hoists, tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including
siding,roofing, gutters, downspouts and erection of all.

Ornamental Iron Work but not limited to:all work in connection with field fabrication,handling including
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,buming,welding,and
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling doors,
rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal, sash,architectural and
ornamental treatments, but not necessarily limited to all sizes and types of ornamental,steel
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of

chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the
installation of the above.

https:.'.’wagehour.com.ohio.gov/wSNVebwh.nsfl$docUniqIDAIh’852565880070693285256D3300508C75?opendocument 2/2



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 3

Change # : LCN01-2021fbLocalHevHwy3

Craft : Laborer Group 1 Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity || Other || LECET || MISC
Tr. (*) (*)
Classification
Laborer $33.27 $7.50 || $3.90 | $0.45 | s0.00 || $0.00 [[ $0.00|[ $0.10 |[ 80.00 ][ 4522 $61.86
Group 1
Group2 || $33.44 | 87.50 || $3.90 |[$0.45|[$0.00][ $0.00 ][$0.00 | s0.10 ][ s0.00 ][ 4539 | se2.11 |
Group3 || $33.77 $7.50 || $3.90 |/ $0.45 || $0.00 || $0.00 | $0.00 ][ s0.10 |[s0.00][ “s45.72 ][ se2.61 |
Growp4 || $34.22 $7.50 || $3.90 |[$0.45 || $0.00 ]| $0.00 |[ $0.00 |[ $0.10 |[$0.00 || $46.17 ][ $6328 |
Watch $26.00 $7.50 || $3.90 || $0.45|[ $0.00 || $0.00 |[ 80.00 |[ $0.10 |[ $0.00 ][ $37.95 $50.95
Person
Apprenticel|  Percent | ] | ] | I L [
0-1000 hrs || 60.00 || $19.96 | $7.50 || $3.90 | $0.45][$0.00 ] $0.00 |[s0.00 || so.10 ][s0.00 ][ $31.91 | s41.89
10012000 70.00 $2329 | $7.50 || $3.90 | $0.45 | s0.00][ s0.00 |[ s0.00 |[ s0.10 ][ $0.00 [[ $35.24 $46.88
hrs
2001-3000 | 80.00 $26.62 | $7.50 || $3.90 |[$0.45 |/ $0.00|[ $0.00 |{ $0.00 |[ $0.10 |[ $S0.00 [ $38.57 $51.87
hrs
3001-4000][  90.00 $29.94 | $7.50 || $3.90 |[ $0.45 |[$0.00|[ $0.00 || $0.00 || $0.10 || $0.00 |[ $41.89 §56.86
hrs
More than || 100.00 $33.27 | $7.50 || $3.90 [[$0.45|[$0.00|[ $0.00 |f $0.00 || $0.10 |[ $0.00 |[ ~$45.22 $61.86
4000 hrs

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized add
$1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,

3 Journeymen to 1 Apprentice thereafter BELMONT, BROWN, BUTLER, CARROLL,

CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND,
ROSS. SCIOTO. SENECA. SHELBY. TUSCARAWAS.



UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks,
Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water Treatment Facilities
Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting
Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint
Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface Treatment or Road
Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer,
Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver
Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the
United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union of North America,
which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the stripping of forms
which are not to be re-used, and forms on all flat arch work shall be done by memebers of the Laborers' International
Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric,
Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder Person,
Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper, Plastic fusing
Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry,
Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper
(pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person
(working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson,
Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B),
***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement
process.

Group 3

Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter
and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal Person will
receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner, Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels,
cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 534 Building

Change # : LCNO1-2021fbLoc534

Craft : Laborer Effective Date : 06/03/2021 Last Posted : 06/03/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. |[jAnnuity || Other | LECET || MISC
Tr. *) *)
Classification
Laborer $29.39 $7.50 | $3.90 |[50.45][$0.00 $0.00 |[50.00 [[ S0.10 |[50.00 || $41.34 $56.04
Group 1
Laborer $29.49 $7.50 || $3.90 ||$0.45([$0.00[ s0.00 |[ $0.00 |[ $0.10 |[$0.00] S$41.44 $56.19
Group 2
Laborer $29.59 $7.50 || $3.90 |[$0.45 [ s0.00] $0.00 |[$0.00 [ $0.10 [[$0.00 ][ $41.54 856.34
Group 3
Laborer $29.72 $7.50 || $3.90 |[$0.45($0.00( $0.00 ([ $0.00 || $0.10 || S0.00| $41.67 $56.53
Group 4
Laborer $29.97 $7.50 [ $3.90 [[$0.45(30.00| $0.00 | $0.00 || s0.10 |[80.00 [ 84192 $56.91
Group 5
Laborer $29.74 $7.50 |} $3.90 |[$0.451{s0.00 $0.00 |[ $0.00|[ $0.10 |[$0.00] $41.69 $56.56
Group 6
Laborer $28.94 $7.50 || $3.90 |[80.45|30.00|[ $0.00 |[$0.00 || $0.10 [[$0.00] $40.89 $55.36
Group 7
Avprenticel] _ Pereent | [ [ [ L |
[0-1000krs || 60.00 || $17.63 [[$7.50 ][ $3.90 |[$0.45][$0.00][ $0.00 [['50.00 || $0.10 |[$0.00 ]| $29.58 $38.40
1001-2000 | 70.00 | $20.57 |1$7.50 | $3.90 |i$0.45|$0.00| S0.00 |[$0.00 | s0.10 |[s0.00 [ $32.52 $42.81
hrs
20013000 (| 80.00 || $23.51 |[$7.50 || $3.90 |[$0.45][s0.00|[ $0.00 |[ $0.00 [ $0.10 |[$0.00] $35.46 $47.22
hrs
3001-4000][ 90.00 || s2645 ][57.50 | $3.90 |[50.45][50.00][ s0.00 |[$0.00][ $0.10 [ $0.00 | $38.40 || ss163 |
| 400t || 100.00 ][ $29.39 |[$7.50 ][ $3.90 |[s0.45]50.00] s0.00 ][ $0:00 ][ $0.10 |[$0.00] $4134 || s5604 |

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeman to 1 Apprentice BUTLER, WARREN

3 Journeman to 1 Apprentice

Special Jurisdictional Note :

Details :




Note:

Group 1: Building & Common Laborer; All general laborers work including all forms of landscaping, Rough
Rider - all pump's 4 inch or smaller, Small Pump Portable Generators-Bobcat to Cleanup, Firewatch and
Monitor, (Safety Person)

Group 2: Asphalt Raker, Tamper, Smoother, Hand Air Pump, Hand air Tamper, Chisel, Power Tamper, Operator,
Switch, Assemblies, Handling & Laying Precast Concrete Floors & Deck Tool Repairman.

Group 3: Concrete Specialist; Skid Steers (with attachments to perform Laborer's duties) Jack Hammer *
Concrete Busterman, Barco Tamper Man, Power Georgia Buggy Man, Power Sweeper Man, Vibrator, Concrete
Saw Man, Rail Spikers, Acetylene Burner, Pipelayers, Bos'n Cradleman, Bottom Man, Chipping Hammer Grade
Checker, Radio Operator, Form Cleanout & blowout Man, Red Concrete Coloring Man (Electrical Safety)

Group 4: Mason Tender, Mortar Mixers & Scaffold Builders

Group 5: Fork Lift for Mason, all work involving Refractory Materials Including Demolition of Refractory
Materials.

Asbestos Removal and Hazardous Waste Removal (handling, control, removal abatement, encapsulation or
disposal of asbestos & hazardous waste),

Group 6: Gunnite Man, Sand Blaster, Concrete & Grout Pump & Hose Man, Blast Trac, Miners & Muckers,
Free Air, Powderman or Blaster, Mortar or Gypsum Machineman, Welder, Scuba Diver.

Group 7: Watchman & Tool Checker/Toolroom Man



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone Ill

Change # : LCN01-2021sksLoc18zone3

Craft : Operating Engineer Effective Date : 08/13/2021 Last Posted : 08/13/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. |jAnnuity || Other [|LECET | MISC
Tr. (*) )
Classification
Group A | $39.14 ['s8.76 ]| $6.25 —['I $0.85 |[ $0.00]] $0.00 ][ $0.09 || $0.00 ‘| 50.00][ ss5.09 [I $74.66
GroupB || $39.02 | s8.76 ][ $6.25 |[s0.85 |[s0.00][ $0.00 | $0.09 | s0.00 |[s0.00] $5497 || $74.48 |
Group C_|| $37.98 [38.76 |[ $6.25 |[s0.85][s0.00] $0.00 ][30.09 | s0.00 [[s0.00] s$s5393 [[ $7292 |
GroupD || $36.80 5876 || $6.25 |[50.85[50.00][ s0.00 |[$0.09 ][ s0.00 |[s0.00 ] s52.75 | $7115 |
[Growp E_|| $31.34 [58.76 |[ $6.25 |[s0.85|[s0.00] so.00 | s0.09 ][ s0.00 |[s000] $4729 | 86296 |
Master $39.39 " $8.76 || $6.25 |[$0.85][s0.00]] $0.00 || $0.09 || $0.00 || $0.00 [} $55.34 $75.03
Mechanic
Cranes $39.64 $8.76 |[ $6.25 |[$0.85][s0.00][ $0.00 |[$0.09 || $0.00 | $0.00] $55.59 $75.41
150"-180"
Cranes $40.14 $8.76 |[ $6.25 1[$0.85| s0.00] $0.00 || $0.09 [ $0.00 |f $0.00] $56.09 $76.16
180"-249" |
Cranes 249" $40.39 $8.76 || $6.25 1[$0.85|[s0.00][ $0.00 [ s0.09 ] $0.00 I $0.00] $56.34 $76.53
and over
[pprentice|  Percent || || Ll | L | !
[TstYear || 50.00 || $19.57 |[$8.76 || s6.25 |[s0.85][$0.00][ $0.00 |[$0.09 | $0.00 J$000] $35.52 | $4531 |
[ 2nd Year || 60.00 || $23.48 |[$8.76 ][ s6.25 ][50.85][$0.00]{ $0.00 || $0.09 || $0.00 [[so.00] s$3943 | ss.is |
[3rd ear || 70.00 || $27.40 |[$8.76 | $6.25 |[50.85][$0.00][ $0.00 ][ $0.09 | $0.00 |[$0.00 || $43.35 | $57.05 |
[ 4t Year |[ 80.00 |[ 33131 |[$8.76 ][ S6.25 |[$0.85 || $0.00 ] $0.00 |[$0.09 |[ s0.00 |[s0.00 ] $4726 || $6292 |
Field $8.76 || $6.25 |[50.85 $0.09
Mechanic
Trainee
[ 1stYear | 5000 | $19.57 |[58.76 || $6:25 |[s0.85[s0.00][ 50.00 |[50.09 | s0.00 [[s0.00] $3552 || $4531
[2nd Year || 6000 || $23.48 |[58.76 || $6.25 || 50.85][S0.00][ 0.0 |[50.09 || $0.00 [[s0.00][ $3945 ][ s5L.18
[3ed Year || 7000 || 527.40 [ 5876 || $6.25 |[$0.85][$0.00] 30.00 |[50.09 |[ s0.00 [[s0.00][ s433s | s57.05 |
[ath vear || 80.00 || 53131 | $8.76 || $6.25 |[$0.85][$0.00][ $0.00 |[50.09 | s0.00 [[s0.00][ $47.26 | s6292 |

Special Calculation Note : Other: Education & Safety $0.09

Ratio :

For every (3) Operating Engineer Journeymen

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company there may be employed (1) AUGLAIZE, BELMONT, BROWN, BUTLER,
Registered Apprentice or trainee Engineer through the CARROLL, CHAMPAIGN, CLARK, CLERMONT,




referral when they are available. An apprenice, while  CLINTON, COSHOCTON, CRAWFORD, DARKE,

employed as part of a crew per Article VIII, paragraph DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,

78, will not be subject to the apprenticeship ratios in ~ FRANKLIN, FULTON, GALLIA, GREENE,

this collective bargaining agreement GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note :

Details :
Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor ot boiler is
mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers; Combination -
Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types); Compact Cranes, track or
rubber over 4,000 pounds capacity; Cranes self-erecting, stationary, track or truck (all configurations); Derricks
(all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders;
Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls; Helicopter Operators, hoisting building
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more
drums in use); Horizonal Directional Drill; Hydraulic Gantry (lift system); Laser Finishing Machines; Laser
Screed and like equipment; Lift Slab or Panel Jack Operators; Locomotives (all types); Maintenance
Operator/Technician(Mechanic Operator/Technician and/or Welder); Mixers, paving (multiple drum); Mobile
Concrete Pumps, with booms; Panelboards, (all types on site}; Pile Drivers; Power Shovels; Prentice Loader;
Rail Tamper (with automatic lifting and aligning device); Rotary Drills (all), used on caissons for foundations
and sub-structure; Side Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); T rench
Machines (over 24" wide); Tug Boats.

Group B - Articulating/end dumps (minus $4.00/hour from Group B rate}; Asphalt Pavers; Bobcat-type and/or
skid steer loader with hoe attachment greater than 7000 1bs.; Bulldozers; CMI type Equipment; Concrete Saw,
Vermeer-type; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt Loading); Lead Greasemen;
Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops; Power Scrapers; Push Cats;,
Rotomills (all), grinders and planers of all types.

Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type and/or
Skid Steer Loader with or without attachments; Boilers (15 lbs. pressure and over); All Concrete Pumps (without
booms with 5 inch system); Fork Lifts (except masonry); Highway Drills - all types (with integral power);
Hoists (with one drum); House Elevators (except those automatic call button controlted), Buck Hoists, Transport
Platforms, Construction Elevators; Hydro Vac/Excavator (when a second person is needed, the rate of pay will
be “Class E”); Man Lifts; Material hoist/clevators; Mud Jacks; Pressure Grouting; Pump Operators (installing or
operating Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie
(Inserter/Remover); Rotovator (Lime-Soil Stabilizer); Submersible Pumps (4”and over discharge); Switch & Tie
Tampers (without lifting and aligning device); Trench Machines (24” and under); Utility Operators.

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing



Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building construction;
Concrete Mixers, more than one bag capacity; Concrete Mixers, one bag capacity (side loaders); All Concrete
Pumps (without boom with 4” or smaller system); Concrete Spreader; Conveyors, used for handling building
materials; Crushers; Deckhands; Drum Fireman (in asphalt plants); Farm type tractors pulling attachments;
Finishing Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers
(hydraulic or cable); Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2”') discharge); Road Widening
Trenchers; Rollers (except asphalt); Self-propelled sub-graders; Shotcrete Machines; Tire Repairmen; Tractors,
pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral power; Welders.

Group E — Allen Screed Paver (concrete); Boilers (less than 15 Ibs. pressure); Cranes-Compact, track or rubber
(under 4,000 pounds capacity); Directional Drill “Locator”; Fueling and greasing +$3.00; Inboard/outboard
Motor Boat Launches; Light Plant Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil
fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson, Submersible Pumps
{under 4” discharge).

Master Mechanics - Master Mechanic

Cranes 150’ — 180° - Boom & Jib 150 - 180 feet

Cranes 180’ — 249’ - Boom & Jib 180 - 249 feet

Cranes 250° and over - Boom & Jib 250-feet or over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone |l

Change # : LCN01-2021sksLoc18hevhwyll

Craft : Operating Engineer Effective Date : 08/13/2021 Last Posted : 08/13/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension || App || Vac. [[Annuity|| Other [ LECET j| MISC
Tr. ™ ™
Classification ||

[Class A $39.14 || $8.76 || $6.25 1[$0.85][$0.00| $0.00 [ $0.09 || $0.00 |[$0.00] $55.09 | $74.66 |
|Class B $39.02 | 38.76 || $6.25 |[$0.85][80.00| $0.00 || $0.09 | $0.00 |[$0.00] $5497 | $7448 |
ClassC || $37.98 || 38.76 || $6.25 || $0.85 |/ $0.00] $0.00 f 30.09 || $0.00 |[ $0.00] $53.93 | s$7292 |
ClassD || $36.80 || $8.76 || $6.25 |$0.85 | $0.00] $0.00 |[ $0.09 || $0.00 | $0.00 || $52.75 || $71.15 |
[ClassE || $31.34 || s8.76 || $6.25 | $0.85| $0.00] $0.00 || $0.09 || $0.00 |/ $0.00| $47.29 || $6296 |
Master $39.39 II $8.76 || $6.25 |[s0.85] s0.00][ s0.00 |[50.09 | $0.00 [ $0.00] 5534 $75.03
Mechanic
[Apprenticel] __ Percent || | [ [ | I
| 1stYear || 50.00 || $19.57 |[88.76 || $6.25 |[50.85|[80.00] $0.00 | $0.09 || 80.00 || $0.00 | $3552 | $4531
[ 2nd vear || 60.00 |[ $23.48 |[58.76 || $6.25 |[s0.85][80.00] $0.00 |[$0.09 || s0.00 | $0.00 | $39.43 | $s5118 |
[ 3ed Year || 70.00 || $27.40 |[38.76 || $6.25 |[s0.85]s0.00] sc.00 | 50.09 | s0.00 |[s0.00] s$4335 || s$57.05 |
| 4th vear |[ 8000 || $3131 |[$8.76] $6.25 || $0.85 ] $0.00{ $0.00 || $0.09 || s0.00 |[$0.00 || $47.26 || $62.92 |
Ficld Mech |

Trainee

Class 2
[ 1styear |[ 5000 ][ $19.57 |[$8.76 |[ $6.25 [[s0.85]s0.00][ $0.00 |[$0.09 || $0.00 |[s0.00] 3552 [ 84531 |
[ 2nd year ][ 60.00 ][ $23.48 |[88.76 || 3625 [[50.85][$0.00][ $0.00 ][ $0.09 || $0.00 |[s0.00] $39.43 || 5118 |
[ 3rdyear |[ 7000 ][ $27.40 |[38.76 ][ $6.25 |[50.85][80.00][ $0.00 |[ $0.09 |[ $0.00 |[S0.00] 4335 || 85705 |
[4thyear || 80.00 || $31.31 |[$8.76 || $6.25 |[s0.85][$0.00][ $0.00 [[80.09 | s0.00 |[s0.00] s47.26 || s62.92 ]

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio :

For every (3) Operating Engineer Journeymen

employed by the company, there may be employed (1)
Registered Apprentice or Trainee Engineer through the
referral when they are available. An Apprentice, while
employed as part of a crew per Article VIII, paragraph
65 will not be subject to the apprenticeship ratios in this FRANKLIN, FULTON, GALLIA, GREENE,

collective bargaining agreement

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,



MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :
** Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier
Moving Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom
Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over
4 yd capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity;
Cranes self-erecting stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction;
Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator- hoist
or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry
(lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard
gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double drum); Mucking
Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double
pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freczer operation);
Rotary Drills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers;
Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines (over 24” wide); Truck Mounted
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid
Steer Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches);
Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. 1bs. thrust and
over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and
Traffic Signal Installation Equipment includes all groups or classifications; Maintenance Operators/Technicians,
Class B; Material Transfer Equipment (shuttle buggy) Asphalt; Pettibone-Rail Equipment; Power Graders;
Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types, Groovers (excluding walk-
behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if
assigned (minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type
and/or skid steer loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator
(when a second person is needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material
Hoist/Elevators; Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Power
Boilers (over 15 Ibs. pressure); Pump Operators (installing or operating well Points); Pumps (4 inch and over
discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie
Tampers (without lifting and aligning device); Utilities Operators, (small equipment); Welding Machines and
Generators.

Class D — Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant
Operators; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete
Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm
type tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork
Lifts (highway), except masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers
(hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Bumners; Power Form



Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power
Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling sheepsfoot
rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000
pound capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL
Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil
Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers;
Pumps (under 4 inch discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.
Master Mechanic - Master Mechanic



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238

Change # : LCR01-2021fbLoc123-238
Craft : Drywall Finisher Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.[| Vac. || Annuity| Other || LECET || MISC
! (*) (*)
Classification |
Painter $25.89 || $5.79 || $5.86 || $0.31 || $0.00 || $0.00 |[ $0.00 |[ $0.00 | $0.00 $37.85 $50.80
Drywall
Finisher
Tapers and|| $25.89 || $5.79 || $5.86 || $0.31 || $0.00 || $0.00 || s0.00 |[ $0.00 | $0.00 $37.85 $50.80
Finishers
| Apprentice | | | I | |
list Year || $14.83 ][ $5.79 ][ $2.30 || $0.31 || $0.00 || s0.00 | s0.00 ][ s0.00 |[ $0.00 | $23.23 $30.64
2nd Year || $17.63 || $5.79 || $2.30 ][ $0.31 |[ $0.00 | $0.00 || s0.00 || s0.00 [ s0.00 | $26.03 | $34.85
3rd Year || $20.43 || $5.79 || $2.30 [ s0.31 | $0.00 || s0.00 [ s0.00 || s0.00 [ $0.00 $28.83 [ $39.05
[4th Year || $21.84 | 8579 || $2.30 ][ $0.31 ][ $0.00 ][ $0.00 |[ s0.00 |[ s0.00 |[ $0.00 $30.24 | $41.16 |

Special Calculation Note : Apprentices shall be paid the proper % of the classification above.

Ratio : Jurisdiction ( * denotes special jurisdictional note
)
1 Journeyman to 1 Apprentice per job BROWN, BUTLER, CLERMONT, CLINTON,

HAMILTON, WARREN
Special Jurisdictional Note :

Details :

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of clearance is 60
feet or more whether new or old construction offices and office buildings in industrial sites are at industrial rates.Heavy
& Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on radio towers, stacks, light
towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 25 feet, where such items require
steeplejack methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to apply to
bridges where highest point of clearance is 60 feet.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238
Commercial & Industrial

Change # : LCR01-2021fbLoc123

Craft : Painter Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
. Fund PWR Rate
[ H&W [ Pension App Tr.|| Vac. (| Annuity || Other || LECET || MISC
() *)
Classification

Painter || $25.89 || $5.79 |[ $5.86 || 50.31 || $0.00 || 50.00 || 50.00 || S0.00 || $0.00 $37.85 $50.80
Brush Roll
Paper $25.89 || $5.79 || $5.86 | $0.31 || $0.00 || $0.00 || $0.00 |[ s0.00 [ $0.00 $37.85 $50.80
Hanger
Spray $2639 || $5.79 || $5.86 || $0.31 |[ $0.00 || $0.00 [ s0.00 |[ s0.00 |[ s0.00 $38.35 $51.55
Painter
Sand $26.64 || $5.79 || $5.86 | $0.31 || $0.00 || $0.00 |[ s0.00 |[ $0.00 | $0.00 $38.60 $51.92
Blaster
Water
Blaster |
Elevated || $26.89 |[ $5.79 || $5.86 || $0.31 |[ $0.00 |[ $0.00 | $0.00 |[ $0.00 |[ $0.00 $38.85 $52.30
Tanks
(TS I I I I I O I B n |
Ist Year || $14.82 | 85.79 || $2.30 || $0.31 ][ s0.00 ][ $0.00 ][ s0.00 ][ $0.00 ][ $0.00 | $2322 || 83063 |
2nd Year || $17.63 ][ $5.79 | $2.30 [ $031 ][ $0.00 ][ $0.00 ][ s0.00 ][ $0.00 [ $0.00 | $26.03 | $3485 |
3rd Year || $20.43 ][ $5.79 |[ $2.30 [ s0.31 ][ 50.00 ][ $0.00 [ s0.00 ][ s0.00 [ s0.00 | $28.83 | s39.05 ]
dth Year || $21.84 || 8579 || $230 |[ 031 |[ $0.00 ][ $0.00 |[50.00 ][ s0.00 |[s0.00 ][ s3024  |[  sanie |

Special Calculation Note : Apprentices shall be paid the proper % of the classification above.

Ratio :

(1) Journeymen to (1) Apprentice per jobsite

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note

)-

HAMILTON, WARREN

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of clearance is 60
feet or more whether new or old construction offices and office buildings in industrial sites are at industrial rates. Heavy

& Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on radio towers, stacks, light

BROWN, BUTLER, CLERMONT, CLINTON,

towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 25 feet, where such items require
steeplejack methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to apply to
bridges where highest point of clearance is 60 feet.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 123 & 238 Hvy Hwy

Change # : LCR01-2021fbLoc123
Craft : Painter Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension | App | Vac. || Annuity || Other || LECET || MISC

Tr. ® | ®

Classification

Painter Bridge {|$36.28( $5.79 $5.86 $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $48.24 $66.38
Class 1

Bridge Painter, ||$29.28|| $5.79 $5.86 $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Rigger,

Containment

Builder, Spot
Blaster Class 2

Equipment $29.28/| $5.79 $5.86 || $0.31 || $0.00 || $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Operator/Field
Mechanic, Grit
Reclamation,
Paint Mixer,
Traffic Control,
Boat Person
Class 3

Concrete $29.28| $5.79 $5.86 || $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Sealing,
Concrete
Blasting/Power
Washing, Etc.
Class 4

Quality $29.28|| $5.79 $5.86 || $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Control/Quality
Assurance,
Traffic Safety,
Competent
Person Class 5

Poprenice | ||| [ ] [ |‘| |

|
|1st Year $20.58|| $5.79 || $2.30 ][ $0.31 |[ $0.00 |[ s0.00 ][ $0.00 ][ $0.00 ][ s0.00 [ $28.98 $39.27 |
l2nd Year $24.21)[ $5.79 || $2.30 |[ $0.31 || s0.00 [ s0.00 ][ s0.00 ][ s0.00 ][ 's0.00 [ $3261 $44.71 |
[3rd Year $27.84|| $5.79 || $2.30 | $031 |[ s0.00 ][ s0.00 ][ $0.00 ][ s0.00 ][ s0.00 | $36.24 $50.16 |
l4th Year $29.65] $5.79 || $2.30 |[ $0.31 || s0.00 |[ s0.00 [ s0.00 |[ s0.00 ][ s0.00 [ $38.05 $52.87 |

Special Calculation Note : Apprentices shall be paid proper % of the classification above..

Ratio : Jurisdiction ( * denotes special jurisdictional note
 F
1 Journeyman to 1 Apprentice BROWN, BUTLER, CLERMONT, CLINTON,

HAMILTON, WARREN



Special Jurisdictional Note :

Details :

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of clearance is 60
feet or more whether new or old construction offices and office buildings in industrial sites are at industrial rates.Heavy
& Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on radio towers, stacks, light
towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 25 feet, where such items require
steeplejack methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to apply to
bridges where highest point of clearance is 60 feet.

Class 1 — Abrasive blasting of any kind.

Class 2 — Bridge painting, coating application of any kind. All steel surface preparation other than abrasive blasting. All
necessary rigging and containment building. All remedial/ spot blasting.

Class 3 — Tend to all equipment including but not limited to abrasive basting, power washing, spray painting, forklifts,
hoists, trucks, etc. Load and unload trucks, handle materials, man safety boats, handle traffic control, clean up/ vacuum
abrasive blast materials and related tasks.

Class 4 — All aspects of concrete coating/ sealing including but not limited to preparation, containment, etc.

Class 5 — Verify and record that all work is completed according to job specifications. Assure that all health and safety
standards are adhered to. Assure all traffic is safely handled.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |([Pension|| App || Vac. ||Annuity|| Other | LECET || MISC
Tr. ) *)

[ Clasification_|| C I C
Painter Metal
Finisher/Helpers
Top Helper $19.09|| $3.65 || $0.00 || $0.00 || $0.66 || $0.00 (| $0.00 || $0.00 || $0.00 $23.40 $32.94
Class A
Top Helper $19.09|| $3.65 || $0.65 |[$0.00 || $1.03 || $0.00 || $0.37 || $0.00 || $0.00 $24.79 $34.33
Class B
Top Helper $19.09]| $3.65 || $1.00 || $0.00 || $1.76 || $0.00 || $0.37 || $0.00 || $0.00 $25.87 $35.41
Class C
[Helper Class A |[$14.69][ $3.65 |[ $0.00 |[$0.00][ $0.51][ $0.00 ][ $0.00 ][ $0.00 |[s0.00 ][ s18.85 | $26.19
[Helper Class B |[$14.69][ $3.65 || $0.65 ][$0.00][$0.79][ $0.00 |[ $0.28 || $0.00 | $0.00 || $20.06 |  $27.40
[Helper Class C |[$14.69][ $3.65 ][ $1.00 |[$0.00][$1.64 ][ $0.00 ][ $0.28 || $0.00 ][$0.00 ][ $21.26 |  $28.60
New Hire 90 $11.00{ $3.65 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $14.65 $20.15
Days

Special Calculation Note : Other is Sick and Personal Time

Ratio :

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,

MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,



SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down,
safety and quality of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting
up and breaking down job sites, scaffolding and swing stages and preparing surfaces for refinishing including
but not limited to, masking and stripping and cleaning, oxidizing, polishing and scratch removal on various
surfaces

Class A Workers: Less than | Year of Service.
Class B Workers: More than | and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and
maintenance of ornamental and architectural metals, iron, bronze, nickel, aluminum and stainless steel and in
mental specialty work, various stone finishes, stone specialty work and any other work pertaining to the
finishing of metal, stones, woods, and any window washing/cleaning done in conjunction with this work,
using chemicals, solvents, coatings and hand applied lacquer thinner, removing scratches from mirrow
finished metals, burnishing of bronze, statuary finishes on exterior and interior surfaces and the use of all
tools required to perform such work, including but not limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage
scaffolds including the rigging and derigging of hanging/suspended swing stage systems and
rappelling/bolson chair work, ADD $1.50 per hour.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effective Date : 08/03/2016 Last Posted : 08/03/2016

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension [|App Tr.|| Vac. ||Annuity | Other | LECET| MISC
(*) )

Classification|

Painter Sign|| $21.25|| $1.33 $0.14 $0.00 $0.00 $0.00 $0.57 $0.00 $0.00 $23.29 $33.92
Journeyman
Tech/Team
Leader
Class A

Painter Sign || $21.25| $1.33 $0.14 $0.00 $0.41 $0.00 $0.57 $0.00 $0.00 $23.70 $34.32
Journeyman
Tech/Team
Leader
Class B

Painter Sign|| $21.25|| $1.33 $0.14 $0.00 || $0.82 $0.00 $0.57 $0.00 $0.00 $24.11 $34.74
Journeyman
Tech/Team
Leader
Class C

Painter Sign || $21.25( $1.33 $0.14 $0.00 $1.23 $0.00 $0.57 $0.00 $0.00 $24.52 $35.14
Journeyman
Tech/Team
Leader
Class D

Sign $20.98( $1.33 $0.14 $0.00 $0.00 $0.00 $0.56 $0.00 $0.00 $23.01 $33.50
Journeyman
Class A

Sign $20.98( $1.33 $0.14 $0.00 || $0.40 $0.00 $0.56 $0.00 $0.00 $23.41 $33.90
Journeyman
Class B

Sign $20.98| $1.33 $0.14 $0.00 || $0.81 $0.00 $0.56 $0.00 $0.00 $23.82 $34.31
Journeyman
Class C

Sign $20.98]| $1.33 $0.14 $0.00 || $1.21 $0.00 $0.56 $0.00 $0.00 $24.22 $34.71
Journeyman
Class D

Tech Sign || $15.90]| $1.33 $0.14 $0.00 $0.00 $0.00 $0.43 $0.00 $0.00 $17.80 $25.75
Fabrication/
Erector
Class A

Tech Sign $15.90( $1.33 $0.14 $0.00 $0.31 $0.00 $0.43 $0.00 $0.00 $18.11 $26.06
Fabrication/
Erector
Class B

Tech Sign $15.90( $1.33 $0.14 $0.00 $0.61 $0.00 $0.43 $0.00 $0.00 $18.41 $26.36
Fabrication/
Erector
Class C

Tech Sign || $15.90][ $1.33 $0.14 $0.00 $0.92 $0.00 $0.43 $0.00 $0.00 $18.72 $26.67
Fabrication/
Erector
Class D




Special Calculation Note : Other is for paid holidays.

Ratio :

Special Jurisdictional Note :

Details :

Class A: less that 1 year.
Class B: 1-3 years.

Class C; 3-10 years.

Class D: More than 10 years.

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES, HURON,
JACKSON, KNOX, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MERCER, MIAMI,
MONTGOMERY, MORROW, MUSKINGUM, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, TRUMBULL, TUSCARAWAS, UNION,
VAN WERT, WARREN, WAYNE, WILLIAMS, WOOD,
WYANDOT



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 132 (Cincinnati)

Change # : LCN02-2021fbLoc132

Craft : Plasterer Effective Date : 07/14/2021 Last Posted : 07/1 412021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension || App || Vae. || Annuity]| Other | LECET || MISC
Tr. *) )
Classification

Plasterer || $26.65 L8580 ]| $8.25 |[0.70][$0.00][ $1.00 | 50.00] 50.00 [[$0.00 | s42.40 || s35.72 |
Apprentice| __Percent | Ll [ L l
1st 900 70.00 $18.65 || $5.80 || $0.00 || $0.70 || $0.00) $1.00 |[ $0.00 || $0.00 | $0.00 $26.15 $35.48
hours '
2nd 900 74.00 $19.72 || $5.80 || $0.00 || $0.70 |[ $0.00 || $1.00 |[ $0.00 || $0.00 |[ $0.00 $27.22 $37.08
hours
3rd 900 78.00 $20.79 | $5.80 || $7.25 |($0.70 | $0.00| $1.00 || $0.00 ! $0.00 || $0.00 $35.54 $45.93
hours
4th 900 82.00 $21.85 |[ $5.80 || $7.25 || $0.70)$0.00 )| $1.00 | $0.00 || $0.00 )| $0.00 $36.60 $47.53
hours
5th 900 86.00 $22.92 || $5.80 || $7.25 |/ $0.70|[ $0.00| $1.00 || $0.00 || $0.00 || $0.00 $37.67 $49.13
hours
6th 900 90.00 $23.98 || $5.80 | $7.25 || $0.70 |{ $0.00 || $1.00 |f $0.00 || $0.00 || $0.00 $38.74 $50.73
hours
7th 900 94.00 $25.05 || $5.80 || $7.25 || $0.70 || $0.00 | $1.00 |l $0.00 || $0.00 || $0.00 $39.80 $52.33
hours
8th 900 98.00 $26.12 ) $5.80 || $7.25 | $0.70 | $0.00 || $1.00 || $0.00 || $0.00 || $0.00 $40.87 $53.93
hours

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
‘ note ) :

1 Journeyman to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

4 Journeyman to 2 Apprentice HIGHLAND, WARREN

7 Journeyman to 3 Apprentice
Special Jurisdictional Note :

Details .
Apprentice and Shop Hand Pension are $1.00 less than Journeyman.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 392

Change # : LCN01-2021fbLoc392

Craft ;. Plumber/Pipefitter Effective Date : 06/03/2021 Last Posted : 06/03/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension || App || Vac. || Annuity || Other || LECET[{ MISC
Tr. W) )
Classification
Plumber $35.21 $8.38 |[ $13.59 || $0.54][$0.00 || $0.00 || $0.48 |[ $0.00 |[80.00| $5820 $75.81
Pipefitter |
Plumber 52133 $7.30 || $6.59 |[$0.50][30.00 ][ $0.00 [[30.00 || 5000 || $0.00] $35.72 | $46.38
Helper
[Apprented|Porcent T ] 1 u
| istyr || 4500 | s15.84 ][ 8818 ][ $0.95 |[50.54][50.00][ $0.00 ][ 5048 || $0.00 |[$0.00 ][ $2599 | 53392
| 2ndyr ]| 5000 |["$17.60 |[s8.18][ 50.95 [[50.54] $0.00][ $0.00 |[$0.48 ][ $0.00 | $0.00 || $27.75 || $36.56 |
| 3dyr |[ 5500 ][ $19.37 |[s8.18 [ 5747 |[50.54][$0.00] 50.00 | s048] s0.00 [s0.00 | s3604 | sasn2
| 4myr || 60.00 ][ s21.13 |[s8.18 $7.47 |[s054][30.00][ $0.00 |[50.48][ s0.00 [[$0.00] s3780 || 4836 |
| sthyr [ 7500 ][ "s2641 5518 31359 [$0.54][$0.00][ $0.00 |[50.48 [ $0.00 [[$0.00][ 34920 | $62.40 |

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT BENEFITS.

Ratio

1 Journeymen to 1 Apprentice
2 Journeymen to 4 Apprentices
3 Journeymen to 6 Apprentices

Jurisdiction ( * denotes special jurisdictional
note ) :
BROWN, BUTLER, CLERMONT, HAMILTON,
WARREN

When more than twenty (20) Journeymen are employed
additional apprentices may be acquired at a ratio of one
(1) apprentice to four (4) journeymen.

Special Jurisdictional Note :

Detalils :
Helpers shall be permitted to work on ONLY , Exterior Sewers, Concrete, Vitrified Clay or PVC Pipe and

Digging and Backfilling for Piping Work. The ratio shall not exceed 2 helpers to 1 Journeymen when performing
the scope of work listed above



Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 42

Change # : LCNO2-2019fbLoc42

Craft : Roofer Effective Date : 09/19/2019 Last Posted : 09/19/2019

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W ||Pension|| App || Vac. || Annuity|| Other ||[LECET|| MISC

Tr. (*) )
[ Classification | | |
[Roofer || $28.25 [$7.87][ $7.55 ][$0.32][$0.00][ $0.50 ][ $0.06 ][ $0.00 |[ $0.00] $44.55 | $58.67 |
[Tradesmen || $22.60 |[$7.87][ $6.04 ][$0.00][$0.00][ $0.50 ][ $0.03 ][ S0.00 ][ $0.00] $37.04 | $4834 |
[Apprentice|  Percent || | [ Ll | I I |
[1stperiod || 60.00 |[ $16.95 |[$7.87][ $4.53 |[$0.03][$0.00][ $0.50 ][ $0.00 ][ $0.00 ][$0.00][ $29.88 | $38.35 |
[2nd period ][ 70.00 |[ $19.77 |[$7.87][ $5.28 |[$0.03][80.00][ $0.50 ][ $0.00 |[ $0.00 ][$0.00 ][ $33.46 | $4334 |
[3rd period || 80.00 |[ $22.60 |[$7.87] $6.04 ][$0.03][$0.00][ $0.50 |[$0.00 ][ $0.00 |[$0.00][ $37.04 | $48.34 |

Special Calculation Note : Other is Education and Safety.
Journeymen shall receive $1.00 per hour above journeyman rate for work with pitch material.

Ratio :

Employer may employ 1 apprentice
journeymen in his employment.

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :
for every 2

HAMILTON, HIGHLAND, WARREN

ADAMS, BROWN, BUTLER, CLERMONT,

Any Tradesman Worker completing 2,000 hours in (2) years may move to Journeyman status by utilizing the
Training Yard to improve their skills. Tradesman Workers will be tested at these yards to determine their
competency for Journeyman status. Tradesman Workers must schedule and successfully complete the

industry test battery in order to gain

journeyman status.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 24 (Dayton)

Change # : LCR01-2021fbLoc24(Day)

Craft : Sheet Metal Worker Effective Date : 07/14/2021 Last Posted : 07/14/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App [{ Vac. VAnnuity Other || LECET || MISC
Tr. *) )
Classification
Sheet Metal $29.30 $9.00 || $15.00 | $0.85 | $0.00|[ $0.00 [{ s0.00 || $0.00 ][ s0.00][ $54.15 $68.80
Worker
[Apprentice]|  Pereent || | [ [ | Ll L] | I
| Apprentice I | LI [ L | |
| SthYear B || 85.00 | $24.91 |[$8.76 ] $11.51][$0.85][$0.00][ $0.00 |[50.00 | $0.00 [[s0.00][ sac.03 | 5848 |
[ sth¥ear A || 80.00 | $23.44 |[$8.68 |[ 51035 ][s0.85][s0.00][ $0.00 |[50.00 | $0.00 [[$0.00 ][ $4332 || $55.04 |
4th Year B || 75.00 || $21.98 |[$8.60] $9.18 ][$0.85]30.00][ $0.00 |[$0.00][ $0.00 [[30.00 | s40.61 $51.59 |
4th Year A || 70.00 ][ 52051 |[$8.52 ][ $8.03 |[50.85][s0.00][ $0.00 |[50.00 ][ $0.00 |[$0.00 ][ $3791 $48.17 |
3rdyear B || 65.00 ][ $19.05 |[38.45 ][ 56.85 |[50.85][$0.00] $0.00 [[$0.00 [ $0.00 |[50.00 | $3520 | s$a472 |
3rd Year A || 60.00 [ 517.58 ][$8.37 ][ s5.69 |[s0.85][$0.00][ $0.00 [ 50.00]] $0.00 |[s0.00 || $32.49 $4128 |
2YearB || 57.52 || s168s [[3833] ss.11 |[30.85][$0.00][ 50.00 ][ 50.00 | s0.00 |[s0.00 [ s31.14 | s39.57
2YearA || 5500 |[ s16.12 [[$8.29] $4.52 [[$0.85][$0.00][ s0.00 |[$0.00 ][ 50.00 |[50.00 | $29.78 $37.83 |
Probationary]| 52.50 || $15.38 |[$8.25[[ $3.95 [[s0.85][$0.00][ s0.00 |[$0.00|[ $0.00 |[$0.00 ][ $2843 | $36.12
1 Year

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this

time.

Ratio :

1 Journeyman to 1 Apprentice then,
1 Apprentice for every 2 Journeymen thereafter

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

ALLEN, AUGLAIZE, BUTLER, CHAMPAIGN,
CLARK, CLINTON, DARKE, GREENE, HARDIN,
LOGAN, MERCER, MIAMI, MONTGOMERY,
PREBLE, SHELBY, VAN WERT, WARREN,
WYANDOT




Prevailing Wage Rate

Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN01-2021fbLoc669

Craft : Sprinkler Fitter Effective Date : 04/01/2021 Last Posted : 03/31/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. (*) *)
Classification ]

Sprinkler $41.87 510.55 [ $7.00 |[50.52|[$0.00|[ $5.12 || $0.10 || 50.00 || 0.00 || $65.16 $86.09
Fitter

Apprentice Percent

Indentured

after April

1,2013

CILASS I || 4500 | $18.84 | §7.75 ][ s0.00 J[s0.52][s0.00 ][ s0.00 |[s0.10 ][ s0.00 |[$0.00 ][ s27.21 $36.63 |
CLASS2 || 50.00 52093 || $7.75 ][ $0.00 ][80.52][$0.00][ $0.00 ][ $0.10 | s0.00 |[s0.00 [ s2930 |[ $39.77 |
CLASS3 || 54.40 $22.78 ||$10.55][ $7.00 ][80.52][$0.00][ $1.15 ][ $0.10 ][ 50.00 ][ 50.00 || sa2.10 ][ s53.49
CLASS4 || 59.40 $24.87 [[$10.55|[ $7.00 |[$0.52][$0.00][ $1.15 ][ 80.10 |[ s0.00 |[s0.00 [ 84419 ][ ss663 |
[cLasss || o442 || 52697 |[s10.55][ 57.00 |[50.52|[50.00][ s140 |[50.10][ $0.00 |[$0.00 | 4654 | $60.03
[cLasse ][ 6940 | $29.06 |[s10.55][ $7.00 |[s0.52][s0.00][ s140 |[s0.10 || $0.00 [[S0.00 ][ sas63 | s63.16
CLASS7 || 74.40 $31.15 [|$10.55] $7.00 |[80.52][$0.00 ][ $1.40 [ s0.10 ][ $0.00 ][ $0.00 [ $50.72 $66.30 |
CLASSS || 79.42 $33.25 [|$10.55] $7.00 |[s0.52][$0.00 ][ s1.40 ][ s0.10 ][ s0.00 |[$0.00 [ $52.82 $69.45 |
| CLASS9 || 8440 || $3534 [[s10.55][ $7.00 |[s0.52][50.00][ s1.40 |[s0.10 ][ 50.00 [[$0.00 [ $54.91 $7258 |
[cLASs 10][ 8940 [ $37.43 |[s10.55][ $7.00 |[$0.52][$0.00][ s1.40 |[80.10 |[ $0.00 [ $0.00 [ $57.00 $75.72 |

Special Calculation Note : $0.10 for Other is National Fire Sprinkler Association

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional note
-

ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA,



SHELBY, SIAKK, SUMMII, IKUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and corrections of all
fire protection and fire control systems including the unloading,handling by hand,power equipment and installation of
all piping or tubing,appurtenances and equipment pertaining thereto,including both overhead and underground water
mains,fire hydrants and hydrant mains,standpipes and hose connections to sprinkler systems used in connection with
sprinkler and alarm systems. Also all tanks and pumps connected thereto,also included shall be CO-2 and Cardox
Systems, Dry Chemical Systems,Foam Systems and all other fire protection systems.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCRO1-2021fbBldgHevHwy

Craft : Truck Driver Effective Date : 05/21/2021 Last Posted : 05/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W (| Pension || App || Vac. ||Annuity || Other | LECET || MISC
Tr. (*) (*)

Classification

Truck $29.24 $7.50 || $8.50 |(/$0.20(($0.00|| $0.00 || $0.00 || $0.00 || $0.00 $45.44 $60.06
Driver
CLASS 14
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems

| I I Ll Ll |

Apprenticel Percent ”

First 6 80.00 $23.39 $7.50 || $8.50 ||$0.20|[ $0.00( $0.00 || $0.00 || $0.00 || $0.00 $39.59 $51.29
months

7-12 85.00 $24.85 || §7.50 || $8.50 || $0.20 (| $0.00{ $0.00 | $0.00 || $0.00 || $0.00 $41.05 $53.48
months

13-18 90.00 $26.32 |[$7.50 || $8.50 |[$0.20]$0.00] $0.00 || $0.00 || $0.00 " $0.00 || $42.52 $55.67
months

19-24 95.00 $27.78 || §7.50 || $8.50 [/ $0.20$0.00|[ $0.00 | $0.00 || $0.00 | $0.00 $43.98 $57.87
months

25-30 100.00 $29.24 || $7.50 || $8.50 || $0.20( $0.00{| $0.00 || $0.00 || $0.00 || $0.00 $45.44 $60.06
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,



Special Jurisdictional Note :

Details :

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic

Hourly Rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCRO1-2021fbBldgHevHwy

Craft : Truck Driver Effective Date : 05/21/2021 Last Posted : 05/21/2021

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

H&W

Pension Vac. ||Annuity

App
Tr.

Other

LECET||MISC
*) (*)

Overtime
Rate

Classification

Truck Driver CLASS 2
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over -
Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

$29.66

$7.50

$8.50 {|$0.20{/$0.00{ $0.00

$0.00

$0.00 || $0.00

$45.86

$60.69

] Apprentice

Percent

L

|

I

I

|

First 6 months

|| 80.00 |[ $23.73 |[$7.50|| $8.50 [[$0.20][80.00][ $0.00 |{ $0.00 || S0.00 | $0.00 | $39.93 |

$51.79

7-12 months

85.00

525.21 |[$7.50 ][ $8.50 ][$0.20][s0.00] $0.00 |[$0.00 | $0.00 |[$0.00] $41.41 ||

$54.02

13-18 months

90.00 || $26.69

$7.50

$8.50 |[50.20][$0.00][ $0.00 |[$0.00| $0.00 |[30.00] $42.89 ||

$56.24

| 19-24 months

|| 95.00 || $28.18

$7.50

$8.50 |($0.20{[$0.00 $0.00 || $0.00 || $0.00 || $0.00 | $44.38 ||

$58.47

| 25-30 months

$29.66 |

|| 100.00 |

$7.50

$8.50 |[$0.20[80.00][ $0.00 |[$0.00 | $0.00 |[$0.00][ $45.86 ||

$60.69

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this

time.

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, COLUMBIANA,

COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,



Special Jurisdictional Note :

Details :

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic

Hourly Rate.



SECTION 00 70 20
PERMITS

Contractor shall keep a copy of all permits at the project site throughout the duration of the work.
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SECTION 00 70 30
STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

The Warren County Water and Sewer Department has adopted the Standard General Conditions
of the Construction Contract prepared by the Engineers Joint Contract Documents Committee
and issued and published by the American Consulting Engineers Council, the National Society of
Professional Engineers, and the American Society of Civil Engineers. This document, contained
herein, shall be made part of the Contract and shall be used during the performance of the work,
except as modified by the following SECTION 00 80 10 Supplemental Conditions.
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or
modification. This document should be adapted to the particular circumstances of the contemplated Project and the

Controlling Law.

STANDARD
GENERAL CONDITIONS
OF THE
CONSTRUCTION CONTRACT

Prepared by
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE
and

Issued and Published Jointly By

ACEC

Anerican Councit or EXemuerive CoMmames

, National Society of : . .
Professional Engineers Asc ‘:r"('::": :;’i_':] SIPC'EW
Professional Enginsers in Privale Prachce 0 gineers

PROFESSIONAIL ENGINEERS IN PRIVATE PRACTICE -
a practice division of the
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

AMERICAN COUNCIL OF ENGINEERING COMPANIES

AMERICAN SOCIETY OF CIVIL ENGINEERS

This document has been approved and endorsed by

The Associated General Contractors of America

Knowledge for Creating
L% and Sustaining
the Buill Environment

Construction Specifications Institute

EJCDC C-700 Standard General Conditions of the Construction Confract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.
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Copyright ©2002

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314

American Council of Engineering Companies
1015 15th Street, N.W., Washington, DC 20005

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and
Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a
change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and
Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the

Preparation of Suppiementary Conditions (No. C-800) (2002 Edition).

EJCDC C-700 Standard General Conditions of the Construction Confract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or
Contract Documents and printed with initial capital
letters, the terms listed below will have the meanings
indicated which are applicable to both the singular and
plural thereof. In addition to terms specifically defined,
terms with initial capital letters in the Contract
Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda--Written or graphic instruments issued
prior to the opening of Bids which clarify, correct, or
change the Bidding Requirements or the proposed
Contract Documents.

2. Agreemeni--The written instrument which is
evidence of the agreement between Owner and Contractor
covering the Work.

3. Application for Paymeni--The form acceptable to
Engincer which is to be used by Contractor during the
course of the Work in requesting progress or final
payments and which is to be accompanied by such
supporting documentation as is required by the Contract
Documents.

4. Asbestos--Any material that contains more than
one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established
by the United States Occupational Safety and Health
Administration.

5. Bid--The offer or proposal of a Bidder submitted
on the prescribed form setting forth the prices for the
Work to be performed.

6. Bidder--The individual or entity who submits a
Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements
and the proposed Contract Documents (including all
Addenda).

8. Bidding Requirements—-The Advertisement or
Invitation to Bid, Instructions to Bidders, bid security of
acceptable form, if any, and the Bid Form with any
supplements.

9. Change Order--A document recommended by
Engineer which is signed by Contractor and Owner and
authorizes an addition, deletion, or revision in the Work
or an adjustment in the Contract Price or the Contract
Times, issued on or after the Effective Date of the
Agreement.

10. Claim--A demand or assertion by Owner or
Contractor seeking an adjustment of Contract Price or
Contract Times, or both, or other relief with respect to the
terms of the Contract. A demand for money or services by
a third party is not a Claim.

11. Contract--The entire and integrated written
agreement between the Owner and Confractor concerning
the Work. The Contract supersedes prior negotiations,
representations, or agreements, whether written or oral.

12. Contract Documents-- Those items so designated
in the Agreement. Only printed or hard copies of the
items listed in the Agreement are Contract Documents.
Approved Shop Drawings, other Contractor’s submittals,
and the reports and drawings of subsurface and physical
conditions are not Contract Documents.

13. Contract Price--The moneys payable by Owner
to Contractor for completion of the Work in accordance
with the Contract Documents as stated in the Agreement
(subject to the provisions of Paragraph 11.03 in the case
of Unit Price Work).

14. Contract Times--The number of days or the dates
stated in the Agreement to: (i) achieve Milestones, if any,
(ii) achieve Substantial Completion; and (iii) complete the
Work so that it is ready for final payment as evidenced by
Engineer’s written recommendation of final payment.

15. Contractor--The individual or entity with whom
Owner has entered into the Agreement.

16. Cost of the Work--See Paragraph 11.01.A for
definition.

 17. Drawings--That part of the Contract Documents
prepared or approved by Engineer which graphically
shows the scope, extent, and character of the Work fo be
performed by Contractor. Shop Drawings and other
Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on
which the Agreement is signed and delivered by the last
of the two parties to sign and deliver.

19. Engineer--The individual or entity named as
such in the Agreement.

20. Field Order--A written order issued by Engineer
which requires minor changes in the Work but which does

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engincers for EJCDC. All rights reserved.




not involve a change in the Contract Price or the Contract
Times.

21. General Requirements--Sections of Division 1 of
the Specifications. The General Requirements pertain to
all sections of the Specifications.

22. Hazardous  Environmental  Condition—-The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a substantial
danger fo persons or property exposed thereto in
connection with the Work.

23, Hazardous Waste--The term Hazardous Waste
shall have the meaning provided in Section 1004 of the
Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

24. Laws and Regulations; Laws or Regulations—
Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.

25.  Liens—-Charges, security inferests, or
encumbrances upon Project funds, real property, or
personal property.

26. Milestone--A principal event specified in the
Contract Documents relating to an intermediate comple-
tion date or time prior fo Substantial Completion of all the
Work.

27. Notice of Award-—-The written notice by Owner
to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions
precedent listed therein, Owner will sign and deliver the
Agreement.

28. Notice to Proceed--A wrilten notice given by
Owner to Contractor fixing the date on which the Con-
tract Times will commence to tun and on which
Contractor shall start to perform the Work under the
Contract Documents.

29. Owner--The individual or entity with whom
Contractor has entered into the Agreement and for whom
the Work is to be performed.

30. PCBs--Polychlorinated biphenyls.

31. Petroleum--Petroleum, including crude oil or any
fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7
pounds per square inch absolute), such as oil, petroleum,
fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil
mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule--A schedule, prepared and
maintained by Contractor, describing the sequence and

duration of the activities comprising the Contractor’s plan
to accomplish the Work within the Contract Times.

33. Project--The ftotal construction of which the
Work to be performed under the Contract Documents may
be the whole, or a part.

34, Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is
contained in the table(s) of contents.

35. Radioactive Material--Source, special nuclear, or
byproduct material as defined by the Atomic Energy Act
of 1954 (42 USC Section 2011 et seq.) as amended from
time to time.

36. Related Entity -- An officer, director, partner,
employee, agent, consultant, or subcontractor.

37. Resident Project Representative-—The authorized
representative of Engineer who may be assigned to the
Site or any part thereof.

38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Schedule of Submittals--A schedule, prepared
and maintained by Contractor, of required submittals and
the time requirements to support scheduled performance
of related construction activities.

40. Schedule of Values--A schedule, prepared and
maintained by Contractor, allocating portions of the
Contract Price to various portions of the Work and used
as the basis for reviewing Contractor’s Applications for
Payment.

41. Shop Drawings--All  drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some
portion of the Work.

432. Site--Lands or areas indicated in the Contract
Documents as being furnished by Owner upon which the
Work is to be performed, including rights-of-way and
easements for access thereto, and such other lands
furnished by Owner which are designated for the use of
Contractor.
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43. Specifications--That part of the Contract
Documents consisting of wrilten requirements for
materials, equipment, systems, standards and
workmanship as applied to the Work, and certain
administrative requirements and procedural matters
applicable thereto.

44. Subcontractor--An individual or entity having a
direct contract with Contractor or with any other
Subcontractor for the performance of a part of the Work
at the Site.

45, Substantial Completion—-The time at which the
Work (or a specified part thereof) has progressed to the
point where, in the opinion of Engineer, the Work (or a
specified part thereof) is sufficiently complete, in
accordance with the Coniract Documents, so that the
Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms “substantially
complete” and “substantially completed” as applied to all
or part of the Work refer to Substantial Completion
thereof.

46. Successful Bidder-—-The Bidder submitting a
responsive Bid to whom Owner makes an award.

47. Supplementary Conditions—That part of the
Contract Documents which amends or supplements these
General Conditions.

48. Supplier—-A manufacturer, fabricator, supplier,
distributor, materialman, or vendor having a direct
contract with Contractor or with any Subcontractor to
furnish materials or equipment to be incorporated in the
Work by Contractor or any Subcontractor.

49. Underground  Facilities—All ~ underground
pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and
any encasements containing such facilities, including
those that convey eclectricity, gases, steam, liquid
petroleum products, telephone or other communications,
cable television, water, wastewater, storm water, other
liquids or chemicals, or traffic or other control systems.

50. Unit Price Work--Work to be paid for on the
basis of unit prices.

51. Work--The entire construction or the various
separately identifiable parts thereof required to be
provided under the Contract Documents. Work includes
and is the result of performing or providing all labor,
services, and documentation necessary fo produce such
construction, and furnishing, installing, and incorporating
all materials and equipment into such construction, all as
required by the Contract Documents.

52. Work Change Directive--A written statement to
Contractor issued on or after the Effective Date of the
Agreement and signed by Owner and recommended by

Engineer ordering an addition, deletion, or revision in the
Work, or responding to differing or unforeseen subsurface
or physical conditions under which the Work is to be
performed or to emergencies. A Work Change Directive
will not change the Contract Price or the Contract Times
but is evidence that the parties expect that the change
ordered or documented by a Work Change Directive will
be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if
any, on the Contract Price or Confract Times.

1.02  Terminology

A. The following words or terms are not defined but,
when used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms “as
allowed,” “as approved,” “as ordered”, “as directed”
or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In
addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives
of like effect or import are used to describe an action
or determination of Enginecer as to the Work. It is
intended that such exercise of professional judgment,
action or determination will be solely to evaluate, in
general, the Work for compliance with the require-
ments of and information in the Contract Documents
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is
a specific statement indicating otherwise). The use of
any such term or adjective is not intended to and shall
not be effective to assign to Engineer any duty or
authority to supervise or direct the performance of
the Work or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph
9.09 or any other provision of the Confract
Documents.

C. Day

1. The word “day” means a calendar day of 24
hours measured from midnight to the next
midnight.

D. Defective
1. The word “defective,” when modifying the word
“Work,” refers to Work that is unsatisfactory,
faulty, or deficient in that it:

a. does not conform to the Contract Documents,
or

b. does not meet the requirements of any
applicable inspection, reference standard, test, or
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approval referred to in the Confract Documents,
or

c. has been damaged prior to Engineer’s -
recommendation of final payment (unless
responsibility for the protection thereof has been
assumed by Owner at Substantial Completion in
accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or
equipment to the Site (or some other specified
location) ready for use or installation and in usable or
operable condition.

2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to
put into use or place in final position said services,
materials, or equipment complete and ready for
intended use.

3. The words “perform” or “provide,” when used in
connection with services, materials, or equipment,
shall mean to furnish and install said services,
materials, or equipment complete and ready for
intended use.

4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services,
materials, or equipment in a context clearly requiring
an obligation of Contractor, “provide” is implied,

F. Unless stated otherwise in the Contract Documents,
words or phrases which have a well-known technical or
construction industry or trade meaning are used in the
Contract Documents in accordance with such recognized
meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01  Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterparts of
the Agreement-to Owner, Contractor shall also deliver to
Owner such bonds as Contractor may be required to
furnish.

B. Evidence of Insurance: Before any Work at the Site is
started, Contractor and Owner shall each deliver to the
other, with copies to each additional insured identified in
the Supplementary Conditions, certificates of insurance
(and other evidence of insurance which either of them or
any additional insured may reasonably request) which

Contractor and Owner respectively are required to
purchase and maintain in accordance with Article 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or
hard copies of the Drawings and Project Manual.
Additional copies will be furnished upon request at the
cost of reproduction.

2.03 Commencement of Contract Times; Notice to
Proceed

A. The Contract Times will commence to run on the
thirtieth day after the Effective Date of the Agreement or,
if a Notice to Proceed is given, on the day indicated in the
Notice to Proceed. A Notice to Proceed may be given at
any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of
Bid opening or the thirtieth day after the Effective Date of
the Agreement, whichever date is earlier.

2.04  Starting the Work

A. Contractor shall start to perform the Work on the date
when the Contract Times commence to run. No Work
shall be done at the Site prior to the date on which the
Contract Times commence to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after the
Effective Date of the Agreement (unless otherwise speci-
fied in the General Requirements), Contractor shall
submit to Engineer for timely review:

1. a preliminary Progress Schedule; indicating the
times (numbers of days or dates) for starting and
completing the various stages of the Work, including
any Milestones specified in the Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the
Work which includes quantities and prices of items
which when added together equal the Contract Price
and subdivides the Work info component parts in
sufficient detail to serve as the basis for progress
payments during performance of the Work. Such
prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

2.06 Preconstruction Conference

A. Before any Work at the Site is started, a conference
attended by Owner, Contractor, Engineer, and others as
appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in Paragraph 2.05.A,
procedures for handling Shop Drawings and other
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submittals, processing Applications for Payment, and
maintaining required records.

2.07  Initial Acceptance of Schedules

A. At least 10 days before submission of the first
Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be
held to review for acceptability to Engineer as provided
below the schedules submitted in accordance with
Paragraph 2.05.A. Contractor shall have an additional 10
days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are
submitted to Engineer. .

1. The Progress Schedule will be acceptable to
Engineer if it provides an orderly progression of the
Work to completion within the Contract Times. Such
acceptance will not impose on Engineer responsibil-
ity for the Progress Schedule, for sequencing,
scheduling, or progress of the Work nor interfere
with or relieve Contractor from Contractor’s full
responsibility therefor.

2. Contractor’s Schedule of Submittals will be
acceptable to Engineer if it provides a workable
arrangement - for reviewing and processing the
required submittals.

3. Contractor’s Schedule of Values will be accept-
able to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price
to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is

‘required by one is as binding as if required by all.

B. It is the intent of the Contract Documents to describe a
functionally complete Project (or part thereof) to be
constructed in accordance with the Contract Documents.
Any labor, documentation, services, materials, or equip-
ment that may reasonably be inferred from the Contract
Documents or from prevailing custom or trade usage as
being required to produce the intended result will be
provided whether or not specifically called for at no
additional cost to Owner.

C. Clarifications and interpretations of the Contract
Documents shall be issued by Engineer as provided in
Article 9.

3.02  Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications, manuals,
or codes of any technical society, organization, or
association, or to Laws or Regulations, whether such
reference be specific or by implication, shall mean
the standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids
(or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise
specifically stated in the Contract Documents.

2. No provision of any such standard, specification,
manual or code, or any instruction of a Supplier shall
be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer, or any of their
subcontractors, consultants, agents, or employees
from those set forth in the Contract Documents. No
such provision or instruction shall be effective to
assign to Owner, or Engineer, or any of,, their Related
Entities, any duty or authority to supervise or direct
the performance of the Work or any duty or authority
to undertake responsibility inconsistent with the
provisions of the Contract Documents.

3.03  Reporting and Resolving Discrepancies
A. Reporting Discrepancies

1. Contractor's Review of Contract Documents
Before Starting Work: Before undertaking each part
of the Work, Contractor shall carefully study and
compare the Confract Documents and check and
verify pertinent figures therein and all applicable
field measurements. Contractor shall promptly report
in writing to Engineer any conflict, error, ambiguity,
or discrepancy which Contractor may discover and
shall obtain a written interpretation or clarification
from Engineer before proceeding with any Work
affected thereby.

2. Contractor's Review of Contract Documents
During Performance of Work: If, during the
performance of the Work, Contractor discovers any
conflict, error, ambiguity, or discrepancy within the
Contract Documents or between the Contract Docu-
ments and any provision of any Law or Regulation
applicable to the performance of the Work or of any
standard, specification, manual or code, or of any
instruction of any Supplier, Contractor shall promptly
report it to Engineer in writing. Contractor shall not
proceed with the Work affected thereby (except in an
emergency as required by Paragraph 6.16.A) until an
amendment- or supplement fo the Contract
Documents has been issued by one of the methods
indicated in Paragraph 3.04.
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3. Contractor shall not be liable to Owner or
Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents
unless Contractor knew or reasonably should have
known thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in
the Contract Documents, the provisions of the
Contract Documents shall take precedence in
resolving any conflict, error, ambiguity, or discrepan-
cy between the provisions of the Contract Documents
and:

a. the provisions of any standard, specification,
manual, code, or instruction (whether or not

specifically incorporated by reference in the

Contract Documents); or

b. the provisions of any Laws or Regulations
applicable to the performance of the Work
(unless such an interpretation of the provisions
of the Contract Documents would result in viola-
tion of such Law or Regulation).

3.04  Amending and Supplementing Contract
Documents

A. The Contract Documents may be amended to provide
for additions, deletions, and revisions in the Work or to
modify the terms and conditions thereof by either a
Change Order or a Work Change Directive.

B. The requirements of the Confract Documents may be
supplemented and minor variations and deviations in the
Work may be authorized, by one or more of the following
ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or
Sample; (Subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification.
3.05  Reuse of Documents

A. Contractor and any Subcontractor or Supplier or other
individual or entity performing or furnishing all of the
Work under a direct or indirect contract with Contractor,
shall not:

1. have or acquire any title to or ownership rights in
any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by or
bearing the seal of Engineer or Engineer’s
consultants, including electronic media editions; or

2. reuse any of such Drawings, Specifications,
other documents, or copies thereof on extensions of
the Project or any other project without written
consent of Owner and Engineer and specific written
verification or adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will survive
final payment, or termination of the Contract. Nothing
herein shall preclude Confractor from retaining copies of
the Contract Documents for record purposes.

3.06 Electronic Data

A. Copies of data furnished by Owner or Engineer to
Contractor or Confractor to Owner or Engineer that may
be relied upon are limited fo the printed copies (also
known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for
the convenience of the receiving party. Any conclusion or
information obtained or derived from such electronic files
will be at the user’s sole risk. If there is a discrepancy
between the electronic files and the hard copies, the hard
copies govern.

B. Because data stored in electronic media format can
deteriorate or be modified inadvertently or otherwise
without authorization of the data’s creator, the party
receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the
transferring party.

C. When transferring documents in electronic media
format, the transferring party makes no representations as
to long term compatibility, usability, or readability of
documents resulting from the use of sofiware application
packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS;
REFERENCE POINTS

4.01  Availability of Lands

A. Owner shall furnish the Site. Owner shall notify
Contractor of any encumbrances or restrictions not of
general application but specifically related to use of the
Site with which Contractor must comply in performing
the Work. Owner will obtain in a timely manner and pay
for easements for permanent structures or permanent
changes in existing facilities. If Contractor and Owner arc
unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in the Contract Price or
Contract Times, or both, as a result of any delay in
Owner’s furnishing the Site or a part thereof, Contractor
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may make a Claim therefor as provided in Paragraph
10.05.

B. Upon reasonable written request, Owner shali furnish
Contractor with a current statement of record legal title
and legal description of the lands upon which the Work is
to be performed and Owner’s interest therein as necessary
for giving notice of or filing a mechanic's or construction
lien against such lands in accordance with applicable
Laws and Regulations.

C. Contractor shall provide for all additional lands and
access thereto that may be required for temporary
construction facilities or storage of materials and equip-
ment.

4.02  Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions
identify:

1. those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that
Engineer has used in preparing the Contract Docu-
ments; and

2. those drawings of physical conditions in or relat-
ing to existing surface or subsurface structures at or
contignous to ‘the Site (except Underground
Facilities) that Engineer has used in preparing the
Contract Documents.

B. Limited Reliance by Contractor on Technical Data
Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited

~ 1o, any aspects of the means, methods, techniques,
sequences, and procedures of construction to be
employed by Contractor, and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions, and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any "technical data" or any such other
data, interpretations, opinions, or information.

4.03  Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or
physical condition at or contiguous to the Site that is
uncovered or revealed either:
1. is of such a nature as to establish that any
“technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially
inaccurate; or

2. is of such a nature as to require a change in the
Contract Documents; or

3. differs materially from that shown or indicated in
the Contract Documents; or

4. is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character
provided for in the Contract Documents;

then Confractor shall, promptly after becoming aware
thereof and before further disturbing the subsurface or
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by
Paragraph 6.16.A), notify Owner and Engineer in writing
about such condition. Contractor shall not further disturb
such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written
order to do so.

B. Engineer’s Review: After receipt of written notice as
required by Paragraph 4.03.A, Engineer will promptly
review the pertinent condition, determine the necessity of
Owner's obtaining additional exploration or tests with
respect thereto, and advise Owner in writing (with a copy
to Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments
1. The Contract Price or the Contract Times, or

both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical

- condition causes -an increase or decrease ‘in -

Contractor’s cost of, or time required for, perfor-
mance of the Work; subject, however, to the follow-
ing:

a. such condition must meet any one or more of
the categories described in Paragraph 4.03.A;
and

b. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price
will be subject to the provisions of Paragraphs
9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment
in the Contract Price or Contract Times if:
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a. Contractor knew of the existence of such
conditions at the time Contractor made a final
commitment to Owner with respect to Contract
Price and Contract Times by the submission of a
Bid or becoming bound under a negotiated
contract; or

b. the existence of such condition could
reasonably have been discovered or revealed as a
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous
areas required by the Bidding Requirements or
Contract Documents to be conducted by or for
Contractor prior to Confractor's making such
final commitment; or

c. Confractor failed to give the written notice as
required by Paragraph 4.03.A.

3. If Owner and Confractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract
Times, or both, a Claim may be made therefor as
provided in Paragraph 10.05. However, Owner and
Engineer, and any of their Related Entities shall not
be liable to Contractor for any claims, costs, losses,
or damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on
or in connection with any other project or anticipated
project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown
or indicated in the Contract Documents with respect to
existing Underground Facilities at or contiguous to the
Site is based on information and data furnished to Owner
or Engineer by the owners of such Underground Facili-
ties, including Owner, or by others. Unless it is otherwise
expressly provided in the Supplementary Conditions:

1. Owner and Engineer shall not be responsible for
the accuracy or completeness of any such information
or data; and

2. the cost of all of the following will be included
in the Confract Price, and Contractor shall have full
responsibility for:

a. reviewing and checking all such information
and data,

b. locating all Underground Facilities shown or
indicated in the Contract Documents,

c. coordination of the Work with the owners of
such Underground Facilities, including Owner,
during construction, and

d. the safety and protection of all such Under-
ground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or
revealed at or contiguous fo the Site which was not
shown or indicated, or not shown or indicated with
reasonable accuracy in the Contract Documents,
Contractor shall, promptly after becoming aware
thereof and before further disturbing conditions
affected thereby or performing any Work in
connection therewith (except in an emergency as
required by Paragraph 6.16.A), identify the owner of
such Underground Facility and give written notice to
that owner and to Owner and Engineer. Engineer will
promptly review the Underground Facility and
determine the extent, if any, to which a change is
required in the Contract Documents to reflect and
document the consequences of the existence or
location of the Underground Facility. During such
time, Contractor shall be responsible for the safety
and protection of such Underground Facility.

2. If Engineer concludes that a change in the
Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect
and document such consequences. An equitable
adjustment shall be made in the Contract Price or
Contract Times, or both, to the extent that they are
attributable to the existence or location of any
Underground Facility that was not shown or indicated
or not shown or indicated with reasonable accuracy
in the Contract Documents and that Contractor did
not know of and could not reasonably have been
expected to be aware of or to have anticipated. If
Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any such adjustment in Contract Price or Contract
Times, Owner or Confractor may make a Claim
therefor as provided in Paragraph 10.05.

4.05  Reference Poinits

A. Owner shall provide engineering surveys to establish
reference points for construction which in Engineer’s
judgment are necessary to enable Contractor to proceed
with the Work. Contractor shall be responsible for laying
out the Work, shall protect and preserve the established
reference points and property monuments, and shall make
no changes or relocations without the prior written
approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is
lost or destroyed or requires relocation because of
necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of
such reference points or property monuments by
professionally qualified personnel.
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4.06 Hazardous Environmental Condition at Site

A. Reporis and Drawings: Reference is made to the
Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that
have been utilized by the Engineer in the preparation of
the Contract Documents.

B. Limited Reliance by Contractor on Technical Data
Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited
to, any aspects of the means, methods, techniques,
sequences and procedures of consfruction to be
employed by Contractor and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any “technical data” or any such other
data, interpretations, opinions or information,

C. Contractor shall not be responsible for any Hazardous
Environmental Condition uncovered or revealed at the
Site which was not shown or indicated in Drawings or
Specifications or identified in the Confract Documents to
be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition
created with any materials brought fo the Site by
Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible.

D. If Contractor enicounters a Hazardous Environmental ~

Condition or if Contractor or anyone for whom Contractor
is responsible creates a Hazardous Environmental
Condition, Contractor shall immediately: (i) secure or
otherwise isolate such condition; (ii) stop all Work in
connection with such condition and in any area affected
thereby (except in an emergency as required by Paragraph
6.16.A); and (iii) notify Owner and Engineer (and
promptly thereafter confirm such notice in writing).
Owner shall promptly consult with Engineer concerning
the necessity for Owner to retain a qualified expert to
evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume Work in
connection with such condition or in any affected area
until after Owner has obtained any required permits
related thereto and delivered to Contractor written notice:

(i) specifying that such condition and any affected area is
or has been rendered safe for the resumption of Work; or
(ii) specifying any special conditions under which such
Work may be resumed safely. If Owner and Contracior
cannot agree as to entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is
agreed to be resumed by Contractor, either party may
make a Claim therefor as provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does
not agree to resume such Work based on a reasonable
belief it is unsafe, or does not agree to resume such Work
under such special conditions, then Owner may order the
portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and
Contractor cannot agree as to entitlement to or on the
amount or extent, if any, of an adjustment in Contract
Price or Contract Times as a result of deleting such
portion of the Work, then either party may make a Claim
therefor as provided in Paragraph 10.05. Owner may have
such deleted portion of the Work performed by Owner’s
own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, Owner shall indemnify and hold harmless
Contractor, Subcontractors, and Engineer, and the
officers, directors, partners, employees, agents,
consultants, and subcontractors of each and any of them
from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to a Hazardous
Environmental Condition, provided that such Hazardous
Environmental Condition: (i) was not shown or indicated
in the Drawings or Specifications or identified in the
Contract Documents to be included within the scope of
the Work, and (ii) was not created by Contractor or by
anyone for whom Contractor is responsible. Nothing in
this Paragraph 4.06G shall obligate Owner to indemnify
any individual or entity from and against the conse-

quences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors,
partners, employees, agents, consultants, and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor
is responsible. Nothing in this Paragraph 4.06.H shall
obligate Contractor to indemnify any individual or entity
from and against the consequences of that individual’s or
entity’s own negligence.
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I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do
not apply to a Hazardous Environmental Condition
uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment
bonds, each in an amount at least equal to the Contract
Price as security for the faithful performance and payment
of all of Contractor’s obligations under the Contract
Documents. These bonds shall remain in effect until one
year after the date when final payment becomes due or
until completion of the correction period specified in
Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other
bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the
Contract Documents except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. All bonds signed by an agent
must be accompanied by a certified copy of the agent’s
authority to act.

C. If the surety on any bond furnished by Contractor is
declared bankrupt or becomes insolvent or its right to do
business is terminated in any state where any part of the
Project is located or it ceases to meet the requirements of
Paragraph 5.01.B, Contractor shall promptly notify
Owner and Engineer and shall, within 20 days after the
event giving rise to such notification, provide another
bond and surety, both of which shall comply with the
requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract
Documents to be purchased and maintained by Owner or
Contractor shall be obtained from surety or insurance
companies that are duly licensed or authorized in the
jurisdiction in which the Project is located to issue bonds
or insurance policies for the limits and coverages so
required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as
may be provided in the Supplementary Conditions.

5.03  Certificates of Insurance
A.. Contractor shall deliver to Owner, with copies to each

additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence

of insurance requested by Owner or any other additional
insured) which Contractor is required to purchase and
maintain.

B. Owner shall deliver to Contractor, with copies to each
additional insured identified in the Supplementary Condi-
tions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional
insured) which Owner is required to purchase and
maintain.

5.04 Contractor’s Liability Insurance

A. Contractor shall purchase and maintain such liability
and other insurance as is appropriate for the Work being
performed and as will provide protection from claims set
forth below which may arise out of or result from
Contractor’s performance of the Work and Contractor’s
other obligations under the Contract Documents, whether
it is to be performed by Contractor, any Subcontractor or
Supplier, or by anyone directly or indirectly employed by
any of them to perform any of the Work, or by anyone for
whose acts any of them may be liable:

1. claims under workers’ compensation, disability
benefits, and other similar employee benefit acts;

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
Contractor’s employees;

4. claims for damages insured by reasonably
available personal injury liability coverage which are
sustained:

a. by any person as a result of an offense
directly or indirectly related to the employment
of such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury to or destruction of tangible
property wherever located, including loss of use
resulting therefrom; and

6. claims for damages because of bodily injury or
death of any person or property damage arising out of
the ownership, maintenance or use of any motor
vehicle.

B. The policies of insurance required by this Paragraph
5.04 shall:

1. with respect to insurance required by Paragraphs
5.04.A.3 through 5.04.A.6 inclusive, include as
additional insured (subject to any customary exclu-
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sion regarding professional liability) Owner and
Engineer, and any other individuals or entities
identified in the Supplementary Conditions, all of
whom shall be listed as additional insureds, and
include coverage for the respective officers, directors,
partners, employees, - agents, consultants and
subcontractors of each and any of all such additional
insureds, and the insurance afforded to these addi-
tional insureds shall provide primary coverage for all

5.06  Property Insurance

A. Unless otherwise provided in the Supplementary

Conditions, Owner shall purchase and maintain property
insurance upon the Work at the Site in the amount of the

full replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary
Conditions or required by Laws and Regulations). This
insurance shall:

claims covered thereby;

2. include at least the specific coverages and be
written for not less than the limits of liability provid-
ed in the Supplementary Conditions or required by
Laws or Regulations, whichever is greater;

3. include completed operations insurance;

4. include contractual liability insurance covering
Contfractor’s indemnity obligations under Paragraphs
6.11 and 6.20;

5. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least 30 days
prior written notice has been given to Owner and
Contractor and to each other additional insured
identified in the Supplementary Conditions to whom
a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor
pursuant to Paragraph 5.03 will so provide);

6. remain in effect at least until final payment and
at all times thereafter when Coniractor may be
correcting, removing, or replacing defective Work in
accordance with Paragraph 13.07; and

7. with respect to completed operations insurance,
and any insurance coverage written on a claims-made
basis, remain in effect for at least two years after final
payment.

a. Contractor shall furnish Owner and each other
additional insured identified in the Supple-

~~ ~ “mentary Conditions, to whom a certificate of -
insurance has been issued, evidence satisfactory
to Owner and any such additional insured of
continuation of such insurance at final payment
and one year thereafter.

5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be provided by
Contractor under Paragraph 5.04, Owner, at Owner’s
option, may purchase and maintain at Owner’s expense
Owner’s own liability insurance as will protect Owner
against claims which may arise from operations under the
Contract Documents.

1. include the interests of Owner, Confractor,
Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary
Conditions, and the officers, directors, partners,
employees, agents, consultants and subcontractors of
each and any of them, each of whom is deemed to
have an insurable interest and shall be listed as an
insured or additional insured;

2. be wriften on a Builder’s Risk “all-risk” or open
peril or special causes of loss policy form that shall at
least include insurance for physical loss or damage to
the Work, temporary buildings, false work, and
materials and equipment in {ransit, and shall insure
against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism
and malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of
Laws and Regulations, water damage, (other than
caused by flood) and such other perils or causes of
loss as may be specifically required by the
Supplementary Conditions;

3. include expenses incurred in the repair or
replacement of any insured property (including but
not limited to fees and charges of engineers and
architects);

4. cover materials and equipment stored at the Site
or at another location that was agreed to in writing by
Owner prior fo being incorporated in the Work,
provided that such materials and equipment have
been included in an Application for Payment

recommended by Engineer;

5. allow for partial utilization of the Work by
Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is
made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days
written notice to each other additional insured to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such boiler and
machinery insurance or additional property insurance as
may be required by the Supplementary Conditions or

Laws and Regulations which will include the interests of

Owner, Contractor, Subcontractors, and Engineer, and
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any other individuals or entities identified in the
Supplementary Conditions, and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them, each of whom is
deemed to have an insurable interest and shall be listed as
an insured or additional insured.

C. All the policies of insurance (and the certificates or
other evidence thereof) required to be purchased and
maintained in accordance with Paragraph 5.06 will
contain a provision or endorsement that the coverage
afforded will not be canceled or materially changed or
renewal refused until at least 30 days prior written notice
has been given to Owner and Contractor and fo each other
additional insured to whom a certificate of insurance has
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and
maintaining any property insurance specified in this
Paragraph 5.06 to protect the interests of Confractor,
Subcontractors, or others in the Work to the extent of any
deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such
identified deductible amount will be borne by Contractor,
Subcontractors, or others suffering any such loss, and if
any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and
maintain it at the purchaser’s own expense.

E. If Contractor requests in writing that other special
insurance be included in the property insurance policies
provided under Paragraph 5.06, Owner shall, if possible,
include such insurance, and the cost thereof will be
charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in
writing advise Contractor whether or not such other
insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies
purchased in accordance with Paragraph 5.06 will protect
Owner, Contractor, Subcontractors, and Engineer, and all
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional
insureds (and the officers, directors, pariners, employees,
agents, consultants and subcontractors of each and any of
them) in such policies and will provide primary coverage
for all losses and damages caused by the perils or causes
of loss covered thereby. All such policies shall contain
provisions to the effect that in the event of payment of
any loss or damage the insurers will have no rights of
recovery against any of the insureds or additional insureds
thereunder. Owner and Contractor waive all rights against
each other and their respective officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them for all losses and
damages caused by, arising out of or resulting from any of
the perils or causes of loss covered by such policies and
any other property insurance applicable to the Work; and,

in addition, waive all such rights against Subcontractors,
and Engineer, and all other individuals or entities
identified in the Supplementary Conditions to be listed as
insured or additional insured (and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them) under such
policies for losses and damages so caused. None of the
above waivers shall extend fo the rights that any party
making such waiver may have to the proceeds of
insurance held by Owner as frustee or otherwise payable
under any policy so issued.

B. Owner waives all rights against Contractor,
Subcontractors, and Engineer, and the officers, directors,
partners, employees, agents, consultants and
subconiractors of each and any of them for:

1. loss due to business interruption, loss of use, or
other consequential loss extending beyond direct
physical loss or damage to Owner’s property or the
Work caused by, arising out of, or resulting from fire
or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part
thereof caused by, arising out of, or resulting from
fire or other insured peril or cause of loss covered by
any property insurance maintained on the completed
Project or part thereof by Owner during partial
utilization pursuant to Paragraph 14.05, after
Substantial Completion pursuant to Paragraph 14.04,
or after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering
any loss, damage or consequential loss referred to in
Paragraph 5.07.B shall contain provisions to the effect
that in the event of payment of any such loss, damage, or
consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer,
and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them.

5.08  Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance
required by Paragraph 5.06 will be adjusted with Owner
and made payable to Owner as fiduciary for the insureds,
as their interests may appear, subject to the requirements :
of any applicable mortgage clause and of Paragraph
5.08.B. Owner shall deposit in a separate account any
money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach.
If no other special agreement is reached, the damaged
Work shall be repaired or replaced, the moneys so
received applied on account thereof, and the Work and the
cost thereof covered by an appropriate Change Order.

B. Owner as fiduciary shall have power to adjust and
settle any loss with the insurers unless one of the parties
in interest shall object in writing within 15 days after the
occurrence of loss to Owner’s exercise of this power. If
such objection be made, Owner as fiduciary shall make
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settlement with the insurers in accordance with such
agreement as the parties in interest may reach. If no such
agreement among the parties in interest is reached, Owner
as fiduciary shall adjust and settle the loss with the
insurers and, if required in writing by any party in
interest, Owner as fiduciary shall give bond for the proper
performance of such duties.

5.09  Acceptance of Bonds and Insurance; Option to
Replace

A. If either Owner or Contractor has any objection to the
coverage afforded by or other provisions of the bonds or
insurance required to be purchased and maintained by the
other party in accordance with Article 5 on the basis of
non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing
within 10 days after receipt of the certificates (or other
evidence requested) required by Paragraph 2.01.B. Owner
and Contractor shall each provide to the other such
additional information in respect of insurance provided as
the other may reasonably request. If either party does not
purchase or maintain all of the bonds and insurance
required of such party by the Contract Documents, such
party shall notify the other party in writing of such failure
to purchase prior to the start of the Work, or of such
failure to maintain prior to any change in the required
coverage. Without prejudice to any other right or remedy,
the other party may elect o obtain equivalent bonds or
insurance to profect such other party's interests at the
expense of the party who was required to provide such
coverage, and a Change Order shall be issued to adjust the
Contract Price accordingly.

510  Partial Utilization, Acknowledgment of Property
Insurer

A. If Owner finds it necessary to occupy or use a portion
or portions of the Work prior to Substantial Completion
of all the Work as provided in Paragraph 14.05, no such
use or occupancy shall commence before the insurers
providing the property insurance pursuant to Paragraph
5.06 have acknowledged notice thereof and in writing
effected any changes in coverage necessitated thereby.
The insurers providing the property insurance shall -
consent by endorsement on the policy or policies, but the
property insurance shall not be canceled or permitted to
lapse on account of any such partial use or occupancy.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the
Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the
Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques,

sequences, and procedures of construction. Contractor
shall not be responsible for the negligence of Owner or
Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of
construction which is shown or indicated in and expressly
required by the Contract Documents.

B. At all times during the progress of the Work,
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice
to Owner and Engineer except under extraordinary
circumstances. The superintendent will be Contractor’s
representative at the Site and shall have authority to act on
behalf of Contractor. All communications given to or
received from the superintendent shall be binding on
Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified
personnel to survey and lay out the Work and perform
construction as required by the Contract Documents.
Contractor shall at all times maintain good discipline and
order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Conftract Documents, all Work at the Site shall be
performed during regular working hours. Contractor will
not permit the performance of Work on a Saturday,
Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given
after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents,
Contractor shall provide and assume full responsibility for
all services, materials, equipment, labor, fransportation,
construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testmg,
start-up, and completion of the Work.

B. All materials and equipment incorporated into the
‘Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the
Contract Documents. All special warranties and guaran-
tees required by the Specifications shall expressly run to
the benefit of Owner. If required by Engineer, Contractor
shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of
materials and equipment.

C. All materials and equipment shall be stored, applied,
installed, connected, erected, protected, used, cleaned, and
conditioned in accordance with instructions of the
applicable Supplier, except as otherwise may be provided
in the Contract Documents.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule
established in accordance with Paragraph 2.07 as it may
be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for
acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that
will not result in changing the Contract Times. Such
adjustments will comply with any provisions of the
General Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule
that will change the Contract Times shall be
submitted in accordance with the requirements of
Article 12. Adjustments in Contract Times may only

be made by a Change Order.
6.05  Substitutes and "“Or-Equals™

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function, appearance, and
quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be

submitted to Engineer for review under the circumstances
described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion
an item of material or equipment proposed by
Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work
will be required, it may be considered by Engineer as
an “or-equal” item, in which case review and
approval of the proposed item may, in Engineer’s
sole discretion, be accomplished without compliance
with some or all of the requirements for approval of
proposed substitute items. For the purposes of this
Paragraph 6.05.A.1, a proposed item of material or
equipment will be considered functionally equal to an
item so named if:

a. in the exercise of reasonable judgment
Engineer determines that:

1) it is at least equal in materials of
construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally
well the function and achieve the results
imposed by the design concept of the
completed Project as a functioning whole,

3) it has a proven record of performance
and availability of responsive service; and

b. Contractor certifies that, if approved and
incorporated into the Work:

1) there will be no increase in cost to the
Owner or increase in Contract Times, and

2) it will conform substantially to the
detailed requirements of the item named in
the Contract Documents.

Substitute Items

a. If in Engineer’s sole discretion an item of
material or equipment proposed by Contractor
does not qualify as an “or-equal” item under
Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information
as provided below to allow Engineer to
determine that the item of material or equipment
proposed is essentially equivalent to that named
and an acceptable substitute therefor. Requests
for review of proposed substitute items of
material or equipment will not be accepted by
Engineer from anyone other than Contractor.

c. The requirements for review by Engineer will
be as set forth in Paragraph 6.05.A.2.d, as
supplemented in the General Requirements and
as Engineer may decide is appropriate under the
circumstances.

d. Contractor shall make written application to
Engineer for review of a proposed substitute item
of material or equipment that Contractor seeks to
furnish or use. The application:

1) - shall certify that the proposed substitute
item will:

a) perform adequately the functions
and achieve the results called for by the
general design,

b) be similar in substance to that
specified, and

c) be suited to the same use as that
specified;

2) will state:

a) the extent, if any, to which the use of
the proposed substitute item will preju-
dice Contractor’s achievement of
Substantial Completion on time;
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b) whether or not use of the proposed
substitute item in the Work will require
a change in any of the Contract Docu-
ments (or in the provisions of any other
direct contract with Owner for other
work on the Project) to adapt the design
to the proposed substitute item; and

c) whether or not incorporation or use
of the proposed substitute item in con-
nection with the Work is subject to
payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed
substitute item from that specified , and

b) available engincering, sales,
maintenance, repair, and replacement
services;

4) and shall contain an itemized estimate of all
costs or credits that will result directly or indi-
rectly from use of such substitute item, including
costs of redesign and claims of other contractors
affected by any resulting change,

B. Substitute Consiruction Methods or Procedures: If a
specific means, method, technique, sequence, or
procedure of construction is expressly required by the
Contract Documents, Contractor may furnish or utilize a
substitute means, method, technique, sequence, or
procedure of construction approved by Engineer.
Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that
the substitute proposed is equivalent to that expressly
called for by the Contract Documents. The requirements
for review by Engineer will be similar to those provided
in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a
reasonable time within which to evaluate each proposal or

submittal made pursuant to Paragraphs 6.05.A and 6.05.B.
~ ~Engineer may require Contractor fo furnish additional ——

data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute
will be ordered, installed or utilized until Engineer’s
review is complete, which will be evidenced by either a
Change Order for a substitute or an approved Shop
Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to
furnish at Contractor’s expense a special performance
guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record
Engineer’s costs in evaluating a substitute proposed or
submitted by Contractor pursuant to Paragraphs 6.05.A.2
and 6.05.B Whether or not Engineer approves a substitute

item so proposed or submitted by Contractor, Contractor
shall reimburse Owner for the charges of Engineer for
evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the charges of Engineer for
making changes in the Contract Documents (or in the
provisions of any other direct contract with Owner)
resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data
in support of any proposed substitute or “or-equal” at
Contractor’s expense.

6.06 Concerning Subcontractors, Suppliers, and
Others

A. Contractor shall not employ any Subcontractor,
Supplier, or other individual or entity (including those
acceptable to Owner as indicated in Paragraph 6.06.B),
whether initially or as a replacement, against whom
Owner may have reasonable objection. Contractor shall
not be required to employ any Subcontractor, Supplier, or
other individual or entity to furnish or perform any of the
Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity
of certain Subcontractors, Suppliers, or other individuals
or entities fo be submitted to Owner in advance for
acceptance by Owner by a specified date prior to the
Effective Date of the Agreement, and if Confractor has
submitted a list thereof in accordance with the Supple-
mentary Conditions, Owner’s acceptance (either in
writing or by failing to make written objection thereto by
the date indicated for acceptance or objection in the
Bidding Documents or the Contract Documents) of any
such Subcontractor, Supplier, or other individual or entity
so identified may be revoked on the basis of reasonable
objection after due investigation. Contractor shall submit
an acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract
Price will be adjusted by the difference in the cost
occasioned by such replacement, and an appropriate
Change Order will be issued . No acceptance by Owner of
any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall consti-

“tute a waiver of any right of Owner or Engineer to reject -
defective Work.

C. Contractor shall be fully responsible to Owner and
Engineer for all acts and omissions of the Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work just as Contractor is
responsible for Contractor’s own acts and omissions.
Nothing in the Contract Documents:

1. shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity
any confractual relationship between Owner or
Engineer and any such Subcontractor, Supplier or
other individual or entity, nor
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2. shall anything in the Contract Documents create
any obligation on the part of Owner or Engineer to
pay or to see to the payment of any moneys due any
such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws
and Regulations.

D. Contractor shall be solely responsible for scheduling
and coordinating the Work of Subcontractors, Suppliers,
and other individuals or entities performing or furnishing
any of the Work under a direct or indirect contract with
Contractor.

E. Contractor shall require all Subcontractors, Suppliers,
and such other individuals or entities performing or
furnishing any of the Work to communicate with
Engineer through Contractor.

F. The divisions and sections of the Specifications and the
identifications of any Drawings shall not control
Contractor in dividing the Work among Subcontractors or
Suppliers or delineating the Work to be performed by any
specific trade.

G. All Work performed for Contractor by a Subcontractor
or Supplier will be pursuant to an appropriate agreement
between Contractor and the Subcontractor or Supplier
which specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer.
Whenever any such agreement is with a Subcontractor or
Supplier who is listed as an additional insured on the
property insurance provided in Paragraph 5.06, the
agreement between the Contractor and the Subcontractor
or Supplier will contain provisions whereby the
Subcontractor or Supplier waives all rights against
Owner, Contractor, and Engineer,, and all other
individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them)
for all losses and damages caused by, arising out of,
relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property
insurance applicable to the Work. If the insurers on any
such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, Contractor will obtain
the same.

6.07  Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of
the Work or the incorporation in the Work of any
invention, design, process, product, or device which is the
subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is
specified in the Contract Documents for use in the
performance of the Work and if to the actual knowledge
of Owner or Engineer its use is subject to patent rights or
copyrights calling for the payment of any license fee or

royalty to others, the existence of such rights shall be
disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringe-
ment of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the
incorporation in the Work of any invention, design,
process, product, or device not specified in the Contract
Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary
Conditions, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist
Contractor, when necessary, in obtaining such permits
and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution
of the Work which are applicable at the time of opening
of Bids, or, if there are no Bids, on the Effective Date of
the Agreement. Owner shall pay all charges of utility
owners for connections for providing permanent service
to the Work.

6.09  Laws and Regulations

A. Contractor shall give all notices required by and shall
comply with all Laws and Regulations applicable to the
performance of the Work. Except where otherwise
expressly required by applicable Laws and Regulations,
neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or
Regulations.

B. If Contractor performs any Work knowing or having
reason to know that it is contrary to Laws or Regulations,
Contractor shall bear all claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such Work. However, it
shall not be Contractor’s primary responsibility to make
certain that the Specifications and Drawings are in
accordance with Laws and Regulations, but this shall not
relieve Contractor of Contractor’s obligations under
Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time
of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids) having an effect on the
cost or time of performance of the Work shall be the
subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on
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entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as
provided in Paragraph 10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other
similar taxes required to be paid by Confractor in
accordance with the Laws and Regulations of the place of
the Project which are applicable during the performance
of the Work.

6.11 Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment,
the storage of materials and equipment, and the
operations of workers to the Site and other areas
permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and other areas with
construction equipment or other materials or
equipment.  Confractor  shall  assume  full
responsibility for any damage to any such land or
area, or to the owner or occupant thereof, or of any
adjacent land or areas resulting from the performance
of the Work.

2. Should any claim be made by any such owner or
occupant because of the performance of the Work,
Contractor shall promptly settle with such other party
by negotiation or otherwise resolve the claim by
arbitration or other dispute resolution proceeding or
at Jaw.

3. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engincer, and the officers,
directors, partners, employees, agents, consultants
and subcontractors of each and any of them from and
against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and  other
professionals and all court or arbitration or other

any claim or action, legal or equitable, brought by
any such owner or occupant against Owner,
Engineer, or any other party indemnified hereunder
to the extent caused by or based upon Contractor's
performance of the Work.

B. Removal of Debris During Performance of the Work:
During the progress of the Work Contractor shall keep the
Site and other areas free from accumulations of waste
materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris
shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work
Contractor shall clean the Site and the Work and make it
ready for utilization by Owner. At the completion of the

~dispute resolution costs) arising out of or relating to ~

‘Work Contractor shall remove from the Site all tools,
appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all
property not designated for aiteration by the Contract
Documents.

D. Loading Structures: Contractor shall not load nor
permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall
Contractor subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site
one record copy of all Drawings, Specifications, -
Addenda, Change Orders, Work Change Directives, Field
Orders, and written interpretations and clarifications in
good order and annotated to show changes made during
construction. These record documents together with all
approved Samples and a counterpart of all approved Shop
Drawings will be available to Engineer for reference.
Upon completion of the Work, these record documents,
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner.

6.13  Safety and Profection

A. Contractor shall be solely responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall
take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage,
injury or loss to:

1. all persons on the Site or who may be affected by
the Work;

2. all the Work and materials and equipment to be
incorporated therein, whether in storage on or off the
Site; and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,

- roadways, - structures, utilities, and - Underground - -

Facilities not designated for removal, relocation, or
replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and
Regulations relating to the safety of persons or property,
or to the protection of persons or property from damage,
injury, or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground
Facilities and other utility owners when prosecution of the
Work may affect them, and shall cooperate with them in
the protection, removal, relocation, and replacement of
their property.

C. All damage, injury, or loss to any property referred to
in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or
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indirectly, in whole or in part, by Contractor, any Subcon-
tractor, Supplier, or any other individual or entity directly
or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be
liable, shall be remedied by Contractor (except damage or
loss attributable to the fault of Drawings or Specifications
or to the acts or omissions of Owner or Engineer or , or
anyone employed by any of them, or anyone for whose
acts any of them may be liable, and not attributable,
directly or indirectly, in whole or in part, to the fault or
negligence of Contractor or any Subcontractor, Supplier,
or other individual or entity directly or indirectly em-
ployed by any of them).

D. Contractor’s duties and responsibilities for safety and
for protection of the Work shall continue until such time
as all the Work is completed and Engineer has issued a
notice to Owner and Contractor in accordance with
Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with
Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and experienced
safety representative at the Site whose duties and
responsibilities shall be the prevention of accidents and
the maintaining and supervising of safety precautions and
programs. 2

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any
exchange of material safety data sheets or other hazard
communication information required to be made available
to or exchanged between or among employers at the Site
in accordance with Laws or Regulations.

6.16  Lmergencies

A. In emergencies affecting the safety or protection of
persons or the Work or property at the Site or adjacent
thereto, Contractor is obligated to act to prevent
threatened damage, injury, or loss. Contractor shall give
Engineer prompt written notice if Contractor believes that
any significant changes in the Work or variations from the
Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of
the action taken by Contractor in response to such an
emergency, a Work Change Directive or Change Order
will be issued.

6.17  Shop Drawings and Samples

A, Contractor shall submit Shop Drawings and Samples
to Engineer for review and approval in accordance with
the acceptable Schedule of Submittals (as required by
Paragraph 2.07). Each submittal will be identified as
Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the
General Requirements.

b. Data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specified performance and design criteria,
materials, and similar data to show Engineer the
services, materials, and equipment Contractor
proposes to provide and to enable Engineer to
review the information for the limited purposes
required by Paragraph 6.17.D.

2. Samples: Contractor shall also-submit Samples to
Engineer for review and approval in accordance with
the acceptable schedule of Shop - Drawings and
Sample submittals.

a. Submit number of Samples specified in the
Specifications.

b. Clearly identify each Sample as to material,
Supplier, pertinent data such as catalog numbers,
the use for which intended and other data as
Engineer may require to enable Engineer to
review the submittal for the limited purposes
required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the
Contract Documents or the Schedule of Submittals, any
related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole
expense and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, Coniractor shall have determined and veri-
fied:

a. all field measurements, quantities, dimen-
sions, specified performance and design criteria,
installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

b. the suitability of all materials with respect to
intended use, fabrication, shipping, handling,
storage, assembly, and installation pertaining to
the performance of the Work;

c. all information relative to Contractor’s
responsibilities for means, methods, techniques,
sequences, and procedures of construction, and
safety precautions and programs incident thereto;
and

d. shall also have reviewed and coordinated each
Shop Drawing or Sample with other Shop
Drawings and Samples and with the
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requirements of the Work and the Contract
Documents.

2. Bach submittal shall bear a stamp or specific
written certification that Contractor has satisfied
Contractor’s obligations under the Confract
Documents with respect to Contractor’s review and
approval of that submittal.

3. With each submittal, Contractor shall give
Engineer specific written notice of any variations,
that the Shop Drawing or Sample may have from the
requirements of the Contract Documents. This notice
shall be both a written communication separate from
the Shop Drawing’s or Sample Submittal; and, in
addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review
and approval of each such variation.

D. Engineer’s Review

1. Engineer will provide timely review of Shop
Drawings and Samples in accordance with the Sched-
ule of Submittals acceptable to Engineer. Engineer’s
review and approval will be only to determine if the
items covered by the submittals will, after installation
or incorporation in the Work, conform to the
information given in the Contract Documents and be
compatible with the design concept of the completed
Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend
to means, methods, techniques, sequences, or
procedures of construction (except where a particular
means, method, technique, sequence, or procedure of
construction is specifically and expressly called for
by the Contract Documents) or to safety precautions
or programs incident thereto. The review and
approval of a separate item as such will not indicate
approval of the assembly in which the item functions.

3. Engineer’s review and approval shall not relieve
Contractor from responsibility for any variation from

" “the requirements of the Contract Documents unless

Contractor has complied with the requirements of
Paragraph 6.17.C.3 and Engineer has given wriiten
approval of each such variation by specific written
notation thereof incorporated in or accompanying the
Shop Drawing or Sample. Engincer’s review and
approval shall not relieve Contractor from
responsibility for complying with the requirements of
Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as
required, new Samples for review and approval.
Contractor shall direct specific attention in writing to

revisions other than the corrections called for by
Engineer on previous submittals.

6.18  Continuing the Work

A. Contractor shall carry on the Work and adhere to the
Progress Schedule during all disputes or disagreements
with Owner. No Work shall be delayed or postponed
pending resolution of any disputes or disagreements,
except as permitted by Paragraph 15.04 or as Owner and
Contractor may otherwise agree in writing.

6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all
Work will be in accordance with the Contract Documents
and will not be defective. Engineer and its Related
Entities shall be entitled to rely on representation of
Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder
excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or
operation by persons other than Contractor, Sub-

. confractors, Suppliers, or any other individual or
entity for whom Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the
Work in accordance with the Contract Documents shall be
absolute. None of the following will constitute an
acceptance of Work that is not in accordance with the
Contract Documents or a release of Confractor’s
obligation to perform the Work in accordance with the
Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by
Owner of any progress or final payment;

3. the issuance of a certificate of Substantial
~ Completion by Engineer or any payment related -
thereto by Owner;

4. use or occupancy of the Work or any part thereof
by Owner;

5. any review and approval of a Shop Drawing or
Sample submittal or the issuance of a notice of
acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.
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6.20 Indemnification

A. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost,
loss, or damage is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of
use resulting therefrom but only to the extent caused by
any negligent act or omission of Contractor, any
Subcontractor, any Supplier, or any individual or entity
directly or indirectly employed by any of them to perform
any of the Work or anyone for whose acts any of them
may be liable .

B. In any and all claims against Owner or Engineer or
any of their respective consultants, agents, officers,
directors, partners, or employees by any employee (or the
survivor or personal representative of such employee) of
Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any
of them to perform any of the Work, or anyone for whose
acts any of them may be liable, the indemnification
obligation under Paragraph 6.20.A shall not be limited in
any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other
individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor under
Paragraph 6.20.A shall not extend to the liability of
Engineer and Engineer’s officers, directors, partners,
employees, agents, consultants and subcontractors arising
out of:

1. the preparation or approval of, or the failure to
prepare or approve, maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or
Specifications; or

2. giving directions or instructions, or failing to
give them, if that is the primary cause of the injury or
damage.

6.21  Delegation of Professional Design Services

A. Contractor will not be required to provide professional
design services unless such services are specifically
required by the Confract Documents for a portion of the
Work or unless such services are required to carry out
Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures.

Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a
design professional related to systems, materials or
equipment are specifically required of Contractor by the
Contract Documents, Owner and Engineer will specify all
performance and design criteria that such services must
satisfy. Contractor shall cause such services or
certifications to be provided by a properly licensed
professional, whose signature and seal shall appear on all
drawings, calculations, specifications, certifications, Shop
Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related
to the Work designed or certified by such professional, if
prepared by others, shall bear such professional’s written
approval when submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the
adequacy, accuracy and completeness of the services,
certifications or approvals performed by such design
professionals, provided Owner and Engineer have
specified to Contractor all performance and design criteria
that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review
and approval of design calculations and design drawings
will be only for the limited purpose of checking for
conformance with performance and design criteria given
and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop
Drawings and other submittals (except design calculations
and design drawings) will be only for the purpose stated
in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the adequacy of
the performance or design criteria required by the

_ Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the Project
at the Site with Owner’s employees, or via other direct
contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the Con-
tract Documents, then:

1. written notice thereof will be given to Contractor
prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract
Times that should be allowed as a result of such other
work, a Claim may be made therefor as provided in
Paragraph 10.05.
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B. Contractor shall afford each other contractor who is a
party to such a direct contract, each utility owner and
Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, a reason-
able opportunity for the introduction and storage of
materials and equipment and the execution of such other
work, and shall properly coordinate the Work with theirs.
Contractor shall do all cutting, fitting, and patching of the
Work that may be required to properly connect or
otherwise make ifs several parts come together and ;
properly integrate with such other work. Contractor shall
not endanger any work of others by cutting, excavating,
or otherwise altering their work and will only cut or alter
their work with the written consent of Engineer and the
others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for
the benefit of such utility owners and other contractors to
the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between
Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of
Contractor’s Work depends upon work performed by
others under this Article 7, Contractor shall inspect such
other work and promptly report to Engineer in writing any
delays, defects, or deficiencies in such other work that
render it unavailable or unsuitable for the proper
execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such
other work as fit and proper for integration with
Contractor’s Work except for latent defects and
deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for the

performance of other work on the Project at the Site, the

following will be set forth in Supplementary Conditions:
1. the individual or entity who will have authority
and responsibility for coordination of the activities

among the various contractors will be identified;

2. the specific matters to be covered by such

~ authority and responsibility will be itemized; and —

3. the extent of such authority and responsibilities
will be provided.

B. Unless otherwise provided in the Supplementary
Conditions, Owner shall have sole authority and respon-
sibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for
utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph
7.01.A shall provide that the other confractor is liable to
Owner and Contractor for the reasonable direct delay and

disruption costs incurred by Contractor as a result of the
other confractor’s actions or inactions.

C. Contractor shall be liable to Owner and any other
contractor for the reasonable direct delay and disruption
costs incurred by such other contractor as a result of
Contractor’s action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General Condi-
tions, Owner shall issue all communications to Contractor
through Engineer.

8.02  Replacement of Engineer

A. In case of termination of the employment of Engineer,
Owner shall appoint an engineer to whom Contractor
makes no reasonable objection, whose status under the
Contract Documents shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of
Owner under the Contract Documents.

8.04  Pay When Due

A. Owner shall make payments to Contractor when they
are due as provided in Paragraphs 14.02.C and 14.07.C.

8.05  Lands and Easements; Reports and Tests

A. Owner’s duties in respect of providing lands and
easements and providing engineering surveys to establish
reference points are set forth in Paragraphs 4.01 and 4.05.
Paragraph 4.02 refers to Owner’s identifying and making
available to Contractor copies of reports of explorations
and tests of subsurface conditions and drawings of
physical conditions in or relating to existing surface or

" subsurface structures at or contiguous to the Site that have

been utilized by Engineer in preparing the Contract
Documents.

-8.06 Insurance

A. Owner’s responsibilities, if any, in respect to pur-
chasing and maintaining liability and property insurance
are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as
indicated in Paragraph 10.03.
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8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility in respect to certain inspec-
tions, tests, and approvals is set forth in Paragraph
13.03.B.

8.09  Limifations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control
or authority over, nor be responsible for, Contractor’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Owner will not be responsible
for Contractor’s failure to perform the Work in
accordance with the Coniract Documents.

8.10 Undisclosed Hazardous Environmenial
Condition

A. Owner’s responsibility in respect to an undisclosed
Hazardous Environmental Condition is set forth in
Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to furnish
Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s
obligations under the Contract Documents, Owner’s
responsibility in respect thereof will be as set forth in the
Supplementary Conditions.

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION

9.01 Owner's Representative

A. Engineer will be Owner’s representative during the
construction period. The duties and responsibilities and
the limitations of authority of Engineer as Owner’s
representative during construction are set forth in the
Contract Documents and will not be changed without
written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to the Site at intervals
appropriate to the various stages of construction as
Engineer deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on
information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in
general, if the Work is proceeding in accordance with the
Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to

check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will
conform generally to the Contract Documents. On the
basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all
the limitations on Engineer’s authority and responsibility
set forth in Paragraph 9.09. Particularly, but without
limitation, during or as a result of Engineer's visits or
observations of Contractor's Work Engineer will not
supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

9.03  Project Representative

A. If Owner and Engineer agree, Engineer will furnish a
Resident Project Representative to assist Engineer in
providing more extensive observation of the Work. The
authority and responsibilities of any such Resident Project
Representative and assistants will be as provided in the
Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in Paragraph
9.09. If Owner designates another representative or agent
to represent Owner at the Site who is not Engineer’s
consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual
or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work
from the requirements of the Contract Documents which
do not involve an adjustment in the Contract Price or the
Contract Times and are compatible with the design
concept of the completed Project as a functioning whole
as indicated by the Contract Documents. These may be
accomplished by a FField Order and will be binding on
Owner and also on Contractor, who shall perform the
Work involved promptly. If Owner or Contractor believes
that a Field Order justifies an adjustment in the Contract
Price or Contract Times, or both, and the parties are
unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be
made therefor as provided in Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which
Engineer believes to be defective, or that Engineer
believes will not produce a completed Project that
conforms to the Contract Documents or that will prejudice
the integrity of the design concept of the completed
Project as a functioning whole as indicated by the
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Contract Documents, Engineer will also have authority to
require special inspection or testing of the Work as
provided in Paragraph 13.04, whether or not the Work is
fabricated, installed, or completed.

9.06  Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and
limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17.

B. In connection with Engineer’s authority, and
limitations thereof; as to design calculations and design
drawings submitted in response to a delegation of
professional design services, if any, sec Paragraph 6.21.

C. In connection with Engineer’s authority as to Change
Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to
Applications for Payment, see Article 14.

9.07  Determinations for Unit Price Work

A. Engineer will determine the actual quantities and
classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the
Engineer’s preliminary determinations on such matters
before rendering a written decision thereon (by
recommendation of an Application for Payment or
otherwise). Engineer’s written decision thereon will be
final and binding (except as modified by Engineer to
reflect changed factual conditions or more accurate data)
upon Owner and Contractor, subject to the provisions of
Paragraph 10.05.

9.08 Decisions on Requirements of Contract
Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. All matters in
question and other matters between Owner and Contractor
arising prior to the date final payment is due relating to

-~ the acceptability of the Work; and the interpretation of the -

requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to
Engineer in writing within 30 days of the event giving rise
to the question

B. Engineer will, with reasonable promptness, render a
written decision on the issue referred. If Owner or
Contractor believe that any such decision entitles them to
an adjustment in the Contract Price or Contract Times or
both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event
giving rise to the issues referenced for the purposes of
Paragraph 10.05.B.

C. Engineer’s written decision on the issue referred will
be final and binding on Owner and Contractor, subject to
the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this
Paragraph 9.08, Engineer will not show partiality to
Owner or Contractor and will not be liable in connection
with any interpretation or decision rendered in good faith
in such capacity.

9.09  Limitations on Engineer’s Authorily and
Responsibilities

A. Neither Engineer’s authority or responsibility under
this Article 9 or under any other provision of the Contract
Documents nor any decision made by Engineer in good
faith either to exercise or not exercise such authority or
responsibility or the undertaking, exercise, or
performance of any authority or responsibility by
Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or
agent of any of them.

B. Engineer will not supervise, direct, control, or have
authority over or be responsible for Contractor’s means,
methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or
omissions of Contractor or of any Subcontractor, any
Supplier, or of any other individual or entity performing
any of the Work.

D. Engineer’s review of the final Application for Payment
and accompanying documentation and all maintenance
and operating instructions, schedules, guarantees, bonds,
certificates of inspection, tests and approvals, and other

-~ documentation required to be delivered by Paragraph - -~ -

14.07.A will only be to determine generally that their
content complies with the requirements of, and in the case
of certificates of inspections, tests, and approvals that the
resulis certified indicate compliance with the Contract
Documents.

E. The limitations upon authority and responsibility set
forth in this Paragraph 9.09 shall also apply to, the
Resident Project Representative, if any, and assistants, if
any.
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ARTICLE 10 - CHANGES IN THE WORK; CLATMS

10.01  Authorized Changes in the Work

A. Without invalidating the Contract and without notice
to any surety, Owner may, at any time or from time fo
time, order additions, deletions, or revisions in the Work
by a Change Order, or a Work Change Directive. Upon
receipt of any such document, Contractor shall promptly
proceed with the Work involved which will be performed
under the applicable conditions of the Confract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on
entitlement to, or on the amount or extent, if any, of an
adjustment in the Contract Price or Contract Times, or
both, that should be allowed as a result of a Work Change
Directive, a Claim may be made therefor as provided in
Paragraph 10.05.

10.02  Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the
Contract Price or an extension of the Contract Times with
respect to any work performed that is not required by the
Contract Documents ag amended, modified, or
supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in
the case of uncovering Work as provided in Paragraph
13.04.B.

10.03  Execution af Change Orders

A. Owner and Contractor shall execute appropriate
Change Orders recommended by Engineer covering:

1. changes in the Work which are: (i) ordered by
Owner pursuant to Paragraph 10.01.A, (ii) required
because of acceptance of defective Work under
Paragraph 13.08.A or Owner’s correction of
defective Work under Paragraph 13.09, or (iii) agreed
to by the parties;

2. changes in the Contract Price or Contract Times
which are agreed to by the parties, including any
undisputed sum or amount of time for Work actually
performed in accordance with a Work Change
Directive; and

3. changes in the Contract Price or Contract Times
which embody the substance of any written decision
rendered by Engineer pursuant to Paragraph 10.05;
provided that, in lieu of executing any such Change
Order, an appeal may be taken from any such deci-
sion in accordance with the provisions of the
Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor
shall carry on the Work and adhere to the Progress
Schedule as provided in Paragraph 6.18.A.

10.04  Notification to Surety

A. If notice of any change affecting the general scope of
the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract
Times) is required by the provisions of any bond to be
given to a surety, the giving of any such notice will be
Contractor’s responsibility. The amount of each
applicable bond will be adjusted to reflect the effect of
any such change.

10.05  Claims

A. Engineer’s Decision Required: All Claims, except
those waived pursuant to Paragraph 14.09, shall be
referred to the Engineer for decision. A decision by
Engineer shall be required as a condition precedent to any
exercise by Owner or Contractor of any rights or remedies
either may otherwise have under the Contract Documents
or by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general nature of
each Claim shall be delivered by the claimant to Engineer
and the other party to the Contract promptly (but in no
event later than 30 days) after the start of the event giving
rise thereto. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the
amount or extent of the Claim, with supporting data shall
be delivered to the Engineer and the other party to the
Contract within 60 days after the start of such event
(unless Engineer allows additional time for claimant to
submit additional or more accurate data in support of such
Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of
Paragraph 12.01.B. A Claim for an adjustment in Contract
Time shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied
by claimant's written statement that the adjustment
claimed is the entire adjustment to which the claimant
believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and
the claimant within 30 days after receipt of the claimant’s
last submittal (unless Engineer allows additional time).

C. Engineer's Action: Engineer will review each Claim
and, within 30 days after receipt of the last submittal of
the claimant or the last submittal of the opposing party, if
any, take one of the following actions in writing:

1. deny the Claim in whole or in part,
2. approve the Claim, or

3. notify the parties that the Engineer is unable to
resolve the Claim if, in the Engineer’s sole discretion,
it would be inappropriate for the Engineer to do so.
For purposes of further resolution of the Claim, such
notice shall be deemed a denial.
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D. In the event that Engineer does not take action on a
Claim within said 30 days, the Claim shall be deemed
denied.

E. Engineer’s written action under Paragraph 10.05.C or
denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will
be final and binding upon Owner and Contractor, unless
Owner or Contractor invoke the dispute resolution
procedure set forth in Article 16 within 30 days of such
action or denial. :

F. No Claim for an adjustment in Contract Price or
Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK;
ALLOWANCES; UNIT PRICE WORK

11.01  Cost of the Work

A. Costs Included: The term Cost of the Work means the
sum of all costs, except those excluded in Paragraph
11.01.B, necessarily incurred and paid by Contractor in
the proper performance of the Work. When the value of
any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, the costs fo be reimbursed to
Contractor will be only those additional or incremental
costs required because of the change in the Work or
because of the event giving rise to the Claim. Except as
otherwise may be agreed to in writing by Owner, such
costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall include only the
following items, and shall not include any of the costs
itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct employ
of Contractor in the performance of the Work under
schedules of job classifications agreed upon by
Owner and Contractor. Such employees shall include,
without limitation, superintendents, foremen, and
other personnel employed full time at the Site,
“Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their
time spent on the Work. Payroll costs shall include,
but not be limited to, salaries and wages plus the cost
of fringe benefits, which shall include social security
contributions, unemployment, excise, and payroll
taxes, workers’ compensation, health and retirement
benefits, bonuses, sick leave, vacation and holiday
pay applicable thereto. The expenses of performing
Work outside of regular working hours, on Saturday,
Sunday, or legal holidays, shall be included in the
above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’
field services required in connection therewith. All

cash discounts shall accrue to Confractor unless
Owner deposits funds with Contractor with which to
make payments, in which case the cash discounts
shall accrue to Owner. All trade discounts, rebates
and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor
shall make provisions so that they may be obtained.

3. Payments made by Contractor to Subconfractors
for Work performed by Subcontractors. If required
by Owner, Contractor shall obtain competitive bids
from subcontractors acceptable to Owner and
Contractor and shall deliver such bids to Owner, who
will then determine, with the advice of Engineer,
which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be
paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fec shall be
determined in the same manner as Contractor’s Cost
of the Work and fee as provided in this Paragraph
11.01.

4. Costs of special consultants (including but not
limited to Engineers, architects, testing laboratories,
surveyors, attorneys, and accountants) employed for
services specifically related fo the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation,
travel, and subsistence expenses of Contractor’s
employees incurred in discharge of duties
connected with the Work.

b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary
facilities at the Site, and hand tools not owned by
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value,
of such items used but not consumed which
remain the property of Contractor.

c. Rentals of all construction equipment and

machinery, and the parts thereof whether rented ~

from Contractor or others in accordance with
rental agreements approved by Owner with the
advice of Engineer, and the costs of
transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the
use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes
related to the Work, and for which Contractor is
liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence
of Confractor, any Subcontractor, or anyone
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directly or indirectly employed by any of them or
for whose acts any of them may be liable, and
royalty payments and fees for permits and
licenses.

f. Losses and damages (and related expenses)
caused by damage to the Work, not compensated
by insurance or otherwise, sustained by
Contractor in connection with the performance
of the Work (except losses and damages within
the deductible amounts of property insurance
established in accordance with Paragraph
5.06.D), provided such losses and damages have
resulted from causes other than the negligence of
Contractor, any Subconfractor, or anyone
directly or indirectly employed by any of them or
for whose acts any of them may be liable. Such
losses shall include settlements made with the
written consent and approval of Owner. No such
losses, damages, and expenses shall be included
in the Cost of the Work for the purpose of
determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary
facilities at the Site.

h. Minor expenses such as telegrams, long
distance telephone calls, telephone service at the
Site, expresses, and similar petty cash items in
connection with the Work.

i. The costs of premiums for all bonds and
insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not
include any of the following items:

1. Payroll costs and other compensation of
Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general
managers, safety managers, engineers, architects,
estimators,  attorneys, auditors, accountants,
purchasing and contracting agents, expediters,
timekeepers, clerks, and other personnel employed by
Contractor, whether at the Site or in Contractor’s
principal or branch office for general administration
of the Work and not specifically included in the
agreed upon schedule of job classifications referred
to in Paragraph 11.01.A.1 or specifically covered by
Paragraph 11.01.A4, all of which are to be
considered administrative costs covered by the
Contractor’s fee.

2. Expenses of Confractor’s principal and branch
offices other than Contractor’s office at the Site.

3. Any part of Contractor’s capital expenses,
including interest on Contractor’s capital employed
for the Work and charges against Contractor for
delinquent payments.

4. Costs due to the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of
them may be liable, including but not limited to, the
correction of defective Work, disposal of materials or
equipment wrongly supplied, and making good any
damage to property.

5. Other overhead or general expense costs of any
kind and the costs of any item not specifically and
expressly included in Paragraphs 11.01.A and
11.01.B.

C. Contractor’s Fee: When all the Work is performed on
the basis of cost-plus, Contractor’s fee shall be
determined as set forth in the Agreement. When the value
of any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for
any purpose is to be determined pursuant to Paragraphs
11.01.A and 11.01.B, Contractor will establish and
maintain records thereof in accordance with generally
accepted accounting practices and submit in a form
acceptable to Engineer an itemized cost breakdown
together with supporting data.

11.02  Allowances

A. It is understood that Contractor has included in the
Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be
performed for such sums and by such persons or entities
as may be acceptable to Owner and Engineer.

B. Cash Allowances
1. Contractor agrees that:

a. the cash allowances include the cost to
Contractor (less any applicable trade discounts)
of materials and equipment required by the
allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling
on the Site, labor, installation , overhead, profit,
and other expenses contemplated for the cash
allowances have been included in the Contract
Price and not in the allowances, and no demand
for additional payment on account of any of the
foregoing will be valid.

C. Contingency Allowance
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1. Contractor agrees that a contingency allowance,
if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order
will be issued as recommended by Engineer to reflect
actual amounts due Contractor on account of Work
covered by allowances, and the Contract Price shall be
correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that all or part
of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price
Work an amount equal to the sum of the unit price for
each separately identified item of Unit Price Work times
the estimated quantity of each item as indicated in the
Agreement.

B. The estimated quantities of items of Unit Price Work
are not guaranteed and are solely for the purpose of
comparison of Bids and determining an initial Contract
Price. Determinations of the actual quantities and
classifications of Unit Price Work performed by
Contractor will be made by Engineer subject to the
provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount
considered by Contractor to be adequate to cover
Contractor’s overhead and profit for each separately
identified item.

D. Owner or Contractor may make a Claim for an
adjustment in the Contract Price in accordance with
Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work
performed by Contractor differs maferially and
significantly from the estimated quantity of such item
indicated in the Agreement; and

2. there is no corresponding adjustment with
'fésﬁl:}'t_aﬁy’otﬁér item of Worlkgand—— —
3. Contractor believes that Contractor is entitled to
an increase in Contract Price as a result of having
incurred additional expense or Owner believes that
Owner is entitled to a decrease in Contract Price and
the parties are unable to agree as to the amount of any
such increase or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES '

12.01  Change of Contract Price

A. The Contract Price may only be changed by a Change
Order. Any Claim for an adjustment in the Contract Price
shall be based on written notice submitted by the party
making the Claim to the Engineer and the other party to
the Contract in accordance with the provisions of
Paragraph 10.05.

B. The value of any Work covered by a Change Order or
of any Claim for an adjustment in the Contract Price will
be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Confract Documents, by
application of such unit prices fo the quantities of the
items involved (subject to the provisions of
Paragraph 11.03); or

2. where the Work involved is not covered by unit
prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an
allowance for overhead and profit not necessarily in
accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit
prices contained in the Contract Documents and
agreement to a lump sum is not reached under
Paragraph 12.01.B.2, on the basis of the Cost of the
Work (determined as provided in Paragraph 11.01)
plus a Contractor’s fee for overhead and profit (deter-
mined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Coniractor’s fee for overhead
and profit shall be determined as follows:

1. amutually acceptable fixed fee; or

2. if'a fixed fee is not agreed upon, then a fee based

on the following percentages of the various portions

~— ofthe Costofthe Work: ™~~~ ~

a. for costs incurred under Paragraphs 11.01.A.1
and 11.01.A.2, the Contractor’s fee shall be 15
percent;

b. for costs incurred under Paragraph 11.01.A.3,
the Contractor’s fee shall be five percent;

¢. where one or more tiers of subcontracts arc on
the basis of Cost of the Work plus a fee and no
fixed fee is agreed upon, the intent of Paragraph
12.01.C.2.a is that the Subcontractor who
actually performs the Work, at whatever tier, will
be paid a fee of 15 percent of the costs incurred
by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier
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Subconiractor and Contractor will each be paid a
fee of five percent of the amount paid to the next
lower tier Subcontractor;

d. no fee shall be payable on the basis of costs
itemized under Paragraphs 11.01.A.4, 11.01.A.5,
and 11.01.B;

e. the amount of credit to be allowed by
Contractor to Owner for any change which
results in a net decrease in cost will be the
amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal
to five percent of such net decrease; and

f. when both additions and credits are involved
in any one change, the adjustment in
Contractor’s fee shall be computed on the basis
of the net change in accordance with Paragraphs
12.01.C.2.a through 12.01.C.2.¢, inclusive.

12.02  Change of Contract Times

A. The Contract Times may only be changed by a Change
Order. Any Claim for an adjustment in the Contract
Times shall be based on written notice submitted by the
party making the Claim to the Engineer and the other
party to the Contract in accordance with the provisions of
Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a
Change Order or any Claim for an adjustment in the
Contract Times will be determined in accordance with the
provisions of this Article 12.

12.03  Delays

A. Where Contractor is prevented from completing any
part of the Work within the Contract Times due fo delay
beyond the control of Contractor, the Contract Times will
be extended in an amount equal to the time lost due to
such delay if a Claim is made therefor as provided in
Paragraph 12.02.A. Delays beyond the control of
Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or
other contractors performing other work as contemplated
by Article 7, fires, floods, epidemics, abnormal weather
conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility
owners performing other work for Owner as confemplated
by Article 7, or anyone for whom Owner is responsible,
delays, disrupts, or interferes with the performance or
progress of the Work, then Contractor shall be entitled to
an equitable adjustment in the Contract Price or the
Contract Times , or both. Contractor’s entitlement to an
adjustment of the Contract Times is conditioned on such
adjustment being essential to Contractor’s ability fo
complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress
of the Work by fire, flood, epidemic, abnormal weather
conditions, acts of God, acts or failures to act of utility
owners not under the control of Owner, or other causes
not the fault of and beyond control of Owner and
Contractor, then Contractor shall be entitled to an
equitable adjustment in Contract Times, if such
adjustment is essential to Contractor’s ability fo complete
the Work within the Contract Times. Such an adjustment
shall be Contractor’s sole and exclusive remedy for the
delays described in this Paragraph 12.03.C.

D. Owner, Engineer and the Related Entities of each of
them shall not be liable to Contractor for any claims,
costs, losses, or damages (including but not limited fo all
fees and charges of Engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on or in
connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in
Contract Price or Contract Times for delays within the
control of Contractor. Delays attributable to and within
the control of a Subcontractor or Supplier shall be deemed
to be delays within the control of Contractor.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01  Notice of Defects

A. Prompt notice of all defective Work of which Owner
or Engineer has actual knowledge will be given to
Contractor. All defective Work may be rejected,
corrected, or accepted as provided in this Article 13.

13.02  Access to Work

A. Owner, Engineer, their consultants and other
representatives and personnel of Owner, independent
testing laborataries, and governmental agencies with
jurisdictional interests will have access to the Site and the
‘Work at reasonable times for their observation,
inspecting, and testing. Contractor shall provide them
proper and safe conditions for such access and advise
them of Contractor’s Site safety procedures and programs
so that they may comply therewith as applicable.

13.03  Tests and Inspections

A. Contractor shall give Engineer timely notice of
readiness of the Work for all required inspections, tests,
or approvals and shall cooperate with inspection and
testing personnel to facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an
independent testing laboratory to perform all inspections,
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tests, or approvals required by the Contract Documenis
except:

1. for inspections, tests, or approvals covered by
Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or
inspections conducted pursuant to Paragraph 13.04.B
shall be paid as provided in said Paragraph 13.04.C;
and

3. as otherwise specifically provided in the Con-
tract Documents.

C. If Laws or Regulations of any public body having
jurisdiction require any Work (or part thereof) specifically
to be inspected, tested, or approved by an employee or
other representative of such public body, Contractor shall
assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in
connection therewith, and furnish Engineer the required
certificates of inspection or approval.

D. Contractor shall be responsible for arranging and
obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for Owner’s and
Engineer’s acceptance of materials or equipment to be
incorporated in the Work; or acceptance of materials, mix
designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the
Work. Such inspections, tests, or approvals shall be
performed by organizations acceptable to Owner and
Engineer.

E. If any Work (or the work of others) that is to be
inspected, tested, or approved is covered by Contractor
without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph 13.03.E
shall be at Contractor’s expense unless Contractor has
given Engineer timely notice of Contractor’s intention to
cover the same and Engineer has not acted with
reasonable promptness in response to such notice.

13.04  Uncovering Work

A. Ifany Work is covered contrary to the written request
of Engineer, it must, if requested by Engineer, be
uncovered for Engineer’s observation and replaced at
Contractor’s expense.

B. If Engineer considers it necessary or advisable that
covered Work be observed by Engineer or inspected or
tested by others, Contractor, at Engincer’s request, shall
uncover, expose, or otherwise make available for
observation, inspection, or testing as Engineer may
require, that portion of the Work in question, furnishing
all necessary labor, material, and equipment.

C. Ifit is found that the uncovered Work is defective,
Contractor shall pay all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of
satisfactory replacement or reconstruction (including but
not limited to all costs of repair or replacement of work of
others); and Owner shall be entitled to an appropriate
decrease in the Contract Price. If the parties are unable to
agree as to the amount thereof, Owner may make a Claim
therefor as provided in Paragraph 10.05.

D. If, the uncovered Work is not found to be defective,
Contractor shall be allowed an increase in the Contract
Price or an extension of the Contract Times, or both,
directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the
amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05  Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply
sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way
that the completed Work will conform to the Contract
Documents, Owner may order Contractor to stop the
Work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part
of Owner to exercise this right for the benefit of
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or any surety for, or employee or
agent of any of them.

13.06  Correction or Removal of Defective Work

A. Promptly after receipt of notice, Contractor shall
correct all defective Work, whether or not fabricated,
installed, or completed, or, if the Work has been rejected
by Engineer, remove it from the Project and replace it

-~ —with- Work that is not defective: Contractor shall pay-all-- - - -

claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
atforneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating fo such correction or removal (including but
not limited to all costs of repair or replacement of work of
others).

B. When correcting defective Work under the terms of
this Paragraph 13.06 or Paragraph 13.07, Contractor shall
take no action that would void or otherwise impair
Owner’s special warranty and guarantee, if any, on said
Work.

13.07  Correction Period
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A. If within one year after the date of Substantial
Completion (or such longer period of time as may be
prescribed by the terms of any applicable special
guarantee required by the Contract Documents) or by any
specific provision of the Contract Documents, any Work
is found to be defective, or if the repair of any damages to
the land or areas made available for Contractor’s use by
Owner or permitted by Laws and Regulations as
contemplated in Paragraph 6.11.A is found to be
defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written
instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by
Owner, remove it from the Project and replace it with
Work that is not defective, and

4. satisfactorily correct or repair or remove and
replace any damage to other Work, to the work of
others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms
of Owner’s written instructions, or in an emergency
where delay would cause serious risk of loss or damage,
Owner may have the defective Work corrected or repaired
or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of
repair or replacement of work of others) will be paid by
Contractor.

C. In special circumstances where a particular item of
equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications.

D. Where defective Work (and damage to other Work
resulting therefrom) has been corrected or removed and
replaced under this Paragraph 13.07, the correction period
hereunder with respect to such Work will be extended for
an additional period of one year after such correction or
removal and replacement has been satisfactorily complet-
ed. ’

E. Contractor’s obligations under this Paragraph 13.07
are in addition to any other obligation or warranty. The
provisions of this Paragraph 13.07 shall not be construed
as a substitute for or a waiver of the provisions of any
applicable statute of limitation or repose.

13.08  Acceptance of Defective Work

A. If, instead of requiring correction or removal and
replacement of defective Work, Owner (and, prior to
Engineer’s recommendation of final payment, Engineer)
prefers to accept it, Owner may do so. Contractor shall
pay all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to
Owner’s evaluation of and determination to accept such
defective Work (such costs to be approved by Engineer as
to reasonableness) and the diminished value of the Work
to the extent not otherwise paid by Contractor pursuant to
this sentence. If any such acceptance occurs prior to
Engineer’s recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions
in the Contract Documents with respect to the Work, and
Owner shall be entitled to an appropriate decrease in the
Contract Price, reflecting the diminished value of Work
so accepted. If the parties are unable to agree as to the
amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs
after such recommendation, an appropriate amount will be
paid by Contractor to Owner.

13.09  Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after
written notice from Engineer to correct defective Work or
to remove and replace rejected Work as required by
Engineer in accordance with Paragraph 13.06.A, or if
Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply
with any other provision of the Contract Documents,
Owner may, after seven days written notice to Contractor,
correct or remedy any such deficiency.

B. In exercising the rights and remedies under this
Paragraph 13.09, Owner shall proceed expeditiously. In
connection with such corrective or remedial action,
Owner may exclude Contractor from all or part of the
Site, take possession of all or part of the Work and
suspend Contractor’s services related thereto, take posses-
sion of Confractor’s tools, appliances, construction
equipment and machinery at the Site, and incorporate in
the Work all materials and equipment stored at the Site or
for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s
representatives, agents and employees, Owner’s other
contractors, and Engineer and Engineer’s consultants
access to the Site to enable Owner to exercise the rights
and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) incurred or
sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against
Contractor, and a Change Order will be issued incorpo-
rating the necessary revisions in the Contract Documents
with respect to the Work; and Owner shall be entitled to
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an appropriate decrease in the Contract Price. If the
parties are unable to agree as to the amount of the
adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, cosis, losses
and damages will include but not be limited fo all costs of
repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of
Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the
Contract Times because of any delay in the performance
of the Work attributable to the exercise by Owner of
Owner’s rights and remedies under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMPLETION

14.01  Schedule of Values

A. The Schedule of Values established as provided in
Paragraph 2.07.A will serve as the basis for progress
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress
payments on account of Unit Price Work will be based on
the number of units completed.

14.02  Progress Payments
A. Applications for Payments

1. Atleast 20 days before the date established in the
Agreement for each progress payment (but not more
often than once a month), Contractor shall submit to
Engineer for review an Application for Payment
filled out and signed by Contractor covering the
Work completed as of the date of the Application and
accompanied by such supporting documentation as is
required by the Contract Documents. If payment is
requested on the basis of materials and equipment not
incorporated in the Work but delivered and suitably
stored at the Site or at another location agreed to in
writing, the Application for Payment shall also be
“accompanied by a bill of sale, invoice, or other docu-
mentation -warranting that Owner has received the
materials and equipment free and clear of all Liens
and evidence that the materials and equipment are
covered by appropriate property insurance or other
arrangements to protect Owner’s interest therein, all
of which must be satisfactory to Owner.

2. Beginning with the second Application for
Payment, each Application shall include an affidavit
of Contractor stating that all previous progress
payments received on account of the Work have been
applied on account to discharge Contractor’s
legitimate  obligations associated ~with  prior
Applications for Payment.

3. The amount of retainage with respect io progress
payments will be as stipulated in the Agreement.

B. Review of Applicaiions

1. Engineer will, within 10 days after receipt of
each Application for Payment, either indicate in
writing a recommendation of payment and present
the Application to Owner or return the Application to
Contractor indicating in writing Engineer’s reasons
for refusing to recommend payment. In the latter
case, Contractor may make the necessary corrections
and resubmit the Application.

2. Engineer’s recommendation of any payment
requested in an Application for Payment will
constitute a representation by Engineer to Owner,
based on Engineer’s observations on the Site of the
executed Work as an experienced and qualified
design professional and on Engineer's review of the
Application for Payment and the accompanying data
and schedules, that to the best of Engineer’s
knowledge, information and belief:

a. the Work has progressed to the point indicat-
ed;

b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to
an evaluation of the Work as a functioning whole
prior to or upon Substantial Completion, to the
results of any subsequent tests called for in the
Contract Documents, to a final determination of
quantities and classifications for Unit Price Work
under Paragraph 9.07, and to any other
qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being
entitled to such payment appear to have been
fulfilled in so far as it is Engineer’s
responsibility to observe the Work.

3. By recommending any such payment Engineer
will not thereby be deemed to have represented that:

a. inspections made to check the quality or the
quantity of the Work as it has been performed
have been exhaustive, extended to every aspect
of the Work in progress, or involved detailed
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the
Contract Documents; or

b. that there may not be other matters or issues
between the parties that might entitle Contractor
to be paid additionally by Owner or entitle
Owner to withhold payment to Contractor.

4, Neither Engineer’s review of Contractor’s Work
for the purposes of recommending payments nor
Engineer’s recommendation of any payment,
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including final payment, will impose responsibility
on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques,
sequences, or procedures of construction, or the
safety precautions and programs incident thereto,
or

c. for Contractor’s failure to comply with Laws
and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or
for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

e. to determine that fitle to any of the Work,
materials, or equipment has passed to Owner free
and clear of any Liens.

5. Engineer may refuse to recommend the whole or
any part of any payment if, in Engineer’s opinion, it
would be incorrect to make the representations to
Owner stated in Paragraph 14.02.B.2. Engineer may
also refuse to recommend any such payment or,
because of subsequently discovered evidence or the
results of subsequent inspections or tests, revise or
revoke any such payment recommendation
previously made, to such extent as may be necessary
in Engineer’s opinion to protect Owner from loss
because:

a. the Work is defective, or completed Work has
been damaged, requiring correction or replace-
ment;

b. the Contract Price has been reduced by
Change Orders;

¢. Owner has been required to correct defective
Work or complete Work in accordance with
Paragraph 13.09; or

d. Engineer has actual knowledge of the
occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due

1. Ten days after presentation of the Application for
Payment to Owner with Engineer’s recommendation,
the amount recommended will (subject to the
provisions of Paragraph 14.02.D) become due, and
when due will be paid by Owner to Contractor.

D. Reduction in Payment

1. Owner may refuse to make payment of the full
amount recommended by Engineer because:

a. claims have been made against Owner on
account of Contractor’s performance or furnish-
ing of the Work;

b. Liens have been filed in connection with the
Work, except where Contractor has delivered a
specific bond satisfactory to Owner to secure the
satisfaction and discharge of such Liens;

c. there are other items entitling Owner to a
set-off against the amount recommended; or

d. Owner has actual knowledge of the occur-
rence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or
Paragraph 15.02.A.

2. If Owner refuses to make payment of the full
amount recommended by Engineer, Owner will give
Contractor immediate written notice (with a copy to
Engineer) stating the reasons for such action and
promptly pay Contractor any amount remaining after
deduction of the amount so withheld. Owner shall
promptly pay Contractor the amount so withheld, or
any adjustment thereto agreed to by Owner and
Contractor, when Contractor corrects to Owner’s
satisfaction the reasons for such action.

3. If it is subsequently determined that Owner’s
refusal of payment was not justified, the amount
wrongfully withheld shall be treated as an amount
due as determined by Paragraph 14.02.C.1.

14.03  Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all
Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to Owner no later than the time of
payment free and clear of all Liens.

14.04  Substantial Completion

A. When Contractor considers the entire Work ready for
its intended use Contractor shall notify Owner and
Engineer in writing that the entire Work is substantially
complete (except for items specifically listed by
Contractor as incomplete) and request that Engineer issue
a certificate of Substantial Completion.

B. Promptly after Contractor’s notification, , Owner,
Contractor, and Engineer shall make an inspection of the
Work to determine the status of completion. If Engineer
does not consider the Work substantially complete,
Engineer will notify Contractor in writing giving the
reasons therefor.
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C. If Engineer considers the Work substantially com-
plete, Engineer will deliver to Owner a tentative
certificate of Substantial Completion which shail fix the
date of Substantial Completion. There shall be attached to
the certificate a tentative list of items to be completed or
corrected before final payment. Owner shall have seven
days after receipt of the tentative certificate during which
to make written objection to Engineer as to any provisions
of the certificate or attached list. If, after considering such
objections, Engineer concludes that the Work is not
substantially complete, Engineer will within 14 days after
submission of the tentative certificate to Owner notify
Contractor in writing, stating the reasons therefor, If, after
consideration of Owner’s objections, Engineer considers
the Work substantially complete, Engineer will within
said 14 days execute and deliver to Owner and Contractor
a definitive certificate of Substantial Completion (with a
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate
as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the fentative certificate of
Substantial Completion, Engineer will deliver to Owner -
and Confractor a wriften recommendation as to division of
responsibilities pending final payment between Owner
and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities,
insurance, and warranties and guarantees. Unless Owner
and Contractor agree otherwise in writing and so inform
Engineer in writing prior to Engineer’s issuing the
definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on
Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from
the Site after the date of Substantial Completion subject to
allowing Contractor reasonable access to complete or
correct items on the tentative list.

14.05  Partial Utilization

A. Prior to Substantial Completion of all the Work,

" ‘Owner may use or occupy any substantially completed —
part of the Work which has specifically been identified in
the Contract Documents, or which Owner, Engineer, and
Contractor agree constitutes a separately functioning and
usable part of the Work that can be used by Owner for its
intended purpose without significant interference with
Contractor’s performance of the remainder of the Work,
subject to the following conditions.

1. Owner at any time may request Contractor in
writing to permit Owner to use or occupy any such
part of the Work which Owner believes to be ready
for its intended use and substantially complete. If and
when Contractor agrees that such part of the Work is
substantially complete, Contractor will certify to
Owner and Engineer that such part of the Work is
substantially complete and request Engineer to issue

a certificate of Substantial Completion for that part of
the Work.

2. Coniractor at any time may notify Owner and
Engineer in writing that Contractor considers any
such part of the Work ready for its intended use and
substantially complete and request Engineer fo issuc
a certificate of Substantial Completion for that part of
the Work.

3. Within a reasonable time after either such
request, Owner, Contractor, and Engineer shall make
an inspection of that part of the Work to determine its
status of completion. If Engineer does not consider
that part of the Work to be substantially complete,
Engineer will notify Owner and Contractor in writing
giving the reasons therefor. If Engineer considers that
part of the Work to be substantially complete, the
provisions of Paragraph 14.04 will apply with respect
to certification of Substantial Completion of that part
of the Work and the division of responsibilify in
respect thereof and access thereto.

4. No use or occupancy or separate operation of
part of the Work may occur prior to compliance with
the requirements of Paragraph 5.10 regarding
property insurance.

14.06  Final Inspection

A. Upon written notice from Contractor that the entire
Work or an agreed portion thereof is complete, Engineer
will promptly make a final inspection with Owner and
Contractor and will notify Contractor in writing of all
particulars in which this inspection reveals that the Work
is incomplete or defective. Contractor shall immediately
take such measures as are necessary to complete such
Work or remedy such deficiencies.

14.07  Final Payment
A. Application for Payment

1. After Contractor has, in the opinion of Engineer,

- satisfactorily ~completed - all - corrections - identified -
during the final inspection and has delivered, in
accordance with the Contract Documents, all main-
tenance and operating instructions, schedules,
guarantees, bonds, certificates or other evidence of
insurance certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other
documents, Confractor may make application for
final payment following the procedure for progress
payments.

2. The final Application for Payment shall be
accompanied (except as previously delivered) by:

a. all documentation called for in the Coniract
Documents, including but not limited to the
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evidence of insurance required by Paragraph
5.04.B.7;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that
Contractor believes are unsettled; and

d. complete and legally effective releases or
waivers (satisfactory to Owner) of all Lien rights
arising out of or Liens filed in connection with
the Work.,

3. In lieu of the releases or waivers of Liens
specified in Paragraph 14.07.A.2 and as approved by
Owner, Confractor may furnish receipts or releases in
full and an affidavit of Contractor that: (i) the
releases and receipts include all labor, services,
material, and equipment for which a Lien could be
filed; and (ii) all payrolls, material and equipment
bills, and other indebtedness connected with the
Work for which Owner or Owner's property might in
any way be responsible have been paid or otherwise
satisfied. If any Subcontractor or Supplier fails to
furnish such a release or receipt in full, Contractor
may furnish a bond or other collateral satisfactory to
Owner to indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance

1. If, on the basis of Engineer’s observation of the
Work during construction and final inspection, and
Engineer’s review of the final Application for
Payment and accompanying documentation as re-
quired by the Contract Documents, Engineer is
satisfied that the Work has been completed and
Contractor’s other obligations under the Contract
Documents have been fulfilled, Engineer will, within
ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommen-
dation of payment and present the Application for
Payment to Owner for payment. At the same time
Engineer will also give written notice to Owner and
Contractor that the Work is acceptable subject to the
provisions of Paragraph 14.09. Otherwise, Engineer
will return the Application for Payment to
Contractor, indicating in writing the reasons for
refusing to recommend final payment, in which case
Contractor shall make the necessary corrections and
resubmit the Application for Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of
the Application for Payment and accompanying
documentation, the amount recommended by
Engineer, less any sum Owner is entitled to set off
against Engineer’s recommendation, including but
not limited to liquidated damages, will become due
and , will be paid by Owner to Contractor.

14.08  Final Completion Delayed

A. If, through no fault of Contractor, final completion of
the Work is significantly delayed, and if Engineer so
confirms, Owner shall, upon receipt of Contractor’s final
Application for Payment (for Work fully completed and
accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance
due for that portion of the Work fully completed and
accepted. If the remaining balance to be held by Owner
for Work not fully completed or corrected is less than the
retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written
consent of the surety to the payment of the balance due
for that portion of the Work fully completed and accepted
shall be submitted by Contractor to Engineer with the
Application for such payment. Such payment shall be
made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of
Claims.

14.09  Waiver of Claims

A. The making and acceptance of final payment will
constitute:

1. a waiver of all Claims by Owner against
Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final
inspection pursuant to Paragraph 14.06, from failure
to comply with the Contract Documents or the terms
of any special guarantees specified therein, or from
Contractor’s continuing obligations under the
Contract Documents; and

2. a waiver of all Claims by Contractor against
Owner other than those previously made in
accordance with the requirements herein and
expressly acknowledged by Owner in writing as still
unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION

15.01  Owner May Suspend Work

A. At any time and without cause, Owner may suspend
the Work or any portion thereof for a period of not more
than 90 consecutive days by notice in writing to
Contractor and Engineer which will fix the date on which
‘Work will be resumed. Contractor shall resume the Worlk
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract
Times, or both, directly attributable to any such
suspension if Contractor makes a Claim therefor as
provided in Paragraph 10.05.
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15.02  Owner May Terminate for Cause

A. The occurrence of any one or more of the following
events will justify termination for cause:

1. Contractor’s persistent failure to perform the
Work in accordance with the Contract Documents
(including, but not limited to, failure to supply suffi-
cient skilled workers or suitable materials or equip-
ment or failure to adhere to the Progress Schedule
established under Paragraph 2.07 as adjusted from
time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of
any public body having jurisdiction;

3. Contractor’s disregard of the authority of
Engineer; or

4. Contractor’s violation in any substantial way of
any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph
15.02.A occur, Owner may, after giving Contractor (and
surety) seven days written notice of its intent to terminate
the services of Contractor:

1. exclude Confractor from the Site, and take
possession of the Work and of all Contractor’s tools,
appliances, construction equipment, and machinery at
the Site, and use the same to the full extent they
could be used by Contractor (without liability to
Contractor for trespass or conversion),

2. incorporate in the Work all materials and
equipment stored at the Site or for which Owner has
paid Contractor but which are stored elsewhere, and

3. complete the Work as Owner may deem
expedient.

C. If Owner proceeds as provided in Paragraph 15.02.8,
Contractor shall not be entitled to receive any further
payment until the Work is completed. If the unpaid

‘balance of the Contract Price exceeds all claims, costs, — — -

losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) sustained by Owner arising out of or
relating to completing the Work, such excess will be paid
to Contractor. I such claims, costs, losses, and damages
exceed such unpaid balance, Contractor shall pay the
difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer
as to their reasonableness and, when so approved by
Engineer, incorporated in a Change Order. When
exercising any rights or remedies under this Paragraph
Owner shall not be required fo obtain the lowest price for
the Work performed.

‘D. Notwithstanding Paragraphs 15.02.B and 15.02.C,

Contractor’s services will not be terminated if Contractor
begins within seven days of receipt of notice of intent to
terminate to correct its failure to perform and proceeds
diligently to cure such failure within no more than 30
days of receipt of said notice.

E. Where Contractor’s services have been so terminated
by Owner, the termination will not affect any rights or
remedies of Owner against Contractor then existing or
which may thereafter accrue. Any retention or payment of
moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a
performance bond under the provisions of Paragraph
5.01.A, the termination procedures of that bond shall
supersede the provisions of Paragraphs 15.02.B, and
15.02.C.

15.03  Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and
Engineer, Owner may, without cause and without
prejudice to any other right or remedy of Owner,
terminate the Contract. In such case, Contractor shall be
paid for (without duplication of any items):

1. completed and acceptable Work cxecuted in
accordance with the Contract Documents prior to the
effective date of termination, including fair and
reasonable sums for overhead and profit on such
Work;

2. expenses sustained prior to the effective date of
termination in performing services and furnishing
labor, materials, or equipment as required by the
Contract Documents in connection with uncompleted
Work, plus fair and reasonable sums for overhead
and profit on such expenses;

3. all claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all

~— —court-or arbitration-or-other-dispute resolution costs)

incurred in settlement of terminated contracts with
Subcontractors, Suppliers, and others; and

4. reasonable expenses directly attributable to
termination,

B. Contractor shall not be paid on account of loss of
anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

15.04  Contractor May Stop Work or Terminate

A. Tf, through no act or fault of Contractor, (i) the Work is
suspended for more than 90 consecutive days by Owner
or under an order of court or other public authority, or (ii)
Engineer fails to act on any Application for Payment

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.
00700 - 40




within 30 days after it is submitted, or (iii) Owner fails for
30 days to pay Contractor any sum finally determined to
be due, then Contractor may, upon seven days written
notice to Owner and Engineer, and provided Owner or
Engineer do not remedy such suspension or failure within
that time, terminate the Contract and recover from Owner
payment on the same terms as provided in Paragraph
15.03.

B. In lieu of terminating the Contract and without
prejudice to any other right or remedy, if Engineer has
failed to act on an Application for Payment within 30
days after it is submitted, or Owner has failed for 30 days
to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner
and Engineer, stop the Work until payment is made of all
such amounts due Contractor, including interest thereon.
The provisions of this Paragraph 15.04 are not intended to
preclude Contractor from making a Claim under
Paragraph 10.05 for an adjustment in Contract Price or
Contract Times or otherwise for expenses or damage
directly attributable to Contractor’s stopping the Work as
permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

3. gives written notice to the other party of their
intent to submit the Claim to a court of competent
jurisdiction.

ARTICLE 17 - MISCELLANEOUS

16.01  Methods and Procedures

A. Either Owner or Contractor may request mediation of
any Claim submitted to Engineer for a decision under
Paragraph 10.05 before such decision becomes final and
binding. The mediation will be governed by the
Construction Industry Mediation Rules of the American
Arbitration Association in effect as of the Effective Date
of the Agreement. The request for mediation shall be
submitted in writing to the American Arbitration
Association and the other party to the Contract. Timely
submission of the request shall stay the effect of
Paragraph 10.05.E.

B. Owner and Confractor shall participate in the
mediation process in good faith. The process shall be
concluded within 60 days of filing of the request. The
date of termination of the mediation shall be determined
by application of the mediation rules referenced above.

C. Ifthe Claim is not resolved by mediation, Engineer’s
action under Paragraph 10.05.C or a denial pursuant to
Paragraphs 10.05.C.3 or 10.05.D shall become final and
binding 30 days after termination of the mediation unless,
within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution
process provided for in the Supplementary
Conditions, or.

2. agrees with the other party to submit the Claim
to another dispute resolution process, or

17.01  Giving Notice

A. Whenever any provision of the Contract Documents
requires the giving of written notice, it will be deemed to
have been validly given if:

1. delivered in person to the individual or to a
member of the firm or to an officer of the corporation
for whom it is intended, or

2. delivered at or sent by registered or certified
mail, postage prepaid, to the last business address
known to the giver of the notice.

17.02  Computation of Times

A. When any period of time is referred to in the Contract
Documents by days, it will be computed to exclude the
first and include the last day of such period. If the last day
of any such period falls on a Saturday or Sunday or on a
day made a legal holiday by the law of the applicable
jurisdiction, such day will be omifted from the
computation.

17.03  Cumulative Remedies

A. The duties and obligations imposed by these General
Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of
this Paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to
which they apply.

17.04  Survival of Obligations

A. All representations, indemnifications, warranties, and
guarantees made in, required by, or given in accordance
with the Contract Documents, as well as all continuing
obligations indicated in the Contract Documents, will
survive final payment, completion, and acceptance of the
Work or termination or completion of the Contract or
termination of the services of Contractor.

17.05  Controlling Law

A. This Contract is to be governed by the law of the state
in which the Project is located.
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17.06

Headings

A. Article and paragraph headings are inserted for
convenience only and do not constitute parts of these
General Conditions.
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PART 1 GENERAL

1.1 GENERAL

SECTION 00 80 10
SUPPLEMENTAL CONDITIONS

A. These Supplementary Conditions shall modify and supplement the Standard
General Conditions of the Construction Contract (Section 00 70 30, EJCDC C-
700), and shall govern whenever they conflict. All provisions which are not so
amended or supplemented remain in full force and effect.

1.2 MODIFICATIONS TO ARTICLES OF THE GENERAL CONDITIONS

A. ARTICLE 1 — DEFINITIONS

1.

Paragraph 1.01.A.19 is supplemented with the following: Where the term
“Engineer” is used in the Specification for the approval of materials or
work, it shall be understood to mean Warren County Water & Sewer.
Contractor acknowledges that Engineer is a full-time employee appointed
by Owner, and Engineer is not an independent third party, rather is a
department of the governmental entity of Owner (Warren County Board of
Commissioners) a political subdivision of Ohio.

Paragraph 1.01.A.29 is supplemented with the following: Whenever the
term “Owner” is used in the Contract Documents, it shall refer to Warren
County Board of Commissioners on behalf of Warren County Water &
Sewer, or its authorized representative.

B. ARTICLE 2 — PRELIMINARY MATTERS

1.

Paragraph 2.03 — Commencement of Contract Time: Notice to Proceed is
amended as follows: Delete the last sentence.

C. ARTICLE 4 — AVAILABILITY OF LANDS; SURFACE AND PHYSICAL
CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS;
REFERENCE POINTS

1.

Paragraph 4.06(G) shall be deleted.

D. ARTICLE 5 — BONDS AND INSURANCE

1.

Paragraph 5.01.A — Amend the second sentence to read: “ ... These bonds
shall remain in effect not less than one year after the date when final
payment becomes due or until completion of the correction period
specified in Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract Documents ....”

Paragraph 5.01.D — Add the following paragraph:



“D. If the Contractor provided a certified or cashier’s check or letter of
credit as Bid Security, he shall furnish a Performance Bond in an
amount at least equal to 100% of the Contract Price as security for
the faithful performance of this agreement.”

Paragraph 5.04.C — Add the following new paragraph immediately after
5.04.B:

“C. The Contractor shall, at his own expense, purchase and maintain the
following minimum coverage:
1.  Workers Compensation, for claims for bodily injury, sickness,
disease or death as follows:
a. Coverage A Statutory Benefits as described by the
applicable law.
b. Coverage B Employer’s Liability
i. $500,000 Bodily Injury by Accident — each
employee
ii.  $500,000 Bodily Injury by disease — each employee
iii.  $500,000 Bodily Injury by disease — policy limit

The Contractor shall provide a copy of a certificate of premium
payment from the Industrial Commission and Bureau of
Workers Compensation, State of Ohio, for the period of time
specified during which construction commences and copies of
renewal certificates for subsequent periods, so long as the
project continues.

2. Comprehensive General Liability Coverage for Bodily Injury and
Property Damage — occurrence form.

General Aggregate $2,000,000

Each occurrence, combined single limit for
Bodily Injury and Property Damager

Products — Completed

$1,000,000 | Each occurrence

Operations

Aggregate $2,000,000

Personal and Advertising Combined Single Limit for Bodily Injury
L $1,000,000

Liability per Occurrence and Property Damager

Coverage shall be extended to include the following:

a.

opo o

Per project and per location aggregate.

Premises and operations coverage.

Coverage for liability and independent contractors.
Products and completed operations.

Coverage for explosion, collapse and underground hazards.




Stop-Gap Liability: All monopolistic states - $1,000,000.
Owner as additional insureds.

Waiver of Subrogation against Owner

60-Day Notice of Cancellation or material change.

mSge h

3. Comprehensive Automobile Liability Insurance — Occurrence
Form

Any Automobile $1,000,000 Bodily Injury and
Property Damage,
Combined Single Limit

Borrowed, Non-Owned  $1,000,000 Bodily Injury and Hired
Automobile Property
Damage, Combined
Single Limit

Coverage shall be extended to include:

Contractual liability for assumed liability.

Owner as additional insureds.

Waiver of Subrogation against Owner

60 Day Notice of Cancellation or material change.
Motor Carrier Act Endorsement MCS-90

Extra Wide/Extra Heavy Hauling Permit Endorsement

mo a0 os

4.  Any Umbrella Liability or Excess Liability Policy over primary
comprehensive General and Automobile Liability shall be carried
in a minimum amount of:

$5,000,000 Each Occurrence
$5,000,000 Aggregate

The Umbrella or Excess Policy shall be following the form of:

Any Additional Insured under primary policy.

Per project and per location aggregates.
Explosion, Collapse, or Underground Hazards
Stop-Gap Liability

Waiver of Subrogation against Owner.

Watercraft (when employed to perform the work).
Aircraft (when employed to perform the work).
60-Day Notice of Cancellation or material change.
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4. Paragraph 5.06 — Property Insurance — shall be DELETED in its entirety.



D. ARTICLE 6 — CONTRACTOR’S RESPONSIBILITIES

1.

Paragraph 6.01.A — After the first sentence add: “Contractor’s Work shall
be performed according to the standards of care normally exercised by
construction organizations within Ohio that are engaged in performing
comparable services devoting such attention thereto and applying such
skills as may be necessary to perform the work in accordance with the
Contract Documents.”

Paragraph 6.02.C — Add a new paragraph as follows:

CCC'

If the Contractor does not perform the work in accordance with the
Contractor’s construction schedule and the project construction
schedule, and it becomes apparent that the work may not be
completed within the contract times, the Contractor shall, at no
additional cost to the Owner, as necessary to improve the
Contractor’s progress: (a) increase the number of employees in
such crafts as will regain lost scheduled progress; and (b) increase
the number of working hours per shift, shifts per work day,
working days per week, the amount of equipment, or any
combination of the foregoing measures to regain lost scheduled
progress. Contractor shall furnish such employees, materials,
facilities, and equipment, and shall work such hours, including
extra shifts, overtime operations, and Sundays and holidays, as
may be necessary to insure the prosecution and completion of the
work in accordance with the Contractor’s construction schedule
and the project construction schedule.”

Paragraph 6.02.D — Add a new paragraph as follows:

CCD‘

Contractor shall at all times maintain good discipline and order at
the site. The Contractor shall not permit employment of unfit
persons or persons not skilled in tasks assigned to them. If the
Owner deems any employee of the Contractor or a subcontractor
unsatisfactory, the Contractor must transfer or require its
subcontractor to transfer such employee from the project
immediately.”

Paragraph 6.05(E) - shall be deleted.

Paragraph 6.08 — Replace this Paragraph with the following:

G‘A.

Permit requirements are specified in Section 0020 00 —
INSTRUCTIONS TO BIDDERS, and 00 70 20 — PERMITS.

Paragraph 6.10 — Taxes, is amended as follows:

GCA.

OWNER, being a public body, is exempt from taxes on material
incorporated into the work. CONTRACTOR, therefore, is not



required to pay such materials taxes. The OWNER will provide
the tax exemption forms. These forms are to contain all necessary
information required by the State. CONTRACTOR shall be
responsible for payment of any applicable commercial activity tax.

B.  Owner’s exemption does not apply to construction tools,
machinery, equipment, or other property purchased by or leased by
Contractor, or to supplies or materials not incorporated to the
Work.

C.  Contractor is specifically required to abide by all local tax
requirements, if any, including income tax requirements to
withhold at source. Contractor acknowledges that the Contract
work may take place in various cities and taxing districts, and
further acknowledges different tax burdens may be imposed by
each. Contractor shall indemnify, defend, and hold Owner
harmless for any federal, state, or local tax liabilities incurred as a
result of Contractor performing the Work.”

6. Paragraphs 6.13 and 6.14 — Safety and Protection, are supplemented with
the following: “All construction work under this Agreement is subject to
Chapter XVII of Title 29, Code of Federal Regulations (CFR) Part 1926
(formerly Chapter XVII of Title 29, Part 1518) titled, “Safety and Health
Regulations for Construction” and subsequent amendments.”

ARTICLE 9 — ENGINEER’S STATUS DURING CONSTRUCTION

1. Paragraph 9.01 — Add the following sentence: The parties acknowledge
and agree that ENGINEER is a full-time employee of OWNER and is not an
independent third party, however, ENGINEER shall perform any duties under this
agreement in good faith and adhere to a standard of professional care and skill
ordinarily used by members of the subject profession practicing under similar
circumstances at the same time and in the same locality.

ARTICLE 10 — CHANGES IN THE WORK; CLAIMS
1. Paragraph 10.03.A.4 — Add the following paragraph:

“4. In no event is the Contractor entitled to reserve any rights or take
other similar action with respect to a change order if the effect or
intent of such reservation or action would be to accommodate a
further adjustment in the contract times, contract price, or both,
after the Contractor executes the change order. By executing a
change order, the Contractor irrevocably certifies that the elements
of the change order described are completely satisfied and waives
all rights to seek further adjustment of the contract times, contract
price, or both, at a later date with respect to the associated change
in the work.”



ARTICLE 11 — COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

1.

Paragraph 11.01(A)(3) — Amend the Second Sentence as follows:

DELETE the phrase “If required by Owner”. Add Sentence OWNER requires
CONTRACTOR to competitively bid work from subcontractors.

2.

Paragraph 11.01(D) Add the following Sentence: This agreement shall

be subject to open book pricing, CONTRACTOR shall make any all bids,
invoices, receipts, any and all documentation for expenses and costs available for
inspection by OWNER immediately upon request.

Paragraph 11.01.B.1 — Add project manager and project executive to the list of
excluded compensation and payroll costs.

ARTICLE 12 — CHANGE OF CONTRACT PRICE, CHANGE OF CONTRACT
TIMES

1.

Paragraph 12.01.C.2.e — Add the following to the end of paragraph
12.01.C.2.e: “Any change that results in a net decrease in cost shall

include the appropriate overhead and profit added thereto calculated as set
forth in ARTICLE 12 of the General Conditions.”

Paragraph 12.01.D — Insert new paragraph as follows: “D. In no event
shall Contractor be entitled to any increase in the Contract Price on
account of any adverse weather.”

Paragraph 12.02.B — Replace Paragraph 12.02.B with the following:

“B.  If the Contractor wishes to make a claim for an increase in contract
times, prompt written notice as provided herein shall be given. The
Contractor’s claim shall include an estimate of cost and of probable effect
of delay on progress of the work, a detailed schedule which identifies the
critical portions of the work impacted by the delaying event and the dates
of such impact, and a statement from Contractor that the increase
requested is the entire increase in the contract time associated with the
claim. The failure to provide such information and statement within the
time period established in Paragraph 10.05.B shall constitute an
irrevocable waiver of the claim. In the case of a continuing delay
occurring on consecutive days, only one claim is necessary, provided,
however, that within ten (10) days of the cessation of the cause of the
continuing delay, the Contractor shall notify the Owner in writing that the
cause of the delay has ceased. The failure to give notice of the cessation
of the cause of the continuing delay shall constitute an irrevocable waiver
of any claim based upon the continuing delay.”

Add the following paragraph as Paragraph 12.02.C:

“In addition to the requirements of Paragraph 12.02.B, if adverse weather
conditions are the basis for a claim for additional time, the contractor shall



support such claim with data acceptable to the Owner and Engineer that
substantiates that weather conditions were significantly abnormal for the
period of time and could not have reasonably been anticipated and that
weather conditions had an adverse effect on a critical element of the
scheduled construction. Notwithstanding any other provisions of the
Contract Documents to the contrary, the project times will not be adjusted
on account of the impact of a normal adverse weather or any of the work
or on account of the impact of any abnormal adverse weather on non-
critical elements of the work. The support for the evaluation of all
adverse-weather claims resulting in lost workdays shall be based upon
criteria as provided for in the State of Ohio Department of Transportation
(ODOT) Construction and Material Specifications dated January 1, 2013.
ODOT Specification 108.06.C lists the number of days that the Contractor
may expect to be lost due to weather as follows:

Number of Days Lost
Due to Weather

January 8

Month

February
March
April
May

June

July

August

September
October

November
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December

5. Paragraph 12.03.F — Add new paragraph as follows:

“F. Any proposed time extensions for delays requested because of
abnormal weather conditions shall be subject to Paragraph 12.02.C.”

6. Paragraph 12.03.G. — Add new paragraph as follows:

“G. Delays beyond the substantial completion date attributable to and
within the control of the Contractor, their Subcontractor, or Supplier shall
be subject to liquidated damages in the amounts specified in SECTION 00
60 10 - CONTRACT.”

F. ARTICLE 15 — SUSPENSION OF WORK AND TERMINATION



G.

1.

Paragraph 15.01.A. — Delete the sentence that states: “Contractor shall be

granted an adjustment in the Contract Price or an extension of the Contract Times,
or both directly attributable to any suck suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05.

REPLACE the above sentence with the following: Contractor shall be granted an
extension of the Contract Times directly attributable to any such suspension if
Contractor makes a Claim therefor as provided in Paragraph 10.05.

2.

Paragraph 15.03.A(3) — shall be DELETED in its entirety.

ARTICLE 14 - PAYMENT TO CONTRACTOR AND COMPLETION

1.

2.

Add new Paragraph 14.02.A.4 as follows:

“4. In accordance with ORC Section 153.12 partial payments to the
Contractor for labor performed under either a unit or lump sum price
contract shall be made at the rate of ninety-two per cent of the estimates
prepared by the Contractor and approved by the Engineer. All labor
performed after the job is fifty percent completed shall be paid for at the
rate of one hundred per cent of the estimates submitted by the Contractor
and approved by the Engineer. A Contract shall be considered 50 percent
complete when the Contractor has been paid an amount equal to 50
percent of the total cost of the labor of the Contract and 50 percent of the
total cost of the material of the Contract.

All materials furnished and delivered but not actually included in the
construction and approved by the Owner, after the work under this
contract is 50 percent complete, shall be paid for at the rate of 92 percent
of the invoiced value of the materials. The balance of such estimates shall
be paid when the material is incorporated into and becomes a part of the
building construction.

When the major portion of the project is substantially completed and
occupied, or in use, or otherwise accepted, and there exists no other reason
to withhold retainage, the retained percentages held in connection with
such portion shall be released and paid to the contractor, withholding only
that amount necessary to assure completion.

All retained payments shall be deposited into an escrow account at the 1*
National Bank, 1160 E. Main Street, Lebanon Ohio (513) 932-3221,
Contact: Gail Haines. The Contractor may waive their right to deposit the
payments in an escrow account by written request to the Owner. Retained
payments not deposited into an escrow account will be held by the Owner
for future payment to the Contractor.”

Amend Paragraph 14.02.C to read: “Thirty days after presentation ......

ARTICLE 16 — DISPUTE RESOLUTION



I. Delete Paragraphs 16.01.A, 16.01.B, and 16.01.C and replace with the
following:

“]1. This Contract shall be construed under the laws of the State of Ohio,
and the parties hereby stipulate to the venue for any and all claims,
disputes, interpretations, litigation of any kind arising out of this Contract
being exclusively in the Warren County, Ohio Court of Common Pleas
(unless both parties mutually agree in writing to alternate dispute
resolution), as well as waiving any right to bring or remove such matters
in or to any other state or federal court.”

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.co.warren.oh.us
commissioners@co.warren.oh.us

Pt G ot Lo OISV
SHANNON JONES
DAVID G. YOUNG

ADVERTISEMENT FOR BIDS

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio, 406
Justice Drive, Lebanon, Ohio 45036, until 11:00 AM, Thursday December 2, 2021, at the Office of the
Warren County Commissioners, and then at said time bids will be opened and read aloud for the
Socialville Transmission Water Main - Contract 2 Project.

Bid documents including terms, general conditions, supplemental conditions, and specifications are
available online at the Warren County’s Website at
https://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding the technical
specifications should be directed to Chris Wojnicz at the Warren County Water and Sewer Department,
(513) 695-1646. Contact the Warren County Commissioners Office at (513) 695-1250 should you need
assistance in accessing the bidding information on the County website.

The project generally consists of installation of approximately 5,700 feet of 24" water main and 1,000
feet of 12” water main. The estimated contract value is $2,500,000.

A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A letter
of credit may only be revocable by the Owner. Upon entering into a contract with the Owner, the
contractor must file a performance bond for the amount of the contract, and the bid guaranty will
then be returned to the successful and unsuccessful bidders upon contract execution.

OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained for

the successful bidder but returned to unsuccessful bidders after the contract is executed.

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in bids,
and enter into a contract with the Bidder who in Warren County's consideration offered the lowest and
best bid. By order of the Board of County Commissioner, County of Warren, State of Ohio.

Tina Osborne, Clerk


https://www.co.warren.oh.us/commissioners/Bids/Default.aspx

	04_Addendum_1.pdf
	Addendum 1 - 2021 11 29.pdf
	Addendum 1
	Section 00100 - Bid Table.pdf
	Section 33 11 13.13 - Ductile Iron Public Water Utility Distribution Piping
	20-030.001 WAT Contract 2-02
	Sheets and Views
	02


	20-030.001 WAT Contract 2-04
	Sheets and Views
	04


	20-030.001 WAT Contract 2-05
	Sheets and Views
	05


	20-030.001 WAT Contract 2-06
	Sheets and Views
	06


	20-030.001 WAT Contract 2-07
	Sheets and Views
	07


	20-030.001 WAT Contract 2-08
	Sheets and Views
	08


	20-030.001 WAT Contract 2-09
	Sheets and Views
	09


	20-030.001 WAT Contract 2-10
	Sheets and Views
	10


	20-030.001 WAT Contract 2-12
	Sheets and Views
	12




	03_Plan_Set.pdf
	20-030.001 WAT Contract 2.pdf
	20-030.001 WAT Contract 2-01.pdf
	Sheets and Views
	01


	20-030.001 WAT Contract 2-02.pdf
	Sheets and Views
	02



	20-030.001 WAT Contract 2-12.pdf
	Sheets and Views
	12






