
 

 

 

 

 

 

 

 

 

 

 

ENTER INTO CONTRACT WITH MOODY’S OF DAYTON INC.  FOR THE 2022 WELL 

REDEVELOPMENT PROJECT REBID 

 

WHEREAS, pursuant to Resolution #22-1124 dated July 26, 2022, this Board approved a Notice of 

Intent to Award Bid for the 2022 Well Redevelopment Project Rebid to Moody’s of Dayton Inc., 

for a total bid price of $278,692.00; and 

 

WHEREAS, all documentation, including performance bonds, insurance certificates, etc., has been 

submitted by the contractor; and 

 

NOW THEREFORE BE IT RESOLVED, to enter into contract with Moody’s of Dayton Inc., 4359 

Infirmary Road, Miamisburg, Ohio 45342, for a total contract price of $278,692.00; as attached 

hereto and made a part hereof. 

 

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon 

call of the roll, the following vote resulted: 

 

Mr. Grossmann – yea 

Mr. Young – yea 

Mrs. Jones – yea 

 

Resolution adopted this 9th day of August 2022. 

 

      BOARD OF COUNTY COMMISSIONERS 

 

 

      ____________________________________ 

      Tina Osborne, Clerk  

 

KP/ 

 

cc: c/a— Moody’s of Dayton Inc.   

 Water/Sewer (file) 

 OMB Bid file 

 

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



 

 

 

 

 

 

 

 

 

 

APPROVE NOTICE OF INTENT TO AWARD BID TO MOODY’S OF DAYTON INC. FOR 

THE 2022 WELL REDEVELOPMENT PROJECT REBID 

 

WHEREAS, bids were closed at 11:00 a.m., on July 21, 2022, and the bids received were opened 

and read aloud for the 2022 Well Redevelopment Project Rebid, and the results are on file in the 

Commissioners’ Office; and 

 

WHEREAS, upon review of such bids by Kathryn Gilbert, Staff Engineer, Moody’s of Dayton Inc. 

has been determined to be the lowest and best bidder; and    

 

NOW THEREFORE BE IT RESOLVED, upon recommendation of the Warren County Water and 

Sewer Department, that it is the intent of this Board to award the contract to Moody’s of Dayton 

Inc., 4359 Infirmary Road, Miamisburg, Ohio 45342, for a total bid price of $278,692.00; and 

 

BE IT FURTHER RESOLVED, that the President of the Board is hereby authorized to execute a 

"Notice of Intent to Award." 

 

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Young. Upon 

call of the roll, the following vote resulted: 

 

Mr. Grossmann – yea 

Mr. Young – yea 

Mrs. Jones – yea 

 

Resolution adopted this 26th day of July 2022. 

 

      BOARD OF COUNTY COMMISSIONERS  

 

 

      ____________________________________ 

      Tina Osborne, Clerk  

 

 

 

 

cc: Water/Sewer (file) 

 OMB Bid file 

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



 

 

 

 

 

 

 

 

 
 

 

BID OPENING 

 

July 21, 2022 

 

BID OPENING –  

 

Bids were closed at 11:00 a.m. this 21st day of July and the following bids were received, 

opened, and read aloud for the Rebid of the 2022 Well Redevelopment Project for the Warren 

County Water and Sewer Department. 

 

  

 National Water Services $320,320.00 

 Paoli, IN  

 

 Moody’s of Dayton  $278,692.00 

 Dayton, OH  

 

 Layne Water Resources $299,958.00 

 Middletown, OH  

 

 

 

   

Kathryn Gilbert, Staff Engineer, will review bids for a recommendation at a later date. 

 

 

 

cc:   Bid File                                          OMB  W/S (file)  

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



2022 Well Redevelopment Project 

Warren County Water and Sewer Department  

 

 

PLAN HOLDERS LIST 

 
2022 Well Redevelopment Project 

 

 

 

Individuals or companies can be added to the plan holders list by contacting Krystal Powell at 

krystal.powell@co.warren.oh.us 

  

 

Name Company Phone Number E-mail Address 

Bob Curley Granite 

Construction, Inc. 

513-424-7287 Bob.curley@gcinc.com 

 

Kevin Johnson Watertap Inc. 248-921-0111 kevin@watertapinc.com  

 

Ron Weston Rangeline Group 231-499-6808 rweston@rangeline.com  

 

 

mailto:krystal.powell@co.warren.oh.us
mailto:Bob.curley@gcinc.com
mailto:kevin@watertapinc.com
mailto:rweston@rangeline.com
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June 28, 2022 

ADDENDUM #1 

2022 WELL REDEVELOPMENT PROJECT 

11 PAGES TOTAL 

This Addendum No. 1 is issued to make certain revisions, additions, and clarifications to the original 
Contract Documents and shall be incorporated into the original Specifications.  This Addendum takes 
precedence over any and all information previously issued.  No other revisions to the Specifications are to 
be inferred. 

BID/CONTRACT DOCUMENTS: 

1) SECTION 00 10 10 – INVITATION TO BIDDERS: 

Change the Engineer’s Opinion of probable construction cost value from “284,000.00” to 
“$300,000.00”. 

2) SECTION 00 10 20 – BID PROPOSAL, Page 00 10 20 – 2: 

Add the following paragraph after the second paragraph: 

“Item 19 – Insertion Valve. This bid item shall include furnishing all materials, labor, tools, and 
equipment necessary to perform all the work associated with the installation of a 10-inch insertion 
valve on the discharge piping of wells PWN-4 and PWN6.” 

3) SECTION 00 10 30 – BID FORM. 

This Section is being revised and reissued as an attachment to this addendum.  

4) SECTION 00 20 00 – GENERAL INSTRUCTION TO BIDDERS, Page 00 20 00 – 1, Part 3: 

Change the  Engineer’s Opinion of probable construction cost for the base bid work value from 
“284,000.00” to “$300,000.00”. 

5) SECTION 01 11 00 – SUMMARY OF WORK, Page 01 11 00 – 1, Part 1.2.B.: 

Add the following paragraphs: 

“5. Install a 10-inch insertion valve on the discharge line between the structure for PWN-4 and 
the transmission main, as shown in the Figure 33 14 00 – Insertion Valve Plan. Insertion 
valve shall be installed before PWN-4 is removed from service for redevelopment. 

 6. Install a 10-inch insertion valve on the discharge line between the structure for PWN-6 and 
the transmission main, as shown in Figure 33 14 00 – Insertion Valve Plan. Insertion valve 
shall be installed before PWN-6 is removed from service for redevelopment.” 

6) SECTION 33 01 10 – WELL REDEVELOPMENT, Page 33 01 10 – 1, Part 1.2: 

Add the following paragraph: 

“D. Notify the County a minimum of 48 hours before reinstalling County’s motor and pump in 
the respective wells. County personnel to be onsite when motor and pump are installed.” 
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7) SECTION 33 14 00 – INSERTION VALVES  

Add the attached Section 33 14 00 – Insertion Valves to these Specifications.  

THIS ADDENDUM MUST BE SIGNED AND ALL 11 PAGES ATTACHED TO YOUR BID, 
INCLUDING ALL ATTACHMENTS AND (RE)ISSUED SECTIONS. 
 
 
              
 Acknowledged By     Date 
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SECTION 00 10 30 
BID FORM – REVISED AS PART OF ADDENDUM NO. 1 

BIDDER agrees to perform all the work described in the Contract Documents for the following prices: 

ITEM DESCRIPTION QTY UNITS TOTAL COST 
North Well Field Production Well No. 3 (PWN-3) 

1 Video Inspection – Pre and Post Development 1 L.S.  

2 Removal of well pump; well pump disassemble, inspection, and evaluation; 
sand blast and epoxy painting of pump; and well pump installation  1 L.S.  

3 Replace Column Pipe 1 L.S.  

4 Well Redevelopment 1 L.S.  

5 Hydraulic testing of well 1 L.S.  

6 Replace Level Probe 1 L.S.  

North Well Field Production Well No. 4 (PWN-4) 

7 Video Inspection – Pre and Post Development 1 L.S.  

8 Removal of well pump; well pump disassemble, inspection, and evaluation; 
sand blast and epoxy painting of pump; and well pump installation  1 L.S.  

9 Replace Column Pipe 1 L.S.  

10 Well Redevelopment 1 L.S.  

11 Hydraulic testing of well 1 L.S.  

12 Replace Level Probe 1 L.S.  

North Well Field Production Well No. 6 (PWN-6) 

13 Video Inspection – Pre and Post Development 1 L.S.  

14 Removal of well pump; well pump disassemble, inspection, and evaluation; 
sand blast and epoxy painting of pump; and well pump installation  1 L.S.  

15 Replace Column Pipe 1 L.S.  

16 Well Redevelopment 1 L.S.  

17 Hydraulic testing of well 1 L.S.  

18 Replace Level Probe 1 L.S.  
Insertion Valves 

19 10-inch Insertion Valve 2 E.A.  
                                               
        
 Total of Bid Items 1 through 19       $_________________________ 
 

  
Total Bid Items 1 through 19 (In Words) 

 
  

Bidder’s Name 
L.S. = Lump Sum  E.A. = Each QTY = Quantity   
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SECTION 33 14 00  

INSERTION VALVES 

ISSUED AS PART OF ADDENDUM #1 

PART 1 – GENERAL 

1.1 SCOPE 

A. Contractor shall provide all labor, materials, equipment, and incidentals as specified and 
required to complete all Insertion Valve Work. This Work includes, but is not limited to, 
the following: 

1. Furnish and install insertion valves on discharge lines of Production Wells #4 and #6 at 
the North Well Field (PWN-4 and PWN-6) between the well structures and the 
transmission main and as shown in Figure 7. Contractor to field verify the existing pipe 
material and outside diameter. 

2. Contractor shall field locate all utilities before beginning excavation.  

1.2 COORDINATION 

A. Review installation procedures under this and other Sections and coordinate installation of 
items that must be installed with, or before the Insertion Valve Work.  

1.3 REFERENCE 

A. All applicable requirements of other portions of the Contract Documents apply to the Work 
of this Section, including but not limited to Division 01 General Requirements. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications: 

1. The equipment manufacturer shall have been engaged in the manufacture of the 
equipment being supplied for the past five (5) years and able to show evidence of at least 
five installations in satisfactory operation for at least five (5) years.  

B. Component Supply and Compatibility: 

1. Obtain all equipment included in this Section regardless of the component manufacturer 
from a single insertion valve and appurtenances manufacturer.  

2. The insertion valve and appurtenances equipment manufacturer shall review and prepare 
all Shop Drawings and other submittals for all components furnished under this Section. 

3. All components shall be specifically constructed for the specified service conditions and 
shall be integrated into the overall assembly by the insertion valve and appurtenances 
equipment manufacturer.  
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C. Insertion valves shall be factory pressure tested and serialized for traceability before leaving 
the manufacturing facility to assure quality. Proof of successful factory pressure test must 
be made available upon customer request within three business days. 

D. Regulatory Requirements: 

1. Perform all work associated with insertion valve in compliance with applicable 
requirements of governing agencies having jurisdiction.  

a. AIS – American Iron and Steel  

b. ANSI – American National Standards Institute  

c. AWWA – American Water Works Association  

d. NSF – National Science Foundation 

e. UL – Underwriters’ Laboratories, Inc.  

1.5 SUBMITTALS 

A. Provide technical submittals in accordance with Section 01 33 00 “Submittals”, 
demonstrating that all equipment provided conforms completely to the requirements of this 
Section. 

B. Shop Drawings and Product Data: 

1. Submit for approval the following: 

a. System shall be submitted as a complete submittal including all external connections 
and internal details. 

b. Complete description in sufficient detail to permit comparison with the technical 
specifications.  

c. Weights and performance data. 

d. Affidavits of compliance with referenced standards and codes. 

e. Manufacturer’s literature, including: 

i. Dimensions. 

ii. Materials. 

iii. Size. 

iv. Weight. 

f. Confirm that equipment and piping shown is suitable for service conditions 
specified. 

g. Show locations and sizes for all connections to associated equipment and utilities.  

h. List of spare parts and optional equipment. 

2. Operation and Maintenance Data: 

a. Operation and Maintenance Manuals: 

i. Submit complete installation, operation, and maintenance manuals including 
copies of all approved Shop Drawings. 
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b. Required Operation Data: 

i. Complete, detailed operating instructions for each piece of equipment with 
moving parts. 

ii. Explanations for all safety considerations relating to operations.  

iii. Recommended spare parts list. 

c. Required Maintenance Data: 

i. Maintenance data shall include all information and instructions required by 
maintenance personnel to keep equipment properly lubricated and adjusted so 
that it functions economically throughout its full design life. 

ii. Explanation with illustrations, as necessary, for each maintenance task. 

iii. Recommended schedule of maintenance tasks. 

iv. Lubrication charts and tables of alternate lubricants. 

v. Trouble shooting instructions. 

vi. List of maintenance tools and equipment. 

vii. Name, address, and phone number of manufacturer and manufacturer’s local 
service representative.  

C. Guarantee and Warranty: 

1. Provide a 1-year complete parts and service warranty for the insertion valve as described 
below: 

a. The insertion valve and all of its components shall be guaranteed against mechanical 
failure due to materials, workmanship, or wear under the original specified operating 
conditions for a period of one (1) year from the date of Substantial Completion.  

b. If any defect is found within this period, the insertion valve manufacturer at its 
option and expense shall either repair the valves or furnish and install replacement 
components. 

c. The valve manufacturer shall be responsible for paying all costs associated with the 
repair or replacement of the equipment. 

d. After repair, the valve warranty shall remain in effect for the residual periods of the 
initial warranty.  

e. The Owner may make routine preventative maintenance and repairs without voiding 
the valve warranty. Other repairs and modifications shall not void the warranty when 
approved by the valve manufacturer.  

f. Long-term storage shall not void the warranty when stored in conformance with the 
valve manufacturer’s recommendations.  

1.6 DELIVERY, STORAGE, AND HANDLING  

A. Packing, Shipping, Handling, and Unloading: 

1. All equipment and materials shall be inspected against approved Shop Drawings at time 
of delivery.  

2. Equipment and materials damaged or not meeting requirements of the approved Shop 



2022 Well Redevelopment – Rebid Insertion Valve 33 14 00 – 4 

Drawings shall be immediately returned to the manufacturer for replacement or repair. 

3. Equipment and materials shall on delivery, storage, and installation be handled in an 
approved manner according to manufacturer’s instructions.  

B. Storage of Materials: 

1. All equipment and materials after inspection shall be carefully prepared for storage and 
labeled.  

2. Equipment and materials shall be stored in a dry location and protected from harm 
according to manufacturer’s instructions.  

C. Acceptance at Site: 

1. All boxes, crates and packages shall be inspected by Contractor upon delivery to the 
Site.  

2. Contractor shall notify Owner, in writing, if any loss or damage exists to equipment or 
components. 

3. Replace loss and repair damage to new condition in accordance with manufacturer’s 
instructions.  

PART 2 – PRODUCTS  

2.1 AMERICAN IRON AND STEEL REQUIREMENTS  

A. All valves provided under this section shall be subject to American Iron and Steel (AIS) 
requirements. 

B. Attempts made by suppliers and/or manufacturer’s to intentionally avoid having to comply 
with the AIS requirements by changing the material of valve components from those 
specified (or other similar measures) will result in the submittal being rejected.  

2.2 MATERIALS 

A. General 

1. Insertion valve shall be a stainless-steel body resilient wedge gate valve, designed for 
permanent use in potable systems. 

2. The design will allow the valve to be installed into an existing pressurized pipeline while 
maintaining constant pressure and service without system shutdown.  

3. No restraining devices, restraining fasteners, or transition gaskets shall be required for 
the installation or operation of the valve. 

B. Valve Body Construction: 

1. All insertion valves shall have a stainless-steel body and a reinforced composite polymer 
valve cartridge to provide superior corrosion resistance, strength, and a pressure rating 
that meets or exceeds the requirements of resilient seated gate valves. The insertion 
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valve shall be stainless steel construction for corrosion resistance, maximum toughness, 
and strength. 

2. All insertion valves must be capable of working on Cast/Grey Iron or Ductile Iron Class 
A, B, C and D, IPS PVC, C900 and C909 PVC, Steel and AC pipe diameters without 
changing either top or bottom portion of split valve body or using a transition gasket. 

3. All insertion valves must provide a solid support of the host pipe through the entire 
laying length of the valve body. No gaps or space between the valve body and host pipe 
shall be accepted. 

4. All insertion valves shall be rated for 250 psig maximum working pressure. The pressure 
rating must be permanently marked into the body. 

5. All insertion valves must be hydrostatically pressure tested to 1.25 times of the system 
operating pressure (minimum) or 1.5 times of the insertion valves 250 psig maximum 
pressure rating. The test shall be sustained for a minimum of 15 minutes. Once the 
pressure test is effectively achieved the insertion valve body must not be moved in 
accordance with AWWA Standards. If the insertion valve body is moved the pressure 
test must be completed again. Any movement, repositioning, loosening, and/or re-
tightening must be retested before the pipe is tapped. 

C. Bonnet Construction: 

1. All insertion valves shall have a carbon steel epoxy-coated bonnet. 

D. Resilient Wedge Gate Assembly: 

1. Insertion valves shall have an EPDM-molded resilient wedge seal. The resilient wedge 
seal will be affixed into a reinforced nylon composite polymer valve cartridge. The 
entire assembly shall be inert and impervious to corrosion. 

2. The nylon composite polymer valve cartridge shall be engineered to contact the interior 
of the host pipe and an engineered sealing surface in the valve body to create a seal. The 
resilient wedge shall be reinforced to resist abrasion, thus extending the life and quality 
of the shutdown where the wedge contacts the host pipe. 

3. Pressure equalization on the down or upstream side of the closed wedge shall not be 
necessary to open the valve. 

4. The wedge shall be symmetrical and seal equally well with flow in either direction. 

5. The resilient wedge must ride inside a minimum of four body channels to maintain 
wedge alignment throughout its travel and to achieve maximum fluid control regardless 
of high or low flow pressure or velocity. 

6. Insertion valves shall have a full size, full port flow way that is unobstructed, and free 
of depressions to provide optimum flow and sealing and not trap tuberculation or debris. 

E. Valve Dimensions and Weight: 

1. Maximum height of the valve from the center of the host pipe to the top of the operating 
nut of a 10-inch valve shall not exceed 30-inches. 
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2. Maximum laying length of the valve body of a 10-inch valve shall not exceed 24-inches. 

3. Maximum weight of the 10-inch valve shall not exceed 370 pounds.  

F. Fusion-Bonded Epoxy/E Coating: 

1. Insertion valves shall have all stainless-steel bodies and fasteners with an epoxy-coated 
carbon steel valve bonnet. The use of epoxy coatings for protection against corrosion is 
deemed insufficient for any component other than the valve bonnet. 

G. Gaskets and Stem Seals: 

1. Insertion valves shall utilize four O-rings to seal between valve body to valve bonnet 
and valve stem.  

H. Valve Stem: 

1. Insertion valves shall be NRS (non-rising stem) and operate with standard 3 turns per 
diameter inch to open and close. 

2. Insertion valves shall be operated by a 2” square wrench nut — open left. 

3. The gate valve stem shall be made of stainless steel. 

4. The gate valve stem shall be able to withstand torque of 700 ft. lbs. of torque without 
compromising operation. 

5. The NRS stem must have an integral stem collar manufactured of no lead bronze.  

6. Two-piece stem collars are not acceptable.  

7. The stem shall be affixed into the valve cartridge to maintain stem alignment, low 
torque, and continuous operation of the valve. 

I. Hardware: 

1. All bonnet and valve body fastener hardware shall be stainless steel. 

2. Valve cartridge locking pins shall be made of 304 domestic stainless steel and coated to 
prevent galling. 

J. Split Restraint Devices and Fasteners: 

1. Insertion valves that require the use of external or integral split restraint devices and or 
restraint fasteners is prohibited. 

K. Manufacturer / Model 

1. Hydra-Stop Insta-Valve 250 
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PART 3 – EXECUTION  

3.1 GENERAL 

A. Contractor shall inspect the area in which the equipment is to be installed and verify that the 
equipment is ready for installation. 

B. Contractor shall notify Owner of any discrepancies. 

C. Contractor shall make all necessary field connections required to place the electromagnetic 
flow metering systems in proper operation in accordance with manufacturer’s instructions 
and recommendations.  

3.2 INSPECTION  

A. Contractor shall verify that pipes and equipment are compatible. 

B. Contractor shall make adjustments required to place system in proper operating condition. 

C. Contractor shall inspect the valve body to ensure no damage occurred during shipment or 
storage.  

3.3 INSTALLATION 

A. Follow manufacturer’s written instruction for installation of insertion valve. Locations for 
valves are shown in the attached Figure 33 14 00 – Insertion Valve Plan.  

B. After installation is complete and valve is operational, install valve box and lid, backfill, 
and install the concrete ring at final grade.  

 

END OF SECTION 
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SECTION 00 10 10  
INVITATION TO BIDDERS 

 
Separate sealed bids for the 2022 Well Redevelopment Project will be received by the Warren 
County Board of Commissioners at the Office of the Warren County Commissioners, 406 Justice 
Drive, Lebanon, Ohio 45036, until 11:00 a.m. July 21, 2022 and then at said time publicly be 
opened and read aloud. 
 
Bid documents, including terms, general conditions, supplemental conditions, drawings and 
specifications are available online at the Warren County’s Website at 
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. Questions regarding the 
technical specifications should be directed to Kathryn Gilbert in writing at the Warren County 
Water and Sewer Department, Kathryn.Gilbert@co.warren.oh.us, (513) 695-1645. Each bid shall 
contain the full name of each person or company submitting the bid and be accompanied by a bid 
bond for the full amount of the bid or a certified check in the amount equal to ten (10) percent of 
the bid.  
 
The project consists of the rehabilitation of three drinking water production wells located at one 
well field in Warren County. The work generally consists of pump removal, video inspection of 
the well screen and casing, chemical and mechanical redevelopment of the wells, hydraulic and 
plumbness/alignment testing of wells. The Engineer’s Opinion of probable construction cost is 
$284,000.00. 
 
Contact the Warren County Commissioner’s Office at (513) 695-1250 should you need assistance 
in accessing the bidding information on the County’s website. All contract addenda will be posted 
to the website prior to the bid opening. Bidders should check the website regularly to stay updated 
on any changes to the project. 
 
Please be aware that if you are downloading this document to bid this project, and in order 
to stay updated on any change, please email Krystal Powell in the Commissioners’ Office at 
krystal.powell@co.warren.oh.us with your contact information. 
 
A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal 
submitted, as follows: 

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid.  
A letter of credit may only be revocable by the Owner.  Upon entering into a contract with 
the Owner, the contractor must file a performance bond for the amount of the contract, and 
the bid guaranty will then be returned to the successful and unsuccessful bidders upon 
contract execution.  
     OR 

2. A form of bid guaranty bond (attached) for the full amount of the bid.  Such bond is retained 
for the successful bidder, but returned to unsuccessful bidders after the contract is executed.   

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may 
withdraw his/her bid within sixty (60) days after the actual date of the opening thereof. All bids 
shall be properly signed by an authorized representative of the bidder.  

https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx
mailto:Kathryn.Gilbert@co.warren.oh.us
mailto:Kathryn.Gilbert@co.warren.oh.us
mailto:krystal.powell@co.warren.oh.us
mailto:krystal.powell@co.warren.oh.us
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Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in 
bids, and enter into a contract with the Bidder who in Warren County's consideration offered the 
lowest and best bid.   
By order of the Board of County Commissioner, County of Warren, State of Ohio. 
 
        ______________________________ 
              Tina Osborne, Clerk 



SECTION 00 10 20 
BID PROPOSAL 

The undersigned declares that the only persons or parties in this Bid are as stated; that the Bid is 
made without any collusion with other persons, firms, or corporations; that all the Contract 
Documents as prepared have been carefully examined; that the undersigned is fully informed in 
regard to all conditions pertaining to the Work and the place where it is to be done, and from them 
the undersigned makes this bid. The undersigned do hereby propose to furnish all labor, materials, 
tools, equipment, etc., necessary to complete the work in the Village of South Lebanon and 
Franklin Township in Warren County and that the bid include all costs including, permit fees, 
taxes, insurance, overhead, and profit. All material and equipment must comply with the 
specifications and contract drawings that comprise the Contract Documents. 

The premiums for all Bonds required shall be paid by the Contractor and shall be included in the 
Contract Price. The undersigned Bidder further agrees that the Bid Security accompanying this 
Bid shall become the property of the County if the Bidder fails to execute the Agreement. 

If any addenda are published on Warren County’s website at 
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, pursuant to SECTION 00 20 00, 
Paragraph 7, the undersigned acknowledges receipt of the following Addenda: 

No. , dated , 20 
No. , dated , 20 
No. , dated , 20 

The Bid shall include the following: 

Items 1, 7, and 13 – Video Inspection – Pre and Post Development. These Bid items shall include 
furnishing all materials, labor, tools, and equipment necessary to perform all the work to complete 
the video inspection of the respective production wells. 

Items 2, 8, and 14 – Removal of well pump; well pump disassemble, inspection and evaluation; 
sand blast and epoxy painting of column and pump; and well pump installation. These Bid items 
shall include furnishing all materials, labor, tools, and equipment necessary to perform all the work 
associated to the removal of the well pump, disassembling, inspecting and evaluating the well 
pump, sand blasting and epoxy painting the column and pump, reinstalling the well pump and 
replacing any disturbed insulation on discharge piping of the respective production wells. 

Items 3, 9, and 15 – Replace Column Pipe. These Bid items shall include furnishing all materials, 
labor, tools, and equipment necessary to perform all the work associated to the replacement of the 
column pipe of the respective production wells. 

Items 4, 10, and 16 – Well Redevelopment. These Bid items shall include furnishing all materials, 
labor, tools, and equipment necessary to perform all the work associated to the well redevelopment 
of the respective production wells.  
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Items 5, 11, and 17 – Hydraulic Testing of Well. These Bid items shall include furnishing all 
materials, labor, tools, and equipment necessary to perform all the work associated to the hydraulic 
testing of the respective production wells including the step-down testing, 24-hour testing, 
interference testing, and recovery testing.  

Items 6, 12, and 18 – Replace Level Sensor. These Bid items shall include furnishing all materials, 
labor, tools, and equipment necessary to perform all the work associated to the replacement of the 
level sensor of the respective production wells. 

Alternate Bid Items No. 1, 8, and 17 – Replace Pump and Reusing Existing Motor. These Alternate 
Bid items shall include funning all materials, labor, tools, and equipment necessary to perform all 
the work associated to replacing the pump and and reusing the existing motor of the respective 
production wells. A material cost and a labor cost should be listed for each of these alternate bid 
items.   

Alternate Bid Items No. 2, 11, and 20 – Replace All Wear Rings (Impeller and Bowl). These 
Alternate Bid items shall include funning all materials, labor, tools, and equipment necessary to 
perform all the work associated to replacing all of the ware rings on the impeller and bowl of the 
respective production wells. A material cost and a labor cost should be listed for each of these 
alternate bid items.   

Alternate Bid Items No. 3, 12, and 21 – Replace All Impellers & Collets. These Alternate Bid 
items shall include funning all materials, labor, tools, and equipment necessary to perform all the 
work associated to replacing all of the impellers and collets of the respective production wells. A 
material cost and a labor cost should be listed for each of these alternate bid items.   

Alternate Bid Items No. 4, 13, and 22 – Replace Pump Shaft. These Alternate Bid items shall 
include funning all materials, labor, tools, and equipment necessary to perform all the work 
associated to replacing the pump shaft of the respective production wells. A material cost and a 
labor cost should be listed for each of these alternate bid items.   

Alternate Bid Items No. 5, 14, and 23 – Replace All Pump Bearings. These Alternate Bid items 
shall include funning all materials, labor, tools, and equipment necessary to perform all the work 
associated to replacing all of the pump bearings in the pump shaft, sleeve, bowl, and suction base  
of the respective production wells. A material cost and a labor cost should be listed for each of 
these alternate bid items.   

Alternate Bid Items No. 6, 15, and 24 – Replace Motor Bearings. These Alternate Bid items shall 
include funning all materials, labor, tools, and equipment necessary to perform all the work 
associated to replacing the motor bearings of the respective production wells. A material cost and 
a labor cost should be listed for each of these alternate bid items.   

Alternate Bid Items No. 7 and 16 – Replace Pump and Motor. These Alternate Bid items shall 
include funning all materials, labor, tools, and equipment necessary to perform all the work 
associated to replacing the pump and motor of the respective production wells. A material cost and 
a labor cost should be listed for each of these alternate bid items.   
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Alternate Bid Items No. 9, and 18 – Replace the motor and reuse existing pump. These Alternate 
Bid items shall include funning all materials, labor, tools, and equipment necessary to perform all 
the work associated to replacing the motor and reusing the existing pump of the respective 
production wells. A material cost and a labor cost should be listed for each of these alternate bid 
items.   

Alternate Bid Items No. 10, and 19 – Replace Line Shafts from Motor to Pump Including 
Couplings and Bearings. These Alternate Bid items shall include funning all materials, labor, tools, 
and equipment necessary to perform all the work associated to replacing the line shafts from the 
motor to the pump, including all couplings and bearings of the respective production wells. A 
material cost and a labor cost should be listed for each of these alternate bid items.   

The written/typed Total Bid price is for the convenience of the Owner in comparing bids.  Any 
discrepancy between the actual sum of the line item totals and the written/typed total bid price 
shall be resolved in favor of the actual sum of the correct individual line item. 

The undersigned hereby certifies under the penalty of perjury that this bid is in all respects bona 
fide, fair and made without collusion or fraud with any other person or entity.  The bid proposals 
shall remain in full force and effect for sixty (60) days after the date of opening bids. The full name 
and address of all persons and parties interested in the foregoing bids as principals are as follows: 

             
Individual, Partnership, or Corporation 

 
 
             

Signature of Corporate Officer, President, or Owner 
 
 

      
Date 
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Notice of acceptance should be mail or delivered to the following: 

 
COMPANY NAME:           

CHIEF EXECUTIVE OFFICER:         

ADDRESS:            

             

PHONE NUMBER:           

FAX NUMBER:            

PROJECT CONTACT PERSON:          

PHONE NUMBER:            

E-MAIL ADDRESS:            

FEDERAL ID #:           

WEBSITE ADDRESS:          
 
 
NOTE: The firm, corporate or individual name of the bidder must be signed in ink in the space 
provided for the signatures on the proposed blanks. In the case of a corporation, the title of the 
officer signing must be stated and such officer must be thereunto duly authorized and the seal of 
said corporation duly affixed. In the case of a partnership, the signature of at least one of the 
partners must follow the firm name, using the term “member of the firm.” In the case of an 
individual, use the terms “doing business as”, or “sole owner.” 
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SECTION 00 10 30 
BID FORM 

 
BIDDER agrees to perform all the work described in the Contract Documents for the following prices: 

ITEM DESCRIPTION QTY UNITS TOTAL COST 
North Well Field Production Well No. 3 (PWN-3) 

1 Video Inspection – Pre and Post Development 1 L.S.  

2 Removal of well pump; well pump disassemble, inspection, and evaluation; 
sand blast and epoxy painting of pump; and well pump installation  1 L.S.  

3 Replace Column Pipe 1 L.S.  

4 Well Redevelopment 1 L.S.  

5 Hydraulic testing of well 1 L.S.  

6 Replace Level Probe 1 L.S.  

North Well Field Production Well No. 4 (PWN-4) 

7 Video Inspection – Pre and Post Development 1 L.S.  

8 Removal of well pump; well pump disassemble, inspection, and evaluation; 
sand blast and epoxy painting of pump; and well pump installation  1 L.S.  

9 Replace Column Pipe 1 L.S.  

10 Well Redevelopment 1 L.S.  

11 Hydraulic testing of well 1 L.S.  

12 Replace Level Probe 1 L.S.  

North Well Field Production Well No. 6 (PWN-6) 

13 Video Inspection – Pre and Post Development 1 L.S.  

14 Removal of well pump; well pump disassemble, inspection, and evaluation; 
sand blast and epoxy painting of pump; and well pump installation  1 L.S.  

15 Replace Column Pipe 1 L.S.  

16 Well Redevelopment 1 L.S.  

17 Hydraulic testing of well 1 L.S.  

18 Replace Level Probe 1 L.S.  
                                               
        
 Total of Bid Items 1 through 18       $_________________________ 
 

  
Total Bid Items 1 through 18 (In Words) 

 
  

Bidder’s Name 
L.S. = Lump Sum  QTY = Quantity   
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SECTION 00 10 40 
ALTERNATE BID FORM  

ITEM DESCRIPTION QTY UNITS MATERIAL 
COST 

LABOR 
COST TOTAL COST 

North Well Field Production Well No. 3 (PWN-3) 
1 Replace pump and reuse existing motor 1 L.S.    

2 Replace all ware rings (impeller and bowl) 1 L.S.    

3 Replace all impellers & Collets 1 L.S.    

4 Replace pump shaft 1 L.S.    

5 Replace all pump bearings (shaft, sleeve, bowl, 
suction base) 1 L.S.    

6 Replace motor bearings 1 L.S.    
North Well Field Production Well No. 4 (PWN-4) 

7 Replace pump and motor 1 L.S.    

8 Replace pump and reuse existing motor 1 L.S.    

9 Replace the motor and reuse the exiting pump 1 L.S.    

10 Replace line shafts from motor to pump 
including couplings  and bearings 1 L.S.    

11 Replace all ware rings (impeller and bowl) 1 L.S.    

12 Replace all impellers & Collets 1 L.S.    

13 Replace pump shaft 1 L.S.    

14 Replace all pump bearings (shaft, sleeve, bowl, 
suction base) 1 L.S.    

15 Replace motor bearings 1 L.S.    
North Well Field Production Well No. 6 (PWN-6) 

16 Replace pump and motor 1 L.S.    

17 Replace pump and reuse existing motor 1 L.S.    

18 Replace the motor and reuse the exiting pump 1 L.S.    

19 Replace line shafts from motor to pump 
including couplings  and bearings 1 L.S.    

20 Replace all ware rings (impeller and bowl) 1 L.S.    

21 Replace all impellers & Collets 1 L.S.    

22 Replace pump shaft 1 L.S.    

23 Replace all pump bearings (shaft, sleeve, bowl, 
suction base) 1 L.S.    

24 Replace motor bearings 1 L.S.    
L.S. = Lump Sum  QTY = Quantity  
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SECTION 00 10 50 
EXCEPTION SHEET  

 
Exceptions: Exceptions to any bid specification must be clearly stated on this sheet. This sheet 
must be submitted with each bid. If there are no exceptions, please indicate “none” below. 
 
 
1.               

              

              

2.               

              

              

3.               

              

              

4.               

              

              

5.               

              

              

6.               
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SECTION 00 20 00 
GENERAL INSTRUCTION TO BIDDERS 

 
1. Receipt and Opening of Bids: The Warren County Board of Commissioners (herein 
referred to as “Owner”), invites bides on the form attached hereto, all blanks of which must be 
appropriately filled in. Bids will be receive by the Owner at the Office of the Warren County Board 
of Commissioners until 11:00 a.m. July 21, 2022 and then at said office publicly opened and read 
aloud. The envelopes containing the bids must be sealed, addressed to Warren County Board of 
Commissioners at 406 Justice Drive, Lebanon, Ohio 45036, and shall be clearly marked as follows: 

 
BID OPENING 

2022 WELL REDEVELOPMENT – REBID  
11:00 AM July 21, 2022 

 
The Owner may consider informal any bid not prepared and submitted in accordance with the 
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be 
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement 
thereof. Any bid received after the time and date specified shall not be considered.  
 
2. Description of Project: The project consists of the rehabilitation of three drinking water 
production wells located at a well field in Warren County. The work generally consists of pump 
removal, video inspection of the well screen and casing, chemical and mechanical redevelopment 
of the wells, hydraulic and plumbness/alignment testing of wells. 
 
3. Construction Cost: The Engineer’s opinion of probable construction cost for the base bid 
work is $284,000. 

 
4. Project Funding/Financing: The project shall be financed only through the Owner’s 
reserved funds and does not receive financing through any State of Ohio or Federal funding.  

 
5. Time of Completion and Liquidated Damages: The Bidder hereby agrees that the 
Contract Time shall commence on the date stipulated in the Notice to Proceed which will be issued 
by the Owner within 14 days of contract execution and to complete the work in accordance with 
the terms as stated in the Contract, and in accordance with the following schedule milestones: 

Substantial Completion:  180 Days from Notice to Proceed. 

Final Completion: Site restoration work completed, and Contract Closeout shall 
be within 210 days from Notice to Proceed.  

Any delays in substantial completion of the work that are within the control of the Contractor, their 
Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for each 
consecutive calendar day that the project extends beyond the substantial completion deadline. See 
the General Conditions and Supplemental Conditions for the definition and requirements of 
substantial completion.  

 
6. Bid Documents: Bid documents, including terms, general conditions, supplemental 
conditions, drawings, addenda, and other information are available online, free of charge, at the 
Warren County’s Website at https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. No 
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planholder list will be maintained by the Owner. All Addenda will be posted on the website and 
shall not be mailed to bidders.  
 
7. Addenda and Interpretations: No interpretations of the meaning of the plans, 
specifications, or other pre-bid documents will be made to any bidder orally. Every request for 
such interpretation must be in writing to Kathryn Gilbert at Kathryn.Gilbert@co.warren.oh.us. To 
be given consideration all questions must be received by 4:00 pm on Thursday, July 14, 2022. All 
such interpretations and any supplemental instructions will be in the form of written addenda to 
the specifications which, if issued, will be posted on the Warren County Commissioners’ website 
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, no later than three days prior to 
the date fixed for opening of bids. Failure of any bidder to monitor the website and download any 
such addendum or interpretations shall not relieve such bidder from any obligation under his/her 
bid as submitted. All addenda so issued shall become part of the contract documents. Bidders shall 
be responsible for checking the website prior to submitting their bid.  
 
8. Required Forms: Each bid must be submitted on the forms contained in the Contract 
Documents herein. All blank spaces for bid prices must be completed, in ink or typewritten, in 
both words and figures, and the foregoing certifications must be fully completed and executed 
when submitted. Each Bidder shall complete and submit the following forms, including any 
Addendum issued, with his/her bid: 

SECTION 00 10 20  BID PROPOSAL 
SECTION 00 10 30  BID FORM 
SECTION 00 10 40 ALTERNATE BID FORM 
SECTION 00 10 50  EXCEPTION SHEET 
SECTION 00 30 10  NONCOLLUSION AFFIDAVIT – FORM 1 
SECTION 00 30 20 NONCOLLUSION AFFIDAVIT – FORM 2 
SECTION 00 30 30 AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR 

PERSONAL PROPERTY TAX 
SECTION 00 30 40 FINDINGS FOR RECOVERY AFFIDAVIT 
SECTION 00 30 50 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, 

BID CONDITIONS, NON-DISCRIMINATION, AND EQUAL 
EMPLOYMENT OPPORTUNITY AFFIDAVIT 

SECTION 00 40 00 BONDING REQUIREMENTS 
SECTION 00 40 10  BID GUARANTY AND CONTRACT BOND 
 

9. Modification or Withdraw of Bid: Bids may be modified or withdrawn by any 
appropriate document duly executed (in the manner that a bid must be executed) and delivered to 
the place where bids are to be submitted at any time prior to the opening of bids. 

After opening, a Bidder may withdraw their bid from consideration if the price bid was 
substantially lower than the other bids, provided the bid was submitted in good faith and the reason 
for the price being substantially lower was a clerical mistake as opposed to a judgment mistake 
and was actually due to an unintentional omission of a substantial quantity of work, labor or 
material made directly in the compilation of the bid. Request to withdraw such bid must be made 
in writing and filed with the Owner within two business days after the opening of bids and prior 
to the acceptance thereof.  
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10. Method of Award: The Owner may reject all bids or may award the contract on the base 
bid or on the base bid combined with additions or deductible alternates, to the lowest and best 
bidder, as produces a net amount which is within the available funds.  
To determine lowest and best bidder, the price of the bid will be given equal weight against the 
totality of the following factors: 1.) the bidder’s information provided in the Section 00 50 10 
Experience Statement which shall be used to judge responsibility, experience, skill, financial 
standing, feedback from references or prior clients—which may include Owner; 2.) the Section 00 
10 30 Exception Sheet; 3.) availability. 
If the total price received from the lowest and best bidder exceeds the amount of funds available 
to finance the contract, the Owner may: 

a. Reject all bids: 
b. Augment the funds available in the amount sufficient to enable award to the lowest and 

best bidder or bidders; 
c. Reduce the scope of the work by eliminated certain items of work to produce a total bid 

which is within the available funds; 
d. Reduce the scope of work by reducing the quantities of certain items of work to produce a 

total bid which is within the available funds; 
e. Reduce the scope of work by a combination of adjustments as outlined in “c” and “d” above 

to produce a total bid which is within available funds.  
f. The Owner may reject all bids or may award the contract on the base bid or on the base bid 

combined with additions or deductible alternative as produces a net amount which is within 
the available funds.  

The Owner may consider informal and may reject any bid not prepared and submitted in 
accordance with the provisions hereof. The Owner reserves the right to reject all bids, to waive 
any informalities or irregularities in the bids received, and to accept any bid which is deemed 
lowest and best. 
 
11. Qualification of Bidder: The Owner any make such investigations as he/she deems 
necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish 
to the Owner all such information and data for this purpose as the Owner may request. The Owner 
reserves the right to reject any bid if the evidence submitted by, or investigation of, such bidder 
fails to satisfy the Owner that such bidder is properly qualified to carry out the obligations of the 
contract and to complete the work contemplated herein; conditional bids will not be accepted.  
 
12. Conditions of Work: Each bidder must inform him/herself fully of the conditions relating 
to the construction of the project and the employment of labor thereon. Failure to do so will not 
relieve a successful bidder of his/her obligation to furnish all material and labor necessary to carry 
out the provisions of his/her contract. Insofar as possible the contractor, in carrying out the work, 
must employ such methods or means or will not cause any interruption of or interference with the 
work of any other contractor. No plea of ignorance of conditions that exist or that may hereafter 
exist, or of conditions or difficulties that may be encountered in the execution of the work as the 
result of failure to make such examination and investigation, will be accepted as an excuse for any 
failure or omission on the part of the Contractor to fulfill in every respect, all the requirements of 
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the Contract, nor will the same be accepted as a basis for any claim whatsoever for extra 
compensation or for an extension of time.  

 
13. Obligation of Bidder: Each bidder shall, and is hereby directed to inspect the entire site 
of the proposed work and judge for him/herself as to all the circumstances affecting the cost and 
progress of the work and shall assume all patent and latent risks in connection therewith. At the 
time of the opening of bids each bidder will be presumed to have inspected the site and to have 
read and to be thoroughly familiar with the plans and contract documents (including all addenda). 
The failure or omission of any bidder to examine any form, instrument or document shall in no 
way relieve any bidder from any obligation in respect of his/her bid.  

 
14. Non-Collusion Affidavit: The successful bidder will be required to submit non-collusion 
affidavit on the form included in these Bid/Contract Documents (SECTION 00 30 10 and 00 30 
20). These affidavits shall be dated and executed as part of this bid. 

 
15. Real and/or Personal Property Tax Affidavit: All bidders must complete the Real and/or 
Personal property tax affidavit (Section 00 30 30) and submit with your bid. This section should 
be fully completed whether or not you as a vendor/contractor own property in Warren County, 
Ohio. 

 
16. EEO Compliance: Equal Employment Opportunity (EEO) compliance requirements and 
affidavits are contained in SECTION 00 30 50. Owner contracts that receive state or federal 
funding including, but not limited to, grants, loans, and debt forgiveness shall not be executed 
unless the Contractor possesses a current Certificate of Compliance issued by the State EEO 
Coordinator.   
Every contract for or on behalf of the County for the construction, alteration, or repair of any public 
building or public work shall include an affidavit certifying the contractor complies with EEO 
requirements specified in Ohio Revised Code Section 153.59. 
 
17. Bid Security:  
A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal 
submitted, as follows: 

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A 
letter of credit may only be revocable by the Owner. Upon entering into a contract with the 
Owner, the contractor must file a performance bond for the amount of the contract, and the 
bid guaranty will then be return to the successful and unsuccessful bidders upon request.  

OR 
2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained 

for the successful bidder, but returned to unsuccessful bidders after the contract is executed.  
Such cash, checks or bid bonds will be returned to bidders after the Owner has awarded the bid 
and has executed the contract, or, if no award has been made within 60 days after the date of the 
opening of bids, upon demand of the bidder at any time thereafter, so long as he/she has not been 
notified of the acceptance of his/her bid. 
Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and 
effectively dated copy of their power of attorney.  
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18. Liquidated Damages for Failure to Enter into Contract: The successful bidder, upon 
his/her failure or refusal to execute and deliver the contract and bonds required within 10 working 
days after he/she has received the documents, shall forfeit to the Owner, as liquidated damages for 
such failure or refusal, the bid security.  

 
19. Security for Faithful Performance: Simultaneously with his/her delivery of the executed 
contract, the Contractor shall furnish a performance (surety) bond as security for faithful 
performance of this contract and for the payment of all persons performing labor on project under 
this contract and furnishing materials in connection with the contract. The surety on such bond or 
bonds shall be duly authorized surety company satisfactory to the Owner. Please note that upon 
execution of the Contract if a Bid Guaranty/Contract Bond was submitted with your original bid a 
Performance Bond will not be required.  

 
20. Required Insurance: In accordance with the specifications and the Supplemental 
Conditions, the Contractor, without restricting the obligations and liabilities assumed under the 
Contract Documents, shall at his own cost and expense purchase and maintaining in force until 
final acceptance of his work, the forms of insurance coverage as described in Section 00 80 10 
Supplemental Conditions 1.2.C. Article 5 – Bonds and Insurance. 
Certificates from the insurance carrier stating the limits of liability and expiration date shall be 
filed with the Owner before operations are begin. Such certificates shall not merely name the types 
of policy provided, but shall specifically refer to this Contract and shall name the Board of Warren 
County Commissioners as additionally insured. 
All policies as hereinafter required shall be so written that the Owner will be notified of 
cancellation or restrictive amendment at least sixty days prior to the effective date of such 
cancellation or amendment. 
If any part of the work is sublet, insurance of the same types and limits as required shall be provided 
by or on behalf of the Subcontractors to cover that part of the work they have contracted to perform 
including Property Damage Liability Special Hazards coverage if so required by this contract. 

 
21. Additional Obligations Upon Contract Award: Upon award of the bid but prior to 
execution of the final agreement and notice to proceed, the Contractor shall submit all of the 
following documents, completed as required: 

1. Contract 
2. Performance Bond 
3. Certificates of Insurance  
 

22. Wage Rates: In the event that the rate of wages paid for any trade or occupant in the 
locality where such work is being performed are under current collective agreements or 
understandings between bona fide organizations of labor and employer, then the wages to be paid 
shall be not less than such agreed wage rates, nor less than the minimum rates compiled by the 
Federal Labor Standard Act.  Copies of these prevailing wage rates have been included in these 
specifications.  Every Contractor and Subcontractor who is subject to Ohio Revised Code, Chapter 
4115 shall, as soon as he begins performance under his contract with the Owner, supply the 
Prevailing Wage Coordinator for the Owner a schedule of the dates on which he is required to pay 
wages to employees.  He shall also deliver to the Prevailing Wage Coordinator within three weeks 
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after each pay date, a certified copy of his payroll which shall exhibit for each employee paid any 
wages, name, current address, social security number, number of hours worked each day of the 
pay period and the total for each week, hourly rate of pay, job classification, fringe payments, and 
deductions from wages.  The certification of each payroll shall be executed by the Contractor, 
Subcontractor, or duly appointed agent thereof and shall recite that the payroll is correct and 
complete and that the wage rate shown is not less that those required by the contract. 
In case the Owner orders the Contractor to perform extra or additional work which may make it 
necessary for the Contractor or any Subcontractor under this contract to employ a person not herein 
specified, the Contractor will include in the contract change order for such extra or additional 
work, a minimum wage rate for such trade or occupation, and insofar as such extra or additional 
work is concerned, there shall be paid to each employee engaged in work of such trade or 
occupation, not less than the wage so included.  Insofar as possible, local labor shall be employed 
on this work. 

 
23. Laws and Regulations: The bidder’s attention is directed to the fact that all applicable 
State laws, municipal ordinances, and the rules and regulations of all authorities have jurisdiction 
over construction of the project shall apply to the contract throughout, and they will be deemed to 
be included in the contract the same as though herein written out in full.  

 
24. Foreign Corporation and Contractors: “Foreign Corporations” means a corporation 
incorporated under the laws of another state.  No contract shall be entered into with a foreign 
corporation until the Secretary of State has certified that such corporation is authorized to do 
business in Ohio: and until, if the bidder so awarded the Contract is a person or partnership, it has 
filed with the Secretary of State a Power of Attorney designating the Secretary of State as its agent 
for the purpose of accepting service of summons in any action brought under Ohio Revised Code, 
Section 153.05 or under Sections 4123.01 to 4123.94, inclusive. 

 
25. Safety Standards and Accident Prevention: With respect to all work performed under 
this Contract, the Contractor shall: 

a. Comply with the safety standards provisions of applicable laws, building and 
construction codes and the "Manual of Accident Prevention in Construction" published 
by the Associated General Contractors of America, the requirements of the 
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements 
of title 29 of the code of Federal Regulations, Section 1518 as published in the "Federal 
Register", Volume 36, N. 75, Saturday, April 17, 1971. 

b. Exercise every precaution at all times for the prevention of accidents and the protection 
of persons (including employees) and property. 

c. Maintain at his/her office or other well known place at the job site, all articles necessary 
for giving first aid to the injured, and shall make standing arrangements for the 
immediate removal to a hospital or doctor's care of persons (including employees) who 
may be injured at the job site.  In no case shall employees be permitted to work at a job 
site before the employer has made a standing arrangement for removal of injured 
persons to a hospital or a doctor's care. 

 
26. Permits: No permits are required for the proposed work. 
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27. Subcontracts: Contractor shall provide upon request of the Owner a list of all 
subcontractors intended to be used in performance of the work.  In the event the Owner does not 
object, Contractor may have such work performed by a subcontractor.  Contractor shall bind every 
subcontractor to, and every subcontractor must agree to be bound by the terms of the Agreement, 
as far as applicable to the subcontractor's work particularly pertaining to Prevailing Wages and 
EEO requirements. Nothing contained in the Agreement shall create any contractual relationship 
between any subcontractor and Owner, nor create any obligations on the part of the Owner to pay 
or see to the payment of any sums to any subcontractor. 

 
28. Subletting of Contract: The Contractor shall not sublet, sell, transfer or assign any portion 
of the contract without written consent of the Owner of his designated agent.  When such consent 
is given, the Contractor will be permitted to sublet a portion thereof, but shall perform with his 
own organization, work amounting to no less than fifty percent of the total contract cost, except 
that any time designated in the contract before computing the amount of work required to be 
performed by the Contractor with his own organization, no subcontract, or transfer of contract, 
shall in any way release the Contractor of his liability under the contract and bonds. 

 
29. CONFIDENTIAL DOCUMENTS & INFORMATION: Do not submit confidential 
documents or documents of any type that contain trade secrets. All materials submitted 
become public records once opened and may be copied upon request to anybody including 
competitive bidders.  
 
 
 

END OF SECTION 
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SECTION 00 30 10  
NONCOLLUSION AFFIDAVIT – FORM 1 

 
 

State of       

        

BID Identification         

 

CONTRACTOR     being first duly 
sworn, deposes and says that he is   (sole owner, a partner, 
president, secretary, etc.) of   , the party making 
the foregoing BID; that such BID is not made in the interest of or on behalf of any undisclosed 
person, partnership, company, association, organization, or corporation; that such BID is genuine 
and not collusive or sham; that said BIDDER has not directly or indirectly colluded, conspired, 
connived or agreed with any BIDDER or any one else to put in a sham BID, or that any one shall 
refrain from Bidding; that said BIDDER has not in any manner, directly or indirectly, sought by 
agreement, communication or conference with any one to fix the BID price of said BIDDER or of 
any other BIDDER, or to fix any overhead, profit, or cost element of such BID price, or of that of 
any other BIDDER, or to secure any advantage against the OWNER awarding the contract or 
anyone interested in the proposed contract; that all statement contained in such BID are true; and, 
further, that said BIDDER has not, directly or indirectly, submitted his BID price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid and will 
not pay any fee in connection therewith, to any corporation, partnership, company, association, 
organization, BID depository, or to any member or agent thereof, or to any other individual except 
to such person or persons who have a partnership or other financial interest with said BIDDER in 
his general business. 

 

      Signed: 

      ________________________________ 

      Subscribed and sworn to before 

      me this ___ day of _____________, 2022. 

 

      Seal of Notary 

      ________________________________ 
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SECTION 00 30 20  
NONCOLLUSION AFFIDAVIT – FORM 2 

 
STATE OF     
COUNTY OF      
 
I,  ____________________, holding the title and position of ____________________ at the firm 
____________________, affirm that I am authorized to speak on behalf of the company, board 
directors and owners in setting the price on the contract, bid or proposal. I understand that any 
misstatements in the following information will be treated as fraudulent concealment of true facts 
on the submission of the contract, bid or proposal. 
 
I hereby swear and depose that the following statements are true and factual to the best of my 
knowledge: 
 
The contract, bid or proposal is genuine and not made on the behalf of any other person, company 
or client, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD OF 
COMMISSIONERS. 
 
The price of the contract, bid or proposal was determined independent of outside consultation and 
was not influenced by other companies, clients or contractors, INCLUDING ANY MEMBER OF 
THE WARREN COUNTY BOARD OF COMMISSIONERS. 
 
No companies, clients or contractors, INCLUDING ANY MEMBER OF THE WARREN 
COUNTY BOARD OF COMMISSIONERS have been solicited to propose a fake contract, bid or 
proposal for comparative purposes.  
 
No companies, clients or contractors, INCLUDING ANY MEMBER OF THE WARREN 
COUNTY BOARD OF COMMISSIONERS have been solicited to refrain from bidding or to 
submit any form of noncompetitive bidding. 
 
Relative to sealed bids, the price of the bid or proposal has not been disclosed to any client, 
company or contractor, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD 
OF COMMISSIONERS, and will not be disclosed until the formal bid/proposal opening date. 
 
____________________ 
AFFIANT 

Subscribed and sworn to before me this ______day of____________________ 2022. 

____________________ 
(Notary Public), 

____________________ County. 

My commission expires ____________________ 20 __
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SECTION 00 30 30 
AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR  

PERSONAL PROPERTY TAX 

THIS SECTION SHOULD BE FULLY COMPLETED WHETHER OR NOT YOU AS A 
VENDOR/CONTRACTOR OWN PROPERTY IN WARREN COUNTY, OHIO.   MAKING A 
FALSE STATEMENT ON THIS AFFIDAVIT MAY BE PUNISHABLE BY A FINE AND/OR 
IMPRISONMENT. 

STATE OF ________________________________) 
        SS: 
COUNTY OF ______________________________ ) 

_____________________________________________ being duly cautioned and sworn, states 
as follows: 

 1.  That he/she is ___________________________________________ of 
      (Title) 
   ___________________________________________ 
     (Name of Contracting Party) 
 2.  That ___________________________________ is not presently charged with any 
    (Name of Contracting Party) 

delinquent Real and/or Personal property taxes on the general tax list of Real and/or 
Personal property of Warren County. 

     -OR- 
 1.  That ________________________________ is charged with delinquent Real and/or 
   (Name of Contracting Party) 

Personal property tax on the general tax list of Real and/or Personal property of Warren 
County.  The amount of delinquent Real and/or Personal property tax due and unpaid 
including any due and unpaid penalty and interest is:  
$________________________________________ 

Further, affiant states not. 
     ________________________________ 
       Affiant 

Sworn to and subscribed in my presence this ____ day of _____________ 2022. 

     ________________________________ 
       Notary Public 

This instrument was prepared by _________________________. 

Note to Fiscal Office:  If any Real and/or Personal property taxes are delinquent, you must send a 
copy of this statement to the County Treasurer within 30 days of the date it is submitted. 
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SECTION 00 30 40 
FINDINGS FOR RECOVERY AFFIDAVIT 

STATE OF      

COUNTY OF     , SS: 

     , upon being duly cautioned and sworn, hereby states the 
following based on personal knowledge: 

1) That he/she is      (title), of       (name 
of bidder) and authorized to execute this affidavit; and,  

2) That        (name of bidder) is not a person or entity 
against whom a finding for recovery has been issued by the Auditor of State, which 
finding for recovery is unresolved as defined in Ohio Revised Code [General Provisions] 
Section 9.24 (B); and, 

3) That        (name of bidder) does not appear in the 
database of unresolved findings of recovery maintained by the Auditor of State pursuant 
to Ohio Revised Code [General Provisions] Section 9.24 (D). 

 

              

       Affiant 

 Sworn to and subscribed in my presence this        day of   , 2022. 

 

              

       Notary Public 

My Commission expires:     
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SECTION 00 30 50 
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, BID CONDITIONS, 

NON-DISCRIMINATION, AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 
 

Bidders shall submit a copy of a valid Certificate of Compliance issued by the State EEP 
Coordinator for Owner projects that received state or federal funding. The source of financing and 
funding for this project is specified in SECTION 00 20 00 – INSTRUCTION TO BIDDERS. 
Bidders may contact the State of Ohio, Department of Administrative Services, Equal Opportunity 
Division for information on how to apply online for a certification using the Ohio Business 
Gateway. 
 
Every contract for or on behalf of the County for the construction, alteration, or repair of any public 
building or public work shall include an affidavit certifying the contractor complies with EEO 
requirements specified in Ohio Revised Code Section 153.59.  In addition to the affidavit, all 
bidders agree to the following State of Ohio standard conditions of contract for construction: 
 
1. The Contractor will not discriminate against any employee or applicant for employment 

because of race, color, religion, national origin, age, disability, Vietnam era Veteran status, 
ancestry or sex.  The contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, 
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex.  
Such action shall include, but is not limited to, the following:  Employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship. 

 
The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

 
2. The Contractor will in all solicitations or advertisements for employees placed by or on behalf 

of the prime contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, national origin, age, disability, Vietnam 
era Veteran status, ancestry or sex. 

 
3. The Contractor agrees to fully cooperate with the County, the State Equal Employment 

Opportunity Coordinator and with any other official or agency, or the State or Federal 
government which seeks to eliminate unlawful employment discrimination, and with all other 
State and Federal efforts to assure equal employment practices under its contract and the 
contractor shall comply promptly with all requests and directions from the County, the State 
Equal Opportunity Coordinator and any of the State of Ohio officials and agencies in this 
regard, both before and during construction. 

 
4. Full cooperation as expressed in clause (3), above, shall include, but not be limited to, being a 

witness and permitting employees to be witnesses and complainants in any proceedings 
involving questions of unlawful employment practices, furnishing all information requested 
by the County and the State Equal Employment Opportunity Coordinator, and permitting 
access to its books, records, and accounts by the County and the State Equal Employment 
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Opportunity Coordinator for purposes of investigation to ascertain compliance with applicable 
rules, regulations and orders. 

 
5. In the event of the Contractor’s noncompliance with the nondiscrimination clauses of its 

contract or with any of the said rules, regulations, or orders, its contract may be canceled, 
terminated, or suspended in whole or in part and the contractor may be declared ineligible for 
further County construction contracts. 

 
6. The Contractor will require the inclusion of language reflecting these same six covenants 

within every subcontract or purchase order it executes in the performance of its contract unless 
exempted by rules, regulations or orders of the State Equal Employment Opportunity 
Coordinator so that these provisions will be binding upon each subcontractor or vendor.  The 
contractor will take such as the County may direct as a means of enforcing such provisions, 
including sanctions for noncompliance; provided, however, that in any litigation with a 
subcontractor, vendor or other party as a result of such direction by the County, the contractor 
may be requested to protect the interests of the County. 

 
The bidder hereby adopts the foregoing covenants? 
 
  Yes   No 
 
 
PLEASE NOTE: The bidder’s failure to adopt the Bidder’s EEO Covenants, will cause the 
bidder’s proposal to be rejected as being non-responsive. 
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT 
OPPORTUNITY AFFIDAVIT (CONTRACTOR) 

 
STATE OF ______________________________) 
        SS: 
COUNTY OF  ______________________________) 

_____________________________ being first duly sworn, deposes and  

says that he/she is _______________________ of _____________________________________  

the party who made the foregoing proposal; that such party as bidder does not and shall not 
discriminate against any employee or applicant for employment because of race, color, religion, 
national origin, age, disability, Vietnam era Veteran status, ancestry or sex.  If awarded the bid and 
contract under this proposal, said party shall take affirmative action to insure that applicants are 
employed and that employees are treated, during employment, without regard to their race, color, 
religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex..  If successful 
as the lowest and best bidder under the foregoing proposal, this party shall post non-discrimination 
notices in conspicuous places available to employees and applicants for employment setting forth 
the provisions of this affidavit. 

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio 
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by the 
Owner. 

      __________________________________ 
      Signature 

      __________________________________ 
      Affiant 

      __________________________________ 
      Company/Corporation 

      __________________________________ 
      Address 

      __________________________________ 
      City/State/Zip Code 

Sworn to and subscribed before me this ______ day of ___________, 2022. 

      __________________________________ 
(seal)      Notary 
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT 
OPPORTUNITY AFFIDAVIT (SUB-CONTRACTOR) 

 
STATE OF ______________________________) 
        SS: 
COUNTY OF  ______________________________) 

_____________________________ being first duly sworn, deposes and  

says that he/she is _______________________ of _____________________________________  

the party who made the foregoing proposal; that such party as bidder does not and shall not 
discriminate against any employee or applicant for employment because of race, color, religion, 
national origin, age, disability, Vietnam era Veteran status, ancestry or sex.  If awarded the bid and 
contract under this proposal, said party shall take affirmative action to insure that applicants are 
employed and that employees are treated, during employment, without regard to their race, color, 
religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex..  If successful 
as the lowest and best bidder under the foregoing proposal, this party shall post non-discrimination 
notices in conspicuous places available to employees and applicants for employment setting forth 
the provisions of this affidavit. 

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio 
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by the 
Owner. 

      __________________________________ 
      Signature 

      __________________________________ 
      Affiant 

      __________________________________ 
      Company/Corporation 

      __________________________________ 
      Address 

      __________________________________ 
      City/State/Zip Code 

Sworn to and subscribed before me this ______ day of ___________, 2022. 

      __________________________________ 
(seal)      Notary 
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SECTION 00 40 00  
BONDING REQUIREMENTS  

 
 
Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal 
submitted, as follows, either: 
 

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A 
letter of credit may only be revocable by the Owner. 

 
OR 

 
2. A form of bid guaranty and contract bond (attached) for the full amount of the bid. Such 

bond is retained for the successful bidder, but returned to unsuccessful bidders after 
contract is executed. 

 
Performance bond is required upon entering into a contract with the Owner for 100 percent of 
the contract price when the bid guaranty is a certified check, cashier’s check, or letter of credit 
equal to ten percent.  Otherwise the bid guaranty and contract bond shall secure the performance 
of the contract with a penal sum of 100% of the bid.  A "performance bond" is one executed in 
connection with a contract to secure fulfillment of all the contractor's obligations under such 
contract. 
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SECTION 00 40 10  
BID GUARANTY AND CONTRACT BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

______________________________________________________________________________ 

______________________________________________________________________________ 
  (Insert full name or legal title of Contractor and Address) 

as Principal and 
__________________________________________________________________ 
   (Insert full name or legal title of Surety) 

as Surety, are hereby held and firmly bound unto the Warren County Board of Commissioners 
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the 
Principal to the Obligee on _______________________________________ to undertake the 
project known as: 

2022 WELL REDEVELOPMENT PROJECT – REBID  

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, 
incorporating any additive or deductive alternate proposals made by the Principal on the date 
referred to above to the Obligee, which are accepted by the Obligee,  In no case shall the penal 
sum exceed the amount of _____________________________________________ DOLLARS, 
$_______________________.  If this item is left blank, the penal sum will be the full amount of 
the Principal's bid, including alternates.  Alternatively, if completed, the amount stated must not 
be less than the full amount of the bid, including alternates in dollars and cents.  A percentage is 
not acceptable. 

For the payment of the penal sum well and truly to be made we hereby jointly and severally bind 
ourselves, our heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named 
Principal has submitted a bid on the above referred to project; 

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter 
into a proper contract in accordance with the bid, plans, details, specifications, and bills of material; 
and in the event the Principal pays to the Obligee the difference not to exceed ten percent of the 
penalty hereof between the amount specified in the bid and such larger amount for which the 
Obligee may in good faith contract with the next lowest bidder to perform the work covered by 
the bid; or in the event the Obligee does not award the contract to the next lowest bidder and 
resubmits the project for bidding, the Principal will pay the Obligee the difference not to exceed 
ten percent of the penalty hereof between the amount specified in the bid, or the costs, in 
connection with the resubmission, of printing new contract documents, required advertising, and 
printing and mailing notices to prospective bidders, whichever is less, then this obligation shall be 
null and void, otherwise to remain in full force and effect.   



00 40 10 – 2 

If the Obligee accepts the bid of the Principal and within TEN days after the awarding of the 
contract, enters into a proper contract in accordance with the bid, plans, details, specifications, and 
bills of material, which said contract is made a part of this bond the same as though set forth herein; 
and  

IF THE SAID PRINCIPAL SHALL well and faithfully perform each and every condition of such 
contract; and indemnify the Obligee against all damage suffered by failure to perform such contract 
according to the provisions thereof and in accordance with the plans, details, specifications, and 
bills of material therefore; and shall pay all lawful claims of subcontractors, materialmen, and 
laborers, for labor performed and materials furnished in the carrying forward, performing, or 
completing of said contract:  we agreeing and assenting that this undertaking shall be for benefit 
of any materialman or laborer having a just claim, as well as for the Obligee herein; THEN THIS 
OBLIGATION SHALL  be void; otherwise the same shall remain in full force and effect; it being 
expressly understood and agreed that the liability of the Surety for any and all claims hereunder 
shall in no event exceed the penal amount of this obligation as herein stated. 

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in 
or to the terms of said contract or in or to the plans and specifications therefor shall in any wise 
affect the obligations of said surety on its bond, and it does hereby waive notice of any such 
modifications, omissions or additions to the terms of the contract or to the work or to the 
specifications. 

SIGNED AND SEALED this _____ day of ___________ 2022. 

____________________________   _______________________________ 
 PRINCIPAL       SURETY 

By: ______________________  By: _______________________________ 
        Attorney-in-fact  

Title: _____________________ 

         

 

       Surety Agent's Name and Address: 

       ______________________________ 

       ______________________________ 

       _______________________________ 
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SECTION 00 40 20  
PERFORMANCE BOND  

 

KNOW ALL MEN BY THESE PRESENTS: that 

______________________________________________________________________ 
    (Name of Contractor) 

______________________________________________________________________ 
    (Address of Contractor) 

a _________________________________________, hereinafter called 
 (Corporation, Partnership or Individual) 

Principal, and __________________________________________________________ 
    (Name of Surety) 

______________________________________________________________________ 
    (Address of Surety) 

hereinafter called Surety, are held and firmly bound unto 

 WARREN COUNTY OHIO, BOARD OF COMMISSIONERS  
 406 Justice Drive 
 Lebanon, OH  45036 

hereinafter called OWNER, in the penal sum of _____________ Dollars, $(______________) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we 
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the __________________ day of _______________, 
2022, a copy of which is hereto attached and made a part hereof for the construction of: 

2022 WELL REDEVELOPMENT PROJECT – REBID  

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original 
term thereof, and any extensions thereof which may be granted by the OWNER, with or without 
notice to the Surety and during the guaranty period(s), and if he shall satisfy all claims and demands 
incurred under such contract, and shall fully indemnify and save harmless the OWNER from all 
costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay 
the OWNER all outlay and expense which the OWNER may incur in making good any default, 
then this obligation shall be void; otherwise to remain in full force and effect.   

PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that 
no change, extension of time, alteration or addition of the terms of the contract or the WORK to 
be performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect 
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its obligation on this BOND, and it does hereby waive notice of any such change, extension of 
time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be 
deemed an original, this the ________ day of ____________ 2022. 

 

ATTEST:     _______________________________ 
        (Principal) 

 

____________________________  By ____________________________ 
(SEAL) 

____________________________  ______________________________ 

____________________________  ______________________________ 
ATTEST: 

____________________________  ______________________________ 
 (SEAL)      (Surety) 

____________________________  ______________________________ 

____________________________  ______________________________ 

 

 

 

IMPORTANT:  Pursuant to Ohio Revised Code §122.87(A) defines surety company as, “. . .  a 
company that is authorized by the department of insurance to issue bonds as a surety”. 
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SECTION 00 50 10  
EXPERIENCE STATEMENT  

 
The Bidder is required to state in detail in the space provided below, what work they have 
completed of a character similar to that included in the proposed contract, to give references and 
such other detailed information as will enable the Owner to judge their responsibility, experience, 
skill and financial standing. Completion of this statement is required and must be submitted with 
the Bid in order to qualify for consideration for award of contract. 
 
SUBMITTED FOR: 

2022 WELL REDEVELOPMENT PROJECT – REBID  

SUBMITTED BY: 

Name:               

(Print or Type Name of Bidder) 
(A Corporation / A Partnership /  An Individual) 

[Bidder to strike out inapplicable terms.] 
 

Address:              
 
The undersigned certifies under oath the truth and correctness of all statements and of all answers 
to questions made hereinafter.  

 

(Note:  Attach Separate Sheets as Required) 

1.0 How many years has your organization been in business as a construction contractor?  

 __________________________________ 

2.0 How many years has your organization been in business under its present name?  

 _____________________________ 

3.0 Has any construction contracts to which you have been a party been terminated by the 
owner; have you ever terminated work on a construction project prior to its completion for 
any reason; has any surety which issued a performance bond on your behalf ever completed 
the work in its own name or financed such completion on your behalf; has any surety 
expended any monies in connection with a contract for which they furnished a bond on 
your behalf?  If the answer to any portion of this question is "yes", please furnish details of 
all such occurrences including name, address, phone number, and contact person of owner, 
engineer, and surety, and name and date of project. 

No  ____________ Yes ____________, If yes, attach details described above. 
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4.0 Has any officer or partner of your organization ever been an officer or partner of another 
organization that had construction contracts terminated by the owner; terminated work on 
a project prior to its completion for any reason; had any surety which issued a performance 
bond complete the work in its own name or financed such completion; or had any surety 
expend any monies in connection with a contract for which they furnished a bond?  If the 
answer to any portion of this question is "yes", please furnish details of all such occurrences 
including name, address, phone number, and contact person of owner, engineer, and surety, 
and name and date of project. 

No  ____________ Yes ____________, If yes, attach details described above. 

5.0 Provide a list of water and wastewater construction projects, their owners, contract 
amounts, percent complete, short description of work,  and scheduled completion that your 
organization has in process on this date. 

6.0 Provide a list of water and wastewater construction projects, their owners, contract 
amounts, short description of work, and dates of completion that  your organization has 
completed in the past five years. 

7.0 Have you personally inspected the site of the proposed work? Describe any anticipated 
problems with the site and your proposed solutions. 

8.0 List name, address and telephone number of a reference for each project listed under Items 
5.0 and 6.0, above. 

9.0 List name and experience of the principal individuals of your organization. 
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10.0 List the states in which your organization is legally qualified to do business. 
             

             

             

             

             

11.0 List name, address and telephone number of an individual who represents each of the 
following and whom OWNER may contact for a financial reference: 

11.1 A surety: 

Name             

Contact            

Address           
  

                                            Phone No.        

Financial Reference           

11.2 A bank: 

Name             

Contact            

Address            

                                            Phone No.        

Financial Reference           

11.3 A major material supplier: 

Name             

Contact            

Address            

Phone No.            

Financial Reference           
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12.0 Dated at                  this    day of                          , 2022. 

      (Print or Type Name of Bidder) 

      By:         

 

(Seal, if corporation) 

-------------------------------------(Affidavit for Individual)------------------------------------- 

__________________________, being duly sworn, deposes and says that all of the foregoing 
qualification information is true, complete, and accurate. 

 

------------------------------------(Affidavit for Partnership)------------------------------------ 

__________________________, being duly sworn, deposes and says that he/she is a member of 
the partnership of         and that all of the foregoing 
qualification information is true, complete, and accurate. 

 

------------------------------------(Affidavit for Corporation)------------------------------------ 

_________________________, being duly sworn, deposes and says that he/she is   
    of        , and that all of the  
     (Full name of Corporation) 

foregoing qualification information is true, complete, and accurate. 

 

-----------------------------------(Affidavit for Joint Venture)----------------------------------- 

 ____________________________ and       , being duly 
sworn, deposes and says that they are members of                   
                  (Full Name of Joint Venture) 

, and that all of the foregoing qualification information is true, complete, and accurate. 
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  -------------------------------------------(Acknowledgment)  ------------------------------------------- 

__________________________________, being duly sworn, deposes and says that he/she is  

 of      ; that he/she is duly authorized to make the foregoing 
                         (Name of Bidder) 

affidavit and that he/she makes it on behalf of (    ) himself/herself; (    ) said partnership; (    ) 
said corporation. 

 

Sworn to before me this     day of    , 2022, in the County 
of      , State of     . 

             (Notary Public) 

My commission expires       

(Seal) 
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SECTION 00 60 10  
CONTRACT 

 
THIS AGREEMENT, made this ______ day of ___________, 2022, with the Warren County 
Board of Commissioners, 406 Justice Drive, Lebanon, Ohio, hereinafter called "Owner" and 
CONTRACTOR NAME AND ADDRESS HERE doing businesses as (an individual, partner, a 
corporation) hereinafter called "Contractor." 

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter 
mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the Owner 
to commence and complete the construction described as follows: 

2022 WELL REDEVELOPMENT PROJECT – REBID 

hereinafter called the project, for the sum of $AMOUNT AND WRITE IT OUT HERE, and all 
work in connection therewith, under the terms as stated in the General Conditions and 
Supplemental Conditions of the Contract; and as his (its or their) own proper cost and expense 
furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor insurance, 
and other accessories and services necessary to complete the said project in accordance with the 
conditions and prices stated in Contract Documents.  "Contract Documents" means and includes 
the following: 

Addendum 
Division 00 – Contract Requirements 
Division 01 to 48 – Technical Specifications 
General Conditions 
Supplemental Conditions 
Any and All Bid Documents 
Construction Drawings 

 
CONTRACTOR hereby agrees to commence work under this contract on or before a date to be 
specified in a Written "Notice to Proceed" of the OWNER and shall complete all work within the 
following requirements: 

Substantial completion:  180 days from Notice to Proceed. 
Final completion:   Site restoration work completed, and Contract Closeout shall be completed 
within 210 from Notice to Proceed. 

Any delays in substantial completion of the work that are within the control of the Contractor, their 
Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for each 
consecutive calendar day that the project extends beyond the substantial completion deadline. 

This Agreement may be terminated by either party upon written notice in the event of substantial 
failure by the other party to perform in accordance with the terms of this Agreement.  The 
nonperforming party shall have fifteen calendar days from the date of the termination notice to 
cure or to submit a plan for cure acceptable to the other party. 
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OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience 
upon written notice to the CONTRACTOR.  CONTRACTOR shall terminate or suspend 
performance of the services/work on a schedule acceptable to the OWNER. 

The CONTRACTOR will indemnify and save the OWNER, their officers and employees, 
harmless from loss, expenses, costs, reasonable attorneys fees, litigation expenses, suits at law or 
in equity, causes of action, actions, damages, and obligations arising from (a) negligent, reckless 
or willful and wanton acts, errors or omissions by CONTRACTOR, its agents, employees, 
licensees, consultants, or subconsultants; (b) the failure of the CONTRACTOR, its agents, 
employees, licensees, consultants or subconsultants to observe the applicable standard of care in 
providing services pursuant to this agreement; (c) the intentional misconduct of the 
CONTRACTOR, its agents, employees, licensees, consultants, or subconsultants that result in 
injury to persons or damage to property. for which the OWNER may be held legally liable. 

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any and 
all sums for which the OWNER may be required to pay or for which the OWNER may be held 
responsible for failure of the CONTRACTOR or any subcontractors to pay the prevailing wage 
upon this project. 

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in 
the General Conditions and as amended in the Supplemental Conditions and in such amounts as 
required by the Contract Documents. 

This Contract shall be construed under the laws of the State of Ohio, and the parties hereby 
stipulate to the venue for any and all claims, disputes, interpretations, litigation of any kind arising 
out of this Contract being exclusively in the Warren County, Ohio Court of Common Pleas (unless 
both parties mutually agree in writing to alternate dispute resolution), as well as waiving any right 
to bring or remove such matters in or to any other state or federal court.   

This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 
administrators, successors, and assigns. 

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by 
the terms of, this Agreement, as far as applicable to the subcontractor's work particularly pertaining 
to Prevailing Wages and EEO requirements.  Nothing contained in this Agreement shall create any 
contractual relationship between any subcontractor and Owner, nor create any obligations on the 
part of the Owner to pay or see to the payment of any sums to any subcontractor. 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their 
duly authorized officials, this Agreement in two counterparts, each of which shall be deemed an 
original on the date first above written. 

     WARREN COUNTY BOARD OF COMMISSIONERS 
        (Owner) 

     ________________________________   
     Tom Grossmann, President 

ATTEST: 
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     ________________________________ 
     Shannon Jones, Vice President 

      

____________________  _________________________________ 
Name      David G. Young 

 

(Seal) 

ATTEST:    CONTRACTOR NAME HERE 
       (Contractor) 

__________________________ By: ______________________________ 
       Name  

     _________________________________ 
Title 

Approved as to Form: 

___________________________ 
Assistant Prosecutor 
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SECTION 00 70 10 
WAGE RATE DETERMINATION   

 
Prevailing wage rates for the State of Ohio apply to this project. Contractors and 
Subcontractor(s) shall conform to the State of Ohio Department of Labor requirements, 
guidelines, and laws. Included in this section is a list of the Ohio Prevailing Wage Rates 
available at the time of publication. It is the responsibility of the Contractor and Subcontractor(s) 
to verify the wage rates prior to bidding and throughout the project. A complete list of Ohio 
Prevailing Wage Rates is available at the Ohio Wage and Hour website or from the Ohio 
department of Commerce Wage and Hour Bureau. 
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This packet of information is provided as a summary of the Prevailing Wage guidelines and responsibilities.  The Ohio 
Revised Code, Chapter 4115 should be referred to for the exact wording of the law.  Also included are references and forms 
which should be helpful in the compliance of the Prevailing Wage Law.

PACKET INFORMATION INDEX
A. The Ohio Department of Commerce-Division of Industrial Compliance, Wage and

Hour Administration Investigators and their assigned counties
1. The Wage and Hour Investigators for the State of Ohio are listed with their contact

information.
a. If you have questions or need assistance pertaining to Prevailing Wage, you can

contact the Investigator in your area.

B. Prevailing Wage Guide for Public Authorities
1. Notice of change of the Prevailing Wage Threshold Level.

a. A notification will be sent to you when there is a change of the Prevailing Wage
threshold level

2. Outline of the Public Authority’s responsibilities for Prevailing Wage.
3. Public Authority’s Compliance Checklist form.

a. A form for tracking the progress of a Prevailing Wage project
4. Request form for Prevailing Wage Rates.

a. Prevailing Wage Rates can be obtained on the website www.com.ohio.gov
(1) Prevailing Wage Determination Schedule of wages must be attached to and

made part of the specifications for the project, and must be printed on the
bidding blanks where the work is done by contract.

5. Bid Tabulation form
a. A form to be completed and returned to ODOC-DIC-Bureau of Wage and Hour

Administration when the contract has been awarded.
6. Prevailing Wage Bonds form

a. Information needed to be kept on file by the Prevailing Wage Coordinator when
bonds from the Public Authority are used for a project.

C. Prevailing Wage Guidelines for the Public Authority’s Coordinator
1. Guideline for the Prevailing Wage Coordinator

a. The Prevailing Wage complaint form and instructions can be obtained on the website
www.com.ohio.gov

2. Record of the Certified Payroll Reports Received form
a. Helpful form for recording the Certified Payroll Reports and the dates received from

the contractors and subcontractors.
3. Employee Interview form

a. Helpful form for the use by the Prevailing Wage Coordinator when making on-site
visits.

4. Employee vs. Independent Contractor
a. Helpful questions when determining if a person is an Employee or an Independent

Contractor.

D. Prevailing Wage Guide for Contractors
(Incorporate this section in the Specifications or supply copies for the pre-construction meeting.)
1. Outline of responsibilities for the Prevailing Wage Contractor
2. Notification form from the Contractor to the Employee

a. The contractor must submit to employees a completed and signed notification form.
b. Some Prevailing Wage Coordinators may require a copy of the completed

Notification to the Employee form be submitted with the Certified Payroll Reports.
3. Certified Payroll Report form

a. The contractor can use any form/format he chooses as long as ALL the information
has been provided.

4. Certified Payroll Report form instruction sheet
5. Corrected Certified Payroll Report Example
6. Affidavit of Compliance form

a. No Public Authority shall make final payment unless the Final Affidavits
have been filed by the contractors and subcontractors.
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OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance

Bureau of Wage and Hour Administration
Chief, Stephen Clegg

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

614-644-2239
fax: 614-728-8639

http://www.com.ohio.gov

INVESTIGATORS and THEIR HEADQUARTER COUNTY
#48 Dave Horvath

PO Box 1512

Lima, Ohio 45802-1512

Voice: (419) 302-1200

Fax: (614) 728-8639

Dave.Horvath@com.state.oh.us

Allen *

#30 Mike McKee

P.O. Box 1342

Cambridge, Ohio  43725-2247

Voice/Fax:  (740) 432-1987

Michael.McKee@com.state.oh.us

Guernsey*

#56 Shawn Miles

P.O. Box 2547

North Canton, Ohio  44720

Voice/Fax: (614) 496-9076

Shawn.Miles@com.state.oh.us

Stark *

#37 David Rice

P.O. Box 41241

Dayton, Ohio  45441

Voice: (740) 502-0883

Fax: (614) 995-7768

Dave.Rice@com.state.oh.us

Montgomery *

#35 Sean Seibert

P.O. Box 422

Painesville, Ohio 44077-3938

Voice: (614) 557-8662

Fax: (614) 232-9541

Sean.Seibert@com.state.oh.us

Lake *

#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009

Reynoldsburg, Ohio 43068-9009

Voice: (614) 728-5007

Fax: (614) 232-9537
Kela.Thompson@com.state.oh.us

Franklin *

* Headquarter County

Stephen Clegg, Chief

6606 Tussing Road, PO Box 4009

Reynoldsburg, Ohio  43068-9009

Voice: (614) 728-8686

Fax: (614) 728-8639

Stephen.Clegg@com.state.oh.us

#90 Jackie Clark, Supervisor

6606 Tussing Rd, PO Box 4009

Reynoldsburg, Ohio 43068-9009

Voice: (614) 728-5019

Fax: (614) 222-2357

Jackie.Clark@com.state.oh.us
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PREVAILING WAGE THRESHOLD LEVELS 
IMPORTANT NOTICE 

 
Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public 
improvement, the Public Authority shall have the Ohio Department of Commerce-Division of Industrial 
Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers 
employed on the public improvement.  The wage determination must be included in the project specifications 
and printed on the bidding blanks where work is done by contract.   
 
 

“New” construction threshold for Building Construction: $250,000 
 
“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” threshold level for Building Construction: 

 
$75,000 

 
 
 

As of January 1, 2022: 
“New” construction that involves roads, streets, alleys, sewers, 
ditches and other works connected to road or bridge construction 
threshold level has been adjusted to: 

$96,091 

 
“Reconstruction, enlargement, alteration, repair, remodeling, 
renovation, or painting” that involves roads, streets, alleys, sewers, 
ditches and other works connected to road or bridge construction 
threshold level has been adjusted to: 

$28,789 

 
A)  Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce. 
B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor 

Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease 
more than 3% for any year. 

 
 

If there are questions concerning this notification, please contact: 
 

Ohio Department of Commerce 
Division of Industrial Compliance 

Bureau of Wage and Hour Administration 
6606 Tussing Road, PO Box 4009 
Reynoldsburg, Ohio 43068-9009 

Phone: 614-644-2239 
Fax: 614-728-8639 
www.com.ohio.gov  



       Public Authority Responsibilities
ORC Chapter 4115: Wages and Hours on Public Works 

(Prevailing Wage Coordinator)

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the public authority shall have the Ohio Department of Commerce, Division of Industrial Compliance,
Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers employed on the public
improvement. The wage determination must be included in the project specifications and printed on the bidding blanks
where work is done by contract.

"New" construction has a threshold level of $250,000.

"Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting" has a threshold level of
$75,000.

"New" construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction has a threshold level of $ .

"Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting" that involves roads, streets,
alleys, sewers, ditches and other works connected to road or bridge construction has a threshold of $2 .

i.) Thresholds are to be adjusted biennially by the Director of Ohio Department of Commerce, Division of 
Industrial Compliance, Bureau of Wage and Hour Administration.

ii.) Biennial adjustments to threshold levels are made according to the Price Deflator for Construction Index, 
United States Department of Commerce, Bureau of the Census, but may not increase or decrease more 
than 3% for any year.

2. Every contract for public work shall contain a provision that each worker employed by the contractor or subcontractor, or
other person about or upon the public work, must be paid the prevailing rate of wages.

3. If contracts are not awarded or construction undertaken within ninety days (90) from the date of the determination of the
prevailing wage there shall be a re-determination of the wage rates before the contract is awarded.

4. Within seven (7) working days after the receipt of notification of a change in the prevailing wage rates, the public
authority shall notify all affected contractors and subcontractors.  If it is determined that a contractor or subcontractor has
violated sections 4115.03 to 4115.16 of the Ohio Revised Code because they were not notified as required, the public
authority is liable for any back wages, fines, damages, court costs and attorney’s fees for the period of time covering the
receipt of wage changes, until they give the required notice.

5. No public authority shall award a contract for a public improvement to any contractor or subcontractor whose name
appears on the list of debarred contractors.  This list is filed with the Secretary of State by the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration The filing of the
notice of conviction with the secretary of state constitutes notice to all public authorities. These contractors are
prohibited from working on public improvements for periods ranging from one to three years. The list of debarred
contractors can be located on the website www.com.ohio.gov/laws

6. A public authority must designate and appoint one of its own employees to serve as the Prevailing Wage Coordinator
during the life of the contract for constructing the public improvement.  A Prevailing Wage Coordinator must be
appointed no later than ten days before the first payment of wages by contractors to employees working on the public
improvement.



PUBLIC AUTHORITY’S COMPLIANCE CHECKLIST FOR PREVAILING WAGE

Project: Number:

Department: Phone#:

PW Coordinator: Phone#:

Architect/Engineer: Phone#:

Contractor: Phone#:

Contact Person: Title:

General Contractor: Prime Contractor: Construction Mgr:
Date Completed Compliance Item Description

1. Request Prevailing Wage Determination Schedule from ODOC-DIC-Wage & 
Hour

2. Received Prevailing Wage Determination Schedule
3. Incorporate Determination Schedule in Specs./Bidding Blanks
4. Incorporate notice of Prevailing Wage requirements in Invitation for Bids/Notice 

to Bidders
5. Incorporate Prevailing Wage requirements in Contract
6. Submit complete Invitation for Bid to ODOC-DIC-Wage & Hour
7. Invitation for Bids
8. Bid Opening
9. Check Listing of Violators
10. Award of Contract. (see note)
11. Submit Bid Tabulation/Award to ODOC-DIC-WAGE & HOUR
12. Notice to Successful Bidder
13. Work Commenced…(see note)
14. Appoint Prevailing Wage Coordinator
15. Received list of Subcontractors’ names, addresses, phone #’s & email’s
16. Received Payroll Date Schedule
17. Received Registered Apprenticeship Agreement Certifications
18. Received Deduction Agreements
19. Received Payroll Reports with Certification…(see attachment)
20. Visited project site
21. Received Changes to Determination Schedule
22. Notice to Contractors of Determination Schedule change
23. Request Final Compliance Affidavit from contractors & subcontractors
24. Received Final Affidavits from all contractors & subcontractors
25. Certify Final Payment

Note: If contract is not awarded or construction undertaken within 90 days from the date of establishment of the Prevailing Wage Rates, a 
re-determination of the Prevailing Wage Rates is required.



REQUEST FOR STATE OF OHIO PREVAILING WAGE RATES

Date (Mark (X) One)
  ~ Residential        ~ Construction 

Project Information (only one project and one county per request form please)
County of Project Project Name This form MUST be filled out COMPETELY 

& CORRECTLY for us to process your 
request.  Forms not completed correctly will 

be RETURNED TO THE SENDER.
Site Address City

Owner/Public Authority Prevailing Wage Rates can be obtained on the 
website www.com.ohio.gov

Address Telephone Number    ODOC-DIC-WAGE & HOUR
 DATE STAMP

City Zip Code

PW Coordinator Telephone Number

Issuing Authority of Bonds Type of Financing

Estimated Total Overall Project Cost
~ New Construction      ~ “Old” Construction *

A copy of this form will be returned to you with your wage rates.  You must send 
that copy to us with your bid tabulations once the contract has been awarded.

PLEASE MAIL THIS REQUEST TO:     
Ohio Department of Commerce

Division of Industrial Compliance
Bureau of Wage & Hour Administration

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

Expected Date of Contract Award PHONE: (614) 644-2239
FAX:     (614) 728-8639

Projected Completion Date

Send Wage Rates to: (contractors are charged $5.00 per county)  ODOC-DIC-W&H DATE STAMP 
        (bid tab)

~ Mail             ~ Pick Up
~ Federal Express Account Number   
Name Company or Public Authority

Address

City Zip Telephone Number

* “Old” construction is reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting.



BID TABULATION SHEET 
Please attach a copy of your original dated and stamped “Request for Prevailing Wage Rates” with this Bid

Tabulation.  Please check mark which company was awarded the contract for the project.
(Note: DO NOT SEND UNTIL THE CONTRACT HAS BEEN OFFICIALLY AWARDED.)

Ohio Department of Commerce
Division of Industrial Compliance, Bureau of Wage & Hour

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

           (Phone) 614-644-2239, (Fax) 614-728-8639 www.com.ohio.gov

Contracting Public Authority:

Project Name:

Project #: Bid Date: Estimate:

Contract Description:   -- General   -- HVAC   -- Electrical   -- Plumbing   -- Asbestos   -- Other:              

AWARDED 
TO

(CHECK)

LIST OF THE BIDDING
CONTRACTORS

TOTAL
BID  AMOUNT

SUBMITTED BY

Print Name: Title:

Telephone Number:       (         ) FAX #:

EMAIL:

Signature: Date:



INDUSTRIAL DEVELOPMENT BONDS 

Bond Projects require the Public Authority to keep the following information on file
1. Type of Bonds issued: Amount:

2. The total cost of the Project:

3. The other type of financing involved in the project:

4. Portion of the project being constructed with each type of financing:

5. Are Prevailing Wage Rates being applied to all construction on the project: ~ Yes ~ No

6. The name of the political subdivision who issued the bonds:

7. When were the bonds issued:

8. For what purpose were the bonds issued:

9. Who handles the funds once the bonds are sold:

10. Who is the lending institution that purchased the bonds:

11. How are the funds to be paid out:

12. When are the funds to be paid out:

13. Who is the Bond Council:

14. Who has been appointed as the Prevailing Coordinator:

PWC Address:

City: OHIO Zip: Telephone #:

15. Obtain a copy of the inducement and other official documents for the issuance of the bonds.
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Prevailing Wage Coordinator Guidelines
For more detailed information please refer to Chapter 4115 of the Ohio Revised Code

A. Attend any pre-bid and/or pre-construction meetings.
1. To explain the prevailing wage rate requirements.
2. To explain the contractor’s responsibilities.

B. Set up and maintain files containing all contractors' and subcontractors' payroll reports,
affidavits, and related documents. These files must be available for public inspection.

C. Obtain from each contractor a list of their subcontractors' names, addresses, telephone numbers,
and email addresses.

D. Require each contractor and subcontractor to provide their project dates.  This will be used to
make a time schedule for receiving their certified payrolls.

E. Obtain from each contractor, the name and address of their Bonding\Surety Company.

F. Obtain from out-of-state corporations, the name and address of their Statutory Agent. (This agent
must be located in the State of Ohio and registered with the Ohio Secretary of State.)
1. Records made in connection with the public improvement must not be removed from the

State of Ohio for the period of one year following the completion of the project.

G. Supply contractors with any changes in the Prevailing Wage Rates.

H. Within two weeks after the first  pay, obtain a certified payroll report from each contractor.  A
certified report is one that is sworn to and signed by the contractor.
1. If the job will exceed four months, all reports after the initial report can be filed

once per month. (The initial report must be filed within two weeks.)
2. If the job will last less than four months, all reports are to be filed weekly after

the initial report.

I. Establish and follow procedures to monitor compliance by contractors and subcontractors.
1. Visit project to verify posting requirements and job classifications.
2. Review certified payroll reports to ensure they are submitted in a timely fashion and

complete with the following information for each employee:
a) Name, current address, and their social security number or last 4 when permitted
b) Classification (must be specific for laborers and operators, including level)
c) Hours worked on the project
d) Hourly rate
e) Fringe benefits, if applicable
f) Total hours worked for the week (all jobs)
g) Gross wages, all deductions, net pay

3. Compare rates and fringes reported to rates in prevailing wage schedule.

J. Upon completion of the project and prior to the final payment, require an affidavit of compliance
from each contractor and subcontractor.  No public authority shall make final payment to any
contractor or subcontractor unless the final affidavits have been filed by the respective
contractor and subcontractor. (O.R.C. section 4115.07)

K. Report any non-compliance to Ohio Department of Commerce, Division of Industrial
Compliance, Bureau of Wage & Hour Administration. The PW complaint form and instructions
can be obtained on the website www.com.ohio.gov.



RECORD OF THE CERTIFIED PAYROLL REPORTS RECEIVED 

Project: Number:

Contractor: Phone #: 
Email: 

General Contractor: Prime Contractor: Subcontractor:
Date work commenced: Completed: Final Affidavit: 

Payroll  Payroll Date Date
Received

Payroll Payroll Date Date 
Received

1 33
2 34
3 35
4 36
5 37
6 38
7 39
8 40
9 41
10 42
11 43
12 44
13 45
14 46
15 47
16 48
17 49
18 50
19 51
20 52
21 53
22 54
23 55
24 56
25 57
26 58
27 59
28 60
29 61
30 62
31 63
32 64



       PREVAILING WAGE INVESTIGATION\EMPLOYEE INTERVIEW
Failure to complete this interview form may reduce our ability to recover back wages which may be owed to you. 

Project: Case #:  

Address: City: County:

Employee Name: Last 4 digits of the SS#: 

Address: City: State: Zip:

Telephone #: (Home) (Work) Email: Best time to be reached: 

Another source by which we can contact you.(Someone not living at your address):   

Name: Relationship: Telephone #:

Contractor’s Name: Telephone #: 

Address: City: State: Zip:

Date hired:        Date started on this project :   Approximate hours - Straight time:      Overtime:

Method of recording hours:       Time Card         Called into office Recorded by:         Employee        Foreman 

Did you keep a personal record of your hours worked on this project?    Yes     No Do you have check stubs?   Yes     No 

Did anyone else keep a personal record ?   Yes  No If yes, who: 

List your job classification(s):  Journeyman          Helper   
 Apprentice - Level

List your specific job duties: List tools\equipment used: 

Hourly rate of pay for this project: Your regular rate of pay: 

Fringe benefits paid by contractor:         None  Health Insurance        Life Insurance        Pension  Bonus 
 Vacation - Amount            Holidays - Amount        Apprenticeship training           Profit Sharing 
 Other (list):  

Did you work overtime?  Yes     No Were hours over 40 per week paid at time and one half?        Yes       No 

When is your pay day? Method of payment:       Check      Cash  Direct Deposit 

List names of co-workers on this project: 

Comments: Please provide a detailed list of the dates, times and hours 
worked within each classification that may apply to the work 
performed on a separate sheet.

SIGNATURE  AND NOTARY

Affiant is further informed that Section 2921.13 of the Ohio Revised Code 
provides a penalty of a misdemeanor of the first degree and that prosecution 
will be pursued of those persons who “knowingly swear or affirm the truth of a 
false statement when ...the statement is sworn or affirmed before a notary 
public...”
Sworn to before me and subscribed by the said: 

______________________________________________________________ 

in my presence this ______________ day of ______________,20________. 

___________________________________________________ Notary Public 

I hereby certify that this is a true statement to the best of my knowledge and 
belief.

 ____________________________________________________________ 
 Signature                                                                                          Date 

Return to:          Ohio Department of Commerce 
Division of Industrial Compliance & Labor 
Bureau of Wage and Hour Administration 
6606 Tussing Road    P.O. Box 4009 
Reynoldsburg, Ohio 43068-9009 
(614) 644-2239
www.com.ohio.gov

Signature of PW Coordinator: Date: 



EMPLOYEE VS. INDEPENDENT CONTRACTOR

EMPLOYEE YES Does the employer have the right to control and direct worker? NO INDEPENDENT
CONTRACTOR

Does the worker receive instructions about how and where the work is to

EMPLOYEE YES be done instead of the employer merely specifying the desired result? NO INDEPENDENT
CONTRACTOR

Is payment based on time spent rather than a set price

EMPLOYEE YES for the work to be performed? NO INDEPENDENT
CONTRACTOR

Does the worker devote virtually all his working time to the employer rather

EMPLOYEE YES than offering services to the general public? NO INDEPENDENT
CONTRACTOR

Does the worker performing services make their services available

EMPLOYEE YES to the general public and/or other businesses?   NO INDEPENDENT
CONTRACTOR

EMPLOYEE YES Is there a continuing relationship between employer and worker? NO INDEPENDENT
CONTRACTOR

EMPLOYEE YES Can the worker be discharged at will? NO INDEPENDENT
CONTRACTOR

EMPLOYEE YES Did the employer train the worker for the job? NO INDEPENDENT
CONTRACTOR

Does the employer have employees performing the same work as

EMPLOYEE YES the independent contractor? NO INDEPENDENT
CONTRACTOR



EMPLOYEE VS. INDEPENDENT CONTRACTOR-continued

Does the worker perform services personally rather than delegating

EMPLOYEE YES them to others? NO INDEPENDENT
CONTRACTOR

Does the employer set a specific time when the individual services are to

EMPLOYEE YES be performed? NO INDEPENDENT
CONTRACTOR

Does the employer furnish the tools and materials used by the worker

EMPLOYEE YES performing services? NO INDEPENDENT
CONTRACTOR

Is the employer assuming all the financial risk, rather than the worker
making a significant financial investment in the job and having the

EMPLOYEE YES opportunity to realize a profit or loss from the work? NO INDEPENDENT
CONTRACTOR

Does the individual performing the services publicly advertise these

EMPLOYEE NO services in for example, the newspaper or yellow pages ? YES INDEPENDENT
CONTRACTOR

EMPLOYEE NO Does the individual performing the services have a  business license? YES INDEPENDENT
CONTRACTOR

Does the individual performing the services operate d.b.a. 

EMPLOYEE NO or under a tradename? YES INDEPENDENT
CONTRACTOR
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6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

Phone: 614-644-2239
Fax:  614-728-8639
www.com.ohio.gov

TTY/TDD: 1-800-750-0750

The Ohio Department of Commerce is an Equal Opportunity Employer and Service Provider



OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance

Bureau of Wage and Hour Administration
Chief, Stephen Clegg

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

614-644-2239
fax: 614-728-8639

http://www.com.ohio.gov

INVESTIGATORS and THEIR HEADQUARTER COUNTY
#48 Dave Horvath

PO Box 1512

Lima, Ohio 45802-1512

Voice: (419) 302-1200

Fax: (614) 728-8639

Dave.Horvath@com.state.oh.us

Allen *

#30 Mike McKee

P.O. Box 1342

Cambridge, Ohio  43725-2247

Voice/Fax:  (740) 432-1987

Michael.McKee@com.state.oh.us

Guernsey*

#56 Shawn Miles

P.O. Box 2547

North Canton, Ohio  44720

Voice/Fax: (614) 496-9076

Shawn.Miles@com.state.oh.us

Stark *

#37 David Rice

P.O. Box 41241

Dayton, Ohio  45441

Voice/Fax: (740) 502-0883

Dave.Rice@com.state.oh.us

Montgomery *

#35 Sean Seibert

P.O. Box 422

Painesville, Ohio 44077-3938

Voice: (614) 557-8662

Fax: (614) 232-9541

Sean.Seibert@com.state.oh.us

Lake *

#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009

Reynoldsburg, Ohio 43068-9009

Voice: (614) 728-5007

Fax: (614) 232-9537

kela.thompson@com.state.oh.us

Franklin *

* Headquarter County

Stephen Clegg, Chief

6606 Tussing Road, PO Box 4009

Reynoldsburg, Ohio  43068-9009

Voice: (614) 728-8686

Fax: (614) 728-8639

Stephen.Clegg@com.state.oh.us

#90 Jackie Clark, Supervisor

6606 Tussing Rd, PO Box 4009

Reynoldsburg, Ohio 43068-9009

Voice: (614) 728-5019

Fax: (614) 222-2357

Jackie.Clark@com.state.oh.us



Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639 
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750 
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PREVAILING WAGE CONTRACTOR RESPONSIBILITIES 
This is a summary of prevailing wage contractors’ responsibilities.  For more detailed 

information please refer to Chapter 4115 of the Ohio Revised Code 

General Information 
Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by 
public funds when the total overall project cost is fairly estimated to be more than $250,000 
for new construction or $75,000 for reconstruction, enlargement, alteration, repair, 
remodeling, renovation, or painting. 

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part 
by public funds when the total overall project cost is fairly estimated to be more than 
$91,150 for new construction that involves roads, streets, alleys, sewers, ditches and other 
works connected to road or bridge construction or $27,309 for reconstruction, 
enlargement, alteration, repair, remodeling, renovation, or painting of a public improvement 
that involves roads, streets, alleys, sewers, ditches and other works connected to road or 
bridge construction. 

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration

b) Biennial adjustments to threshold levels are made according to the Price Deflator for
Construction Index, United States Department of Commerce, Bureau of the
Census*, but may not increase or decrease more than 3% for any year

Penalties for violation 
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed. 

Intentional Violations 
If an intentional violation is determined to have occurred, the contractor is prohibited from 
contracting directly or indirectly with any public authority for the construction of a public 
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any 
provision" of the prevailing wage law and includes but is not limited to the following actions: 

 Intentional failure to submit payroll reports as required, or knowingly submitting false 
or erroneous reports. 

 Intentional misclassification of employees for the purpose of reducing wages. 
 Intentional misclassification of employees as independent contractors or as 

apprentices. 
 Intentional failure to pay the prevailing wage. 
 Intentional failure to comply with the allowable ratio of apprentices to skilled workers 

as required by the regulations established by Ohio Department of Commerce, 
Division of Industrial Compliance and Labor, Bureau of Wage and Hour 
Administration. 

 Intentionally employing an officer, of a contractor or subcontractor, that is known to 
be prohibited from contracting, directly or indirectly, with a public authority. 



Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639 
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750 

com.ohio.gov
An Equal Opportunity Employer and Service Provider 

Responsibilities 
A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the

Ohio Department of Commerce, Division of Industrial Compliance and Labor,
Bureau of Wage and Hour Administration, for the classification of work being
performed.
1. Wage rate schedules include all modifications, corrections, escalations, or

reductions to wage rates issued for the project.
2. Overtime must be paid at time and one-half the employee's base hourly rate.

Fringe benefits are paid at straight time rate for all hours including overtime.
3. Prevailing wages must be paid in full without any deduction for food, lodging,

transportation, use of tools, etc.; unless, the employee has voluntarily consented
to these deductions in writing.  The public authority and the Director of Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau
of Wage and Hour Administration - must approve these deductions as fair and
reasonable.  Consent and approval must be obtained before starting the project.

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate
schedules.
1. Apprentices must be registered with the U.S. Department of Labor Bureau of

Apprenticeship and Training.
2. Contractors must provide the Prevailing Wage Coordinator a copy of the

Apprenticeship Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized
representative of the Ohio Department of Commerce, Division of Industrial
Compliance, and Labor, Bureau of Wage and Hour Administration or the contracting
public authority, including the Prevailing Wage Coordinator. Records should include
but are not limited to:
1. Time cards, time sheets, daily work records, etc.
2. Payroll ledger\journals and canceled checks\check register.
3. Fringe benefit records must include program, address, account number, &

canceled checks.
4. Records made in connection with the public improvement must not be removed

from the State for one year following the completion of the project.
5. Out-of-State Corporations must submit to the Ohio Secretary of State the full

name and address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is
accessible to all employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator
with your project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the
name, address, and telephone number for each.
1. Contractors are responsible for their subcontractors’ compliance with

requirements of Chapter 4115 of the Ohio Revised Code.



Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639 
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750 
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G. Before employees start work on the project, supply them with written notification of
their job classification, prevailing wage rate, fringe benefit amounts, and the name of
the Prevailing Wage Coordinator for the project. A copy of the completed signed
notification should be submitted to Prevailing Wage Coordinator.

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I. Submit certified payrolls within two (2) weeks after the initial pay period.  Payrolls
must include the following information:
1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do
physical work on the project are considered employees.  All rate and
reporting requirements are applicable to these individuals.

2. Employees’ work classification.
a. Be specific about the laborers and/or operators (Group)
b. For all apprentices, show level/year and percent of journeyman’s rate

3. Hours worked on the project for each employee.
a. The number of hours worked in each day and the total number of hours

worked each week.
4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate
classification. The Department’s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours
worked more than forty (40) per week.

5. Where fringes are paid into a bona fide plan instead of cash, list each  benefit
and amount per hour paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total
number of hours worked by the employee on all projects for the year are
documented, the hourly amount is calculated by dividing the total
contribution of the employer by the total number of hours worked by the
employee.

b. When the amount contributed to the fringe benefit is documented but not
the total hours worked, the hourly amount is calculated by dividing the
total yearly contribution by 2080.

6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee’s wages.
8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed
agent stating that the payroll is correct and complete; and that the wage rates
shown are not less than those required by the O.R.C. 4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of
the project.



PREVAILING WAGE NOTIFICATION to EMPLOYEE
4115.05…the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement written notification of the job classification to 
which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe payments, and the 
identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same notification to each affected employee 
every time the job classification of the employee is changed. 

Project Name: Job Number: 

Contractor:

Project Location: 

Prevailing Wage Coordinator Employee

Public Authority: Name:

Name of PWC: Street:

Street: City:

City: State/Zip:

State/Zip: Phone:

Email:

Phone: Last 4 Digits of SS #: 

You will be performing work on this project that falls under these classifications.  You will be paid the appropriate rate for the
type of work you are performing. 

Classification: Prevailing Wage 
Rate Total Package:

Minus your 
fringe benefits *:

Your hourly base 
rate and 

overtime:

/

/

/

/

/

/

Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080): 

Fringe Amount Fringe Amount

Health Insurance Vacation

Life Insurance Holiday 

Pension Sick Pay

Other (Specify) Training

Other (Specify) Total Hourly Fringes *

Contractor’s Signature: Date:

Employee’s Signature: Date:



INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS
General

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio's Prevailing Wage Law. This 
form meets the reporting requirements established by Ohio Revised Code Chapter 4115. The use of this form is not mandatory; employers may submit 
their own forms provided that all of the required information is included. This form may be reproduced, or additional copies obtained from:

Ohio Department of Commerce
Division of Industrial Compliance and Labor
Bureau of Wage & Hour Administration
6606 Tussing Rd, P. O. Box 4009
Reynoldsburg, OH 43068-9009
Phone: (614) 644-2239
www.com.ohio.gov

Certified Payroll Heading

Employer name and address: Company’s full name and address… Indicate if the company is a subcontractor.
Subcontractor: Check and list the name of the General Contractor or Prime.
Project: Name and location of the project, including county.
Contracting Public Authority: Name and address of the contracting public authority… (Owner of the project).
Week Ending: Month, day, and year for the last day of the reporting period.
Payroll #: Indicate first, second, third, etc. payroll filed by the company for the project.
Page Indicator: number of pages included in the report.
Project Number: Determined by the public authority… if there is no number leave it blank.

Payroll Information by Column

1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical labor on the project.
Corporate officers, partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole proprietors do not
have to pay themselves prevailing rate but must report their hours on the project.

2. Work Class: List classification of work actually performed by employee. If unsure of work classification, consult the Ohio department of Commerce, Wage
and Hour Bureau. Employees working more than one classification should have separate line entries for each classification. Indicate what year/level for
Apprentices. Be specific when using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer.

3. Hours Worked, Day & Date: In the first row of column 3 enter days of pay period example; M T W TH F S S. The second row is for the date that
corresponds with each day for the pay period. In the employee information section enter the number of hours worked on the prevailing wage project and
which day the hours were worked. Separate rows are labeled for (ST) straight time hours and (OT) overtime hours. All hours worked after 40, must be
paid at the appropriate overtime rate.

4. Project Total Hours: Total the hours entered for pay period.

5. Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the prevailing wage
schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe benefit amounts. These amounts added
together equal the total prevailing wage rate. Employers must pay this total amount in one of three ways.

a. Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for fringe benefits.
b. Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.
c. Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than those listed in schedule.

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours X base rate should equal project gross.

7. Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space. If fringe benefits are paid to approved plans as listed
in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially in the base rate and partially to approved plans,
mark the space Cash & Approved plans. List the hourly amount paid to approved plans for each fringe. If payments are not made on a per hour basis,
calculate the hourly fringe credit by dividing the yearly employer contribution by the lesser of: hours actually worked in the year (these must be
documented) or 2080. Fringe benefits include: Employer's share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay,
holiday pay, personal leave, vacation, and education/training programs. If unsure of a possible fringe benefit, contact the Ohio Department of Commerce -
Division of Industrial Compliance and Labor - Bureau of Wage & Hour Administration.

8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.

9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.

10. Self explanatory.

11. Self explanatory



1 )  By signing below, I certify that: (1) I pay, or supervise the payment of the employees shown above; (2) during the pay period reported on this form, all hours worked on this project have been paid at the appropriate prevailing wage 
rate for the class of work done; (3) the fringe benefits have been paid as indicated above; (4) no rebates or deductions have been or will be made, directly or indirectly from the total wages earned, other than permissable deductions as 
defined in ORC Chapter 4115; and (5) apprentices are registered with the U.S. Dept. of Labor, Bureau of Apprenticeship and Training. I understand that the willful falsification of any of the above statements may subject the Contractor 
or Subcontractor to civil or criminal prosecution.

Certified Payroll Report

Week Ending:

Report for:

Phone No:

Public Authority (Owner):City, State, Zip

Company:1)

Address:

If Sub, GC/Prime Contractor Name:

Gross

Fringe Rate Your Company Pays Per Hour

 Check if Subcontractor1) Payroll No:

Approved Plans

H&W

11. Net
Pay on All

Jobs

Cash & Approved Plans

Other Total

4.Total 6.Project Cash1. Employee Name,
Address, & SS# (Last 4 

digits if permitted) 

Weekly Payroll Amount

ofSheet:2)

10. Total
Deductions

9. Total
Gross on All 

Jobs

OT

Hol

OT

ST

Pens Vac

OT

ST

OT

8.Total
Hrs for
all Jobs

Project Name & Location:

ST

ST

Contract No:

3.Prevailing Wage Project 5.Base

Rate

7. Fringes:

Hours Worked - Day & Date HoursClass3)

2.Work

Type or Print Name and Title

ST

OT

Date

3)Type in continuous line, text will wrap.2)Attach additional sheets as necessary.11/14 jc

Signature

Ca Ap

Ca

Ca

Ch



Send cover letter stating what happened along with a signed letter from the employee acknowledging that they were underpaid, received payment, check or 
transaction number.   Contractor provided cancelled endorsed bank check. 

Complete Sign Date 

Fill out all other areas of the form as 
usual 

Class 

Total Hours being 
corrected for this indiv. 

Name 
Address 

Last 4 SSN 
Put the period that is being 

corrected, i.e.: Oct 26 to Nov 02, 
not 

Individual weekly dates 

Difference in base rate & 
corrected base rate if 

applicable 
*** CORRECTED *** 

DO NOT REDO FORM AND CHANGE RATES IF AN ERROR HAS BEEN MADE!  SUBMIT A CORRECTED REPORT 

The net paid will be the total of 
difference paid and the total hours 
being corrected.   Provide check # 

in the margin. 

Difference in fringes & 
corrected fringes if 

applicable. 

IMPORTANT NOTICE - This process may be different if the Public Authority is using LCPtracker or some other online system to collect Certified Payroll Report 
from the contractors. 
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Affidavit of Compliance 
 

 

Prevailing Wages 
 
 

 
I,     

(Name of person signing affidavit) (Title) 
 

do hereby certify that the wages paid to all employees of 
 
 

(Company Name) 
 

for all hours worked on the 
 
 
 

(Project name and location) 
 

project, during the period from    to    are in 
(Project Dates) 

 

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. I further 

certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages 

paid in connection with this project, other than those provided by law. 
 
 

 
(Signature of Officer or Agent) 

 
 

Sworn to and subscribed in my presence this  _______ day of   __________, 20__________. 
 
 
 

   (Notary Public) 
 

The above affidavit must be executed and sworn to by the officer or agent of the contractor or 
subcontractor who supervises the payment of employees. This affidavit must be submitted to 
the owner (public authority) before the surety is released or final payment due under the terms 
of the contract is made. 

 
 



Prevailing Wage Determination Cover Letter

County: WARREN
Determination Date: 06/17/2022
Expiration Date: 09/17/2022

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of
this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code. 

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of
the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference
guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 8 Heat & Frost Insulators

Change # : LCN01-2022sksAsbLoc8

Craft : Asbestos Worker Effective Date : 03/30/2022 Last Posted : 03/30/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Asbestos
Insulators

$32.33 $7.39 $9.35 $0.45 $0.00 $3.00 $0.00 $0.00 $0.00 $52.52 $68.68

Apprentice Percent

1st year 46.58 $15.06 $7.39 $5.10 $0.45 $0.00 $3.00 $0.00 $0.00 $0.00 $31.00 $38.53

2nd year 53.39 $17.26 $7.39 $6.65 $0.45 $0.00 $3.00 $0.00 $0.00 $0.00 $34.75 $43.38

3rd year 58.03 $18.76 $7.39 $6.65 $0.45 $0.00 $3.00 $0.00 $0.00 $0.00 $36.25 $45.63

4th year 62.67 $20.26 $7.39 $6.65 $0.45 $0.00 $3.00 $0.00 $0.00 $0.00 $37.75 $47.88

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
2 Journeymen to 2 Apprentice
3 Journeymen to 3 Apprentice
3 Journeymen to 1 Apprentice there After

ADAMS, BROWN, BUTLER*, CLERMONT,
HAMILTON, HIGHLAND, WARREN*

Special Jurisdictional Note : In Butler County:townships of
Fairfield,Hanover,Liberty,Milford,Morgan,Oxford,Ripley,Ross,St.Clair,Union & Wayne. In Warren
County: Townships of Deerfield,Hamilton,Harlan,Salem,Union & Washington

Details :
All work in connection with Asbestos Removal, Abatement, Encapsulation, Lead Abatement, Hazardous
Materials and Fire Stopping which is performed by employees in the Mechanic or Apprentice Classification
shall be covered under the terms of this Agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 50 Zone 1

Change # : LCN01-2022sksLoc50

Craft : Asbestos Worker Effective Date : 03/09/2022 Last Posted : 03/09/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Asbestos
Insulation
Mechanic

$34.26 $7.95 $7.85 $0.50 $0.00 $2.90 $0.05 $0.00 $0.00 $53.51 $70.64

Firestop
Technician

$34.26 $7.95 $7.85 $0.50 $0.00 $2.90 $0.05 $0.00 $0.00 $53.51 $70.64

Apprentice Percent

1st year 53.88 $18.46 $7.71 $0.00 $0.44 $0.00 $0.25 $0.05 $0.00 $0.00 $26.91 $36.14

2nd year 65.28 $22.36 $7.95 $0.95 $0.44 $0.00 $0.50 $0.05 $0.00 $0.00 $32.25 $43.44

3rd year 75.95 $26.02 $7.95 $2.38 $0.44 $0.00 $0.75 $0.05 $0.00 $0.00 $37.59 $50.60

4th year 83.75 $28.69 $7.95 $2.38 $0.44 $0.00 $0.75 $0.05 $0.00 $0.00 $40.26 $54.61

Special Calculation Note : *other is Labor Mgt Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
4 Journeymen to 1 Apprentice thereafter

ATHENS, AUGLAIZE, BUTLER*, CLINTON,
CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, GUERNSEY, HARDIN, HOCKING,
KNOX, LICKING, LOGAN, MADISON, MARION,
MORGAN, MORROW, MUSKINGUM, NOBLE,
PERRY, PICKAWAY, ROSS, SHELBY, UNION,
VINTON, WARREN*

Special Jurisdictional Note : Township of Butler County-Townships of Lemon and Madison. Warren
County-Township of Cleer Creek, Franklin, Massie, Turtle Creek and Wayne

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2018fbLoc207OH

Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Asbestos 
Abatement

$25.50 $7.25 $6.45 $0.65 $0.00 $0.00 $0.07 $0.00 $0.00 $39.92 $52.67

Trainee $16.50 $7.25 $1.50 $0.65 $0.00 $0.00 $0.07 $0.00 $0.00 $25.97 $34.22

Special Calculation Note : 

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS, 
AUGLAIZE, BROWN, BUTLER*, CARROLL, 
CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
COLUMBIANA, COSHOCTON, CRAWFORD, 
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD, 
FAYETTE, FRANKLIN, GEAUGA, GREENE, 
GUERNSEY, HAMILTON, HARDIN, HARRISON, 
HIGHLAND, HOCKING, HOLMES, HURON, 
KNOX, LAKE, LICKING, LOGAN, LORAIN, 
MADISON, MAHONING, MARION, MEDINA, 
MIAMI, MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, PERRY, PICKAWAY, 
PORTAGE, PREBLE, RICHLAND, ROSS, 
SHELBY, STARK, SUMMIT, TRUMBULL, 
TUSCARAWAS, UNION, VINTON, WARREN*, 
WAYNE

Special Jurisdictional Note : Butler County:( townships of 
Fairfield,Hanover,Liberty,Milford,Morgan,Oxford,Ripley,Ross,StClair,Union & Wayne.) (Lemon & 
Madison) Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington). 
( Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula County: (post offices & 
townships of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & Saybrook) 
(townships of Andover, Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, 
Hartsgrove, Kingville, Lenox, Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, 
Richmond Rock Creek, Rome, Shefield, Trumbull, Wayne, Williamsfield & Windsor) Erie County:
(post offices & townships of Berlin, Berlin Heights,Birmingham,Florence ,Huron, Milan, Shinrock & 
Vermilion)

Asbestos Local 207 OH



Details :
Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead 
paint,all work in conjunction with the preparation of the removal of same & all work in conjunction with the 
clean up after said removal.The removal of all insulation materials, whether they contain asbestos or not, 
from mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive 
work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the 
removal of all insulating materials whether they contain asbestos or not shall be the exclusive work of the 
Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.

Asbestos Local 207 OH



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 105

Change # : LCN02-2013fbLoc 105

Craft : Boilermaker Effective Date : 10/01/2013 Last Posted : 09/25/2013
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Boilermaker $35.26 $7.07 $13.28 $0.89 $0.00 $3.00 $0.55 $0.00 $0.00 $60.05 $77.68

Apprentice Percent
1st 6 

months
70.03 $24.69 $7.07 $11.30 $0.89 $0.00 $2.10 $0.55 $0.00 $0.00 $46.60 $58.95

2nd 6 
months

75.02 $26.45 $7.07 $11.30 $0.89 $0.00 $2.25 $0.55 $0.00 $0.00 $48.51 $61.74

3rd 6 
months

80.00 $28.21 $7.07 $11.30 $0.89 $0.00 $2.40 $0.55 $0.00 $0.00 $50.42 $64.52

4th 6 
months

85.02 $29.98 $7.07 $11.30 $0.89 $0.00 $2.55 $0.55 $0.00 $0.00 $52.34 $67.33

5th 6 
months

87.52 $30.86 $7.07 $13.28 $0.89 $0.00 $2.63 $0.55 $0.00 $0.00 $55.28 $70.71

6th 6 
months

90.03 $31.74 $7.07 $13.28 $0.89 $0.00 $2.70 $0.55 $0.00 $0.00 $56.23 $72.11

7th 6 
months

92.50 $32.62 $7.07 $13.28 $0.89 $0.00 $2.78 $0.55 $0.00 $0.00 $57.19 $73.49

8th 6 
months

95.00 $33.50 $7.07 $13.28 $0.89 $0.00 $2.85 $0.55 $0.00 $0.00 $58.14 $74.89

Special Calculation Note : Other is Supplemental Health and Welfare

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

5 Journeymen to 1 Apprentice ADAMS, ATHENS, BROWN, BUTLER, 
CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, 
GREENE, GUERNSEY, HAMILTON, HIGHLAND, 
HOCKING, JACKSON, LAWRENCE, LICKING, 
MADISON, MEIGS, MIAMI, MONTGOMERY, 
MORGAN, MUSKINGUM, NOBLE, PERRY, 
PICKAWAY, PIKE, PREBLE, ROSS, SCIOTO, 
VINTON, WARREN

Special Jurisdictional Note : 

Details :

Boilermaker Local 105



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 154

Change # : LCN01-2012kpLoc 154

Craft : Boilermaker Effective Date : 03/22/2012 Last Posted : 03/22/2012
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Boilermaker $36.17 $8.57 $11.28 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $62.56 $80.65
Trainee 
60%

$23.25 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $41.95 $53.57

Trainee 
70%

$27.13 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $45.83 $59.40

Trainee 
80%

$31.00 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $49.70 $65.20

Trainee 
90%

$34.88 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $53.58 $71.02

Apprentice
Registered

After
11/01/2005

Percent

1st 6 
months

60.00 $21.70 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $40.40 $51.25

2nd 6 
months

65.00 $23.51 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $42.21 $53.97

3rd 6 
months

70.00 $25.32 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $44.02 $56.68

4th 6 
months

75.00 $27.13 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $45.83 $59.39

5th 6 
months

80.00 $28.94 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $47.64 $62.10

6th 6 
months

85.00 $30.74 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $49.44 $64.82

7th 6 
months

90.00 $32.55 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $51.25 $67.53

8th 6 
months

95.00 $34.36 $8.57 $3.59 $0.55 $0.00 $4.25 $0.34 $0.00 $1.40 $53.06 $70.24

Special Calculation Note : No special calculations for this skilled craft wage rate are required at 
this time.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

5 Journeymen to 1 Apprentice

Boilermaker Local 154



BUTLER, COLUMBIANA, FAYETTE, 
JEFFERSON, LAWRENCE, MERCER, WARREN, 
WASHINGTON

Special Jurisdictional Note : 

Details :
Work includes but not limited to: boiler making, acetylene burning, riveting, chipping, caulking, rigging, 
fitting-up, grinding, reaming, impact machine operating, unloading, and handling of boilermaker's material 
and equipment. Boilermakers, Blacksmiths, Forgers, Iron Shipbuilders

Boilermaker Local 154



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18

Change # : LCN01-2021fbLoc18

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 05/26/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Apprentice Percent



Special Calculation Note : **In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in 
your employ.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

Special Jurisdictional Note : In Preble County the following townships are included: (Dixon, Gasper, Graits, 
Israel, Lanier and Somers)

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Finisher

Change # : LCN01-2020fbLoc18

Craft : Bricklayer Effective Date : 09/01/2020 Last Posted : 08/20/2020
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Bricklayer Tile 
Marble 
Terrazzo 
Finisher

$25.74 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $41.01 $53.88

Terrazzo Base 
Grinder

$26.24 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $41.51 $54.63

Marble Sander 
Polisher

$25.84 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $41.11 $54.03

Apprentices Percent
1st 6 months 

0-600 hrs
60.00 $15.44 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $30.71 $38.44

2nd 6 months 
601-1200 hrs

65.00 $16.73 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $32.00 $40.37

3rd 6 months 
1201-1800 hrs

70.00 $18.02 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $33.29 $42.30

4th 6 months 
1801-2400 hrs

75.00 $19.30 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $34.57 $44.23

5th 6 months 
2401-3000 hrs

80.00 $20.59 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $35.86 $46.16

6th 6 months 
3001-3600

90.00 $23.17 $9.47 $5.29 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $38.44 $50.02

1-30 Days 
Prior to 
Entering

Apprenticeship

50.00 $12.87 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $12.87 $19.30

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within the 
Bricklayer Local. 
Note that the classification description is clarified after the local union number at the top of the page. **In order to 
utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeyman to 1 Apprentice
5 Journeymen to 1 Apprentice
10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

ADAMS, BROWN, BUTLER, CLERMONT, GALLIA, 
HAMILTON, LAWRENCE, PREBLE*, SCIOTO, 
WARREN, WARREN*

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, Isrsel, Somers & Gratis in Prebble 
County

Details :

Bricklayer Local 18 Tile Finisher



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Mechanic

Change # : LCN01-2020fbLoc18

Craft : Bricklayer Effective Date : 09/01/2020 Last Posted : 08/20/2020
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Bricklayer
Tile 
Terrazzo 
Marble 
Mason
Mechanic

$30.28 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $45.60 $60.74

Marble 
Layout 
Work

$30.78 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $46.10 $61.49

Swing 
Scaffold
Worker

$31.78 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $47.10 $62.99

Apprentice
after 2 
years

(2400 hrs) 
as

Apprentice
Finisher

5th/6 
Months 

0-600 hrs.

70.00 $21.20 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $36.52 $47.11

6th/6 
months

601-1200 
hrs.

75.00 $22.71 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $38.03 $49.39

7th/6 
months

1201-1800 
hrs.

80.00 $24.22 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $39.54 $51.66

8th/6 
months

1801-2400 
hrs.

90.00 $27.25 $9.47 $5.29 $0.56 $0.00 $0.00 $0.00 $0.00 $0.00 $42.57 $56.20

Special Calculation Note : Classification title contains "Bricklayer" because contract originates 
within the Bricklayer Local. 
Note that the classification description is clarified after the local union number at the top of the 

Bricklayer Local 18 Tile Mechanic



page.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

1 Journeyman to 1 Apprentice
5 Journeymen to 1 Apprentice
10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

ADAMS, BROWN, BUTLER, CLERMONT, 
GALLIA, HAMILTON, LAWRENCE, PREBLE*, 
SCIOTO, WARREN

Special Jurisdictional Note : In Preble County the Townships of Dixon, Israel, Gasper, Lanier, 
Somers and Gratis.

Details :
**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**

Bricklayer Local 18 Tile Mechanic



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver SW District HevHwy

Change # : LCN01-2022sksLoc126

Craft : Carpenter Effective Date : 05/11/2022 Last Posted : 05/11/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Journeyman $32.48 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $52.29 $68.53

Apprentice Percent

1st 6
Months

60.00 $19.49 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $39.30 $49.04

2nd 6
Months

65.00 $21.11 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $40.92 $51.48

3rd 6
Months

70.00 $22.74 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $42.55 $53.91

4th 6
Months

75.00 $24.36 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $44.17 $56.35

5th 6
Months

80.00 $25.98 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $45.79 $58.79

6th 6
Months

85.00 $27.61 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $47.42 $61.22

7th 6
Months

90.00 $29.23 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $49.04 $63.66

8th 6
Months

95.00 $30.86 $8.25 $6.95 $0.50 $0.00 $3.97 $0.14 $0.00 $0.00 $50.67 $66.09

Special Calculation Note : Other is UBC National Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice

An employer shall have the right to employ one (1)
Apprentice for one (1) Journeyman Carpenter in its
employment for the first Apprentice employed, and 1
(1) Apprentice for two (2) Journeyman Carpenter for
additional Apprectices employed.
Thereafter, every third additonal carpenter hired shall
be an apprentice, if available, and if practical for the
type of work being performed.

BROWN, BUTLER, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI, MONTGOMERY,
PREBLE, SHELBY, WARREN



Special Jurisdictional Note : 

Details :
Highway Construction, Airport Construction, Heavy Construction but not limited to:
(tunnels,subways,drainage projects,flood control,reservoirs). Railroad Construction,Sewer Waterworks &
Utility Construction but not limited to: (storm sewers, waterlines, gaslines). Industrial & Building Site, Power
Plant, Amusement Park, Athletic Stadium Site, Sewer and Water Plants.
When the Contractor furnishes the necessary underwater gear for the Diver, the Diver shall be paid one and
one half (1&1/2) times the journeyman rate for the time spent in the water.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver
SW Zone 2

Change # : LCN01-2022sksLoc126

Craft : Carpenter Effective Date : 06/15/2022 Last Posted : 06/15/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Carpenter $29.50 $7.93 $6.95 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $47.65 $62.40

Pile Driver $29.50 $7.93 $6.95 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $47.65 $62.40

Apprentice Percent

1st 3
Months

60.00 $17.70 $0.00 $0.00 $0.00 $0.48 $0.00 $0.00 $0.00 $0.00 $18.18 $27.03

2nd 3
Months

60.00 $17.70 $7.93 $0.00 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $28.90 $37.75

2rd 6
Months

60.00 $17.70 $7.93 $0.00 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $28.90 $37.75

3rd 6
Months

65.02 $19.18 $7.93 $0.00 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $30.38 $39.97

4th 6
Months

65.02 $19.18 $7.93 $0.00 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $30.38 $39.97

5th 6
Months

70.00 $20.65 $7.93 $6.95 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $38.80 $49.13

6th 6
Months

75.00 $22.12 $7.93 $6.95 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $40.28 $51.34

7th 6
Months

80.00 $23.60 $7.93 $6.95 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $41.75 $53.55

8th 6
Months

85.00 $25.07 $7.93 $6.95 $0.50 $0.48 $2.15 $0.14 $0.00 $0.00 $43.22 $55.76

Special Calculation Note : Other is for UBC National Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

After employing 1 Journeymen, the next carpenter
employed my be an Apprentice. After the first
apprentice is employed, the ratio of Apprentice to
Journeymen shall not exceed 2 Journeymen for 1
Apprentice. 

BROWN, BUTLER, CLERMONT, CLINTON,
HAMILTON, WARREN

Special Jurisdictional Note : 



Details :
Carpenter duties shall include but not limited to: Pile driving,
milling,fashioning,joining,assembling,erecting,fastening, or dismantling of all material of
wood,plastic,metal,fiber,cork,and composition, and all other substitute materials: pile driving,cutting,fitting,and
placing of lagging, and the handling,cleaning,erecting,installing,and dismantling of machinery,equipment,and
erecting pre-engineered metal buildings.
Pile Drivers work but not limited to: unloading, assembling,erection,repairs,operation,signaling,dismantling, and
reloading all equipment that is used for pile driving including pile butts. pile butts is defined as sheeting or scrap
piling. Underwater work that may be required in connection with the installation of piling. The diver and his
tender work as a team and shall arrive at their own financial arrangements with the contractor.Any configuration
of wood, steel, concrete, or composite that is jetted, driven, or vibrated onto the ground by conventional pile
driving equipment for the purpose of supporting a future load that may be permanent or temporary.
Driving bracing,plumbing,cutting off and capping of all piling whether wood,metal,pipe piling or composite.
loading, unloading, erecting, framing, dismantling, moving, and handling of pile driving equipment. piling used
in the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams, and the erection of all
sea walls and breakwaters. All underwater and marine work on bulkheads, wharves,docks,shipyards, caissons,
piers, bridges, pipeline work, viaducts, marine cable and trestles, as well as salvage and reclamation work where
divers are employed. 
Rate shall include carpenters, acoustic, and ceiling installers, drywall installers, pile drivers, and floorlayers.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer SW District G

Change # : LCN01-2021sksLocSWDayton

Craft : Carpenter Effective Date : 10/06/2021 Last Posted : 10/06/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Carpenter
Floorlayer

$27.12 $7.93 $6.95 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $44.51 $58.07

Apprentice Percent

1st 3
months

65.00 $17.63 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $17.63 $26.44

2nd 3
months

65.00 $17.63 $7.93 $0.00 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $28.07 $36.88

2nd 6
months

65.00 $17.63 $7.93 $0.00 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $28.07 $36.88

3rd 6
months

70.00 $18.98 $7.93 $0.00 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $29.42 $38.92

4th 6
months

75.00 $20.34 $7.93 $0.00 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $30.78 $40.95

5th 6
months

80.00 $21.70 $7.93 $6.95 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $39.09 $49.93

6th 6
months

85.00 $23.05 $7.93 $6.95 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $40.44 $51.97

7th 6
months

90.00 $24.41 $7.93 $6.95 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $41.80 $54.00

8th 6
months

95.00 $25.76 $7.93 $6.95 $0.43 $0.00 $1.95 $0.13 $0.00 $0.00 $43.15 $56.04

Special Calculation Note : Other fs for UBC National Fund and Install

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI, MONTGOMERY,
PREBLE, SHELBY, WARREN

Special Jurisdictional Note : 

Details :
Scope of work shall include, but not be limited to: receiving,unloading,handling,distribution and installation of
all carpeting materials,carpet padding or matting materials and all resilient materials whether for use on walls,



floors,counter, sink,table and all preparation work necessary in connection therewith, including sanding work.
the installation of nonstructural under-layment and the work of removing, cleaning waxing of any of the above.
Carpeting shall include any floor covering composed of either natural or synthetic fibers that are made in
breadths to be sewed, fastened or directly glued to floors or over cushioning sound-proofing materials.Resilient
Floors shall consist of and include the laying of all special designs of wood,wood block, wood composition,
cork, linoleum, asphalt, mastic, plastic, rubber tile,whether nailed or glued.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright Local 1090 SW Zone I

Change # : LCN01-2021sksLoc1066

Craft : Carpenter Effective Date : 09/22/2021 Last Posted : 09/22/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Carpenter
Millwright

$31.68 $7.93 $6.95 $0.49 $0.00 $6.94 $0.16 $0.00 $0.00 $54.15 $69.99

Apprentice Percent

1st 6
months

60.00 $19.01 $7.93 $4.27 $0.49 $0.00 $4.16 $0.16 $0.00 $0.00 $36.02 $45.52

2nd 6
months

65.00 $20.59 $7.93 $4.61 $0.49 $0.00 $4.51 $0.16 $0.00 $0.00 $38.29 $48.59

3rd 6
months

70.00 $22.18 $7.93 $4.94 $0.49 $0.00 $4.86 $0.16 $0.00 $0.00 $40.56 $51.64

4th 6
months

75.00 $23.76 $7.93 $5.28 $0.49 $0.00 $5.21 $0.16 $0.00 $0.00 $42.83 $54.71

5th 6
months

80.00 $25.34 $7.93 $5.61 $0.49 $0.00 $5.55 $0.16 $0.00 $0.00 $45.08 $57.76

6th 6
months

85.00 $26.93 $7.93 $5.95 $0.49 $0.00 $5.90 $0.16 $0.00 $0.00 $47.36 $60.82

7th 6
months

90.00 $28.51 $7.93 $6.28 $0.49 $0.00 $6.25 $0.16 $0.00 $0.00 $49.62 $63.88

8th 6
months

95.00 $30.10 $7.93 $6.62 $0.49 $0.00 $6.59 $0.16 $0.00 $0.00 $51.89 $66.93

Special Calculation Note : Other ($0.16) $0.11 National Fund and National Millwright Fund $0.05

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, CLINTON,
HAMILTON, WARREN

Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Carpenter $19.70 $5.05 $1.00 $0.15 $0.00 $0.00 $0.00 $0.00 $0.00 $25.90 $35.75

Trainee Percent
1st Year 60.00 $11.82 $5.05 $1.00 $0.15 $0.00 $0.00 $0.00 $0.00 $0.00 $18.02 $23.93
2nd Year 80.20 $15.80 $5.05 $1.00 $0.15 $0.00 $0.00 $0.00 $0.00 $0.00 $22.00 $29.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

1 Journeymen to 1 Trainee ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, 
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, 
FAYETTE, FRANKLIN, FULTON, GALLIA, 
GEAUGA, GREENE, GUERNSEY, HAMILTON, 
HANCOCK, HARDIN, HARRISON, HENRY, 
HIGHLAND, HOCKING, HOLMES, HURON, 
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE, 
LICKING, LOGAN, LORAIN, LUCAS, MADISON, 
MAHONING, MARION, MEDINA, MEIGS, MERCER, 
MIAMI, MONROE, MONTGOMERY, MORGAN, 
MORROW, MUSKINGUM, NOBLE, OTTAWA, 
PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE, 
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE, 
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors, roll up doors 
and dock leveling equipment

Details :
10/27/10 New Contract jc

Carpenter NE District Industrial Dock Door



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCN01-2022sksHvyHwy

Craft : Bricklayer Effective Date : 06/08/2022 Last Posted : 06/08/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason
Bricklayer
Sewer
Water
Works A

$31.40 $9.75 $8.30 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $49.95 $65.65

Apprentice Percent

1st year 70.00 $21.98 $9.75 $8.30 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $40.53 $51.52

2nd year 80.00 $25.12 $9.75 $8.30 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $43.67 $56.23

3rd year 90.00 $28.26 $9.75 $8.30 $0.50 $0.00 $0.00 $0.00 $0.00 $0.00 $46.81 $60.94

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE



Special Jurisdictional Note : 

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Change # : LCN01-2022sksHvyHwy

Craft : Bricklayer Effective Date : 06/08/2022 Last Posted : 06/08/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B

$32.39 $9.75 $8.30 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $50.95 $67.15

Apprentice Percent

1st year 70.00 $22.67 $9.75 $8.30 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $41.23 $52.57

2nd year 80.00 $25.91 $9.75 $8.30 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $44.47 $57.43

3rd year 90.00 $29.15 $9.75 $8.30 $0.51 $0.00 $0.00 $0.00 $0.00 $0.00 $47.71 $62.29

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE



Special Jurisdictional Note : 

Details :
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 (Cincinnati)

Change # : LCN01-2022sksLoc132

Craft : Cement Effective Date : 06/01/2022 Last Posted : 06/01/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason

$29.25 $7.35 $6.50 $0.65 $0.00 $0.19 $0.06 $0.00 $0.00 $44.00 $58.63

Apprentice Percent

1st yr 70.02 $20.48 $7.35 $6.50 $0.65 $0.00 $0.19 $0.06 $0.00 $0.00 $35.23 $45.47

2nd yr 80.00 $23.40 $7.35 $6.50 $0.65 $0.00 $0.19 $0.06 $0.00 $0.00 $38.15 $49.85

3rd yr 90.02 $26.33 $7.35 $6.50 $0.65 $0.00 $0.19 $0.06 $0.00 $0.00 $41.08 $54.25

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time. *Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
4 Journeymen to 2 Apprentice 
7 Journeymen to 3 Apprentice
10 Journeymen to 4 Apprentice

BROWN, BUTLER, CLERMONT, HAMILTON,
HIGHLAND, WARREN

Special Jurisdictional Note : 

Details :
*Cement Masons working on silo & slip form work shall receive $.50 per hour over Journeyman scale.
*Cement Masons working on swinging scaffolds shall receive $.50 per hour over Journeyman scale.
*Cement Masons working on high lifts from 20' and above shall receive $.50 per hour over Journeyman scale.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : OCR01-2022sksCementHevHwy

Craft : Cement Mason Effective Date : 05/05/2022 Last Posted : 05/05/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Cement
Mason

$32.49 $8.45 $7.35 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $51.26 $67.50

Apprentice Percent

1st Year 70.00 $22.74 $8.45 $7.35 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $41.51 $52.88

2nd Year 80.00 $25.99 $8.45 $7.35 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $44.76 $57.76

3rd Year 90.00 $29.24 $8.45 $7.35 $0.65 $0.00 $2.25 $0.07 $0.00 $0.00 $48.01 $62.63

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
2 to 1 thereafter

ADAMS, ALLEN, ASHLAND, ASHTABULA*,
ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA*, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON*, GALLIA, GEAUGA*,
GREENE, GUERNSEY, HAMILTON, HANCOCK*,
HARDIN, HARRISON, HENRY*, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAKE*, LAWRENCE, LICKING,
LOGAN, LORAIN, LUCAS*, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM*, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD*, WYANDOT

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,
Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement
Park, Athletic Stadium Site Work, Waste & Water Plant, Water Treatment Facilities Construction. 



*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant,
Waste & Water Plant, Water Treatment Facility Construction work in the following Counties: Ashtabula,
Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood Counties, those counties
will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage Rate.

Details :
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates),
except for Cement Mason Statewide Heavy Highway Exhibit B Dist 1. sks



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Apprentice Percent



Special Calculation Note : Other is Health Retirement Account

Operator "A" 
John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes 
(greater then 25 tons and less than 45 tons).

Operator "B" 
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger- 
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid 
Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health 
Retirement Account.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Cincinnati

Change # : LCN01-2021fbLoc71Cincinnati

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Lineman

$40.31 $6.75 $1.21 $0.40 $0.00 $7.66 $0.06 $0.00 $0.00 $56.39 $76.54

Traffic
Signal &
Lighting
Journeyman

$38.77 $6.75 $1.16 $0.39 $0.00 $7.37 $0.06 $0.00 $0.00 $54.50 $73.89

Equipment
Operator

$35.41 $6.75 $1.06 $0.35 $0.00 $6.73 $0.06 $0.00 $0.00 $50.36 $68.06

Groundman
0-12
months
(W/O CDL)

$21.47 $6.75 $0.64 $0.21 $0.00 $4.08 $0.06 $0.00 $0.00 $33.21 $43.95

Groundman
0-21
Months
(W/CDL)

$23.46 $6.75 $0.70 $0.23 $0.00 $4.46 $0.06 $0.00 $0.00 $35.66 $47.39

Groundman
1 Year or
More
(W/CDL)

$25.45 $6.75 $0.76 $0.25 $0.00 $4.84 $0.06 $0.00 $0.00 $38.11 $50.83

Traffic
Signal
Apprentices

1st 1,000
hours

$23.26 $6.75 $0.70 $0.23 $0.00 $4.42 $0.06 $0.00 $0.00 $35.42 $47.05

2nd 1,000
hours

$25.20 $6.75 $0.76 $0.25 $0.00 $4.79 $0.06 $0.00 $0.00 $37.81 $50.41

3rd 1,000
hours

$27.14 $6.75 $0.81 $0.27 $0.00 $5.16 $0.06 $0.00 $0.00 $40.19 $53.76

4th 1,000
hours

$29.08 $6.75 $0.87 $0.29 $0.00 $5.53 $0.06 $0.00 $0.00 $42.58 $57.12

5th 1,000
hours

$31.01 $6.75 $0.93 $0.31 $0.00 $5.89 $0.06 $0.00 $0.00 $44.95 $60.46

6th 1,000
hours

$34.89 $6.75 $1.05 $0.35 $0.00 $6.63 $0.06 $0.00 $0.00 $49.73 $67.17

Apprentice
Lineman

Percent

1st 1,000
Hours

60.00 $24.19 $6.75 $0.73 $0.24 $0.00 $4.60 $0.06 $0.00 $0.00 $36.57 $48.66

2nd 1,000
Hours

65.00 $26.20 $6.75 $0.79 $0.26 $0.00 $4.98 $0.06 $0.00 $0.00 $39.04 $52.14



3rd 1,000
Hours

70.00 $28.22 $6.75 $0.85 $0.28 $0.00 $5.36 $0.06 $0.00 $0.00 $41.52 $55.63

4th 1,000
Hours

75.00 $30.23 $6.75 $0.91 $0.30 $0.00 $5.74 $0.06 $0.00 $0.00 $43.99 $59.11

5th 1,000
Hours

80.00 $32.25 $6.75 $0.97 $0.32 $0.00 $6.13 $0.06 $0.00 $0.00 $46.48 $62.60

6th 1,000
Hours

85.00 $34.26 $6.75 $1.03 $0.34 $0.00 $6.51 $0.06 $0.00 $0.00 $48.95 $66.09

7th 1,000
Hours

90.00 $36.28 $6.75 $1.09 $0.36 $0.00 $6.89 $0.06 $0.00 $0.00 $51.43 $69.57

Special Calculation Note : Other is Safety & Education Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON, WARREN

Special Jurisdictional Note : 

Details :
A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground, including the use
of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders, or work from an elevated platform
or bucket truck. 

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be supervised by a
Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician or an Equipment Operator.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign lighting, electronic
message boards and traffic control systems, camera systems, traffic signal work, substation and line construction including
overhead and underground projects for private and industrial work as in accordance with the IBEW Constitution. This
Agreement includes the operation of all tools and equipment necessary for the installation of the above projects.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Lineman

$43.22 $6.75 $1.30 $0.43 $0.00 $10.37 $0.60 $0.00 $0.00 $62.67 $84.28

Substation
Technician

$43.22 $6.75 $1.30 $0.43 $0.00 $10.37 $0.60 $0.00 $0.00 $62.67 $84.28

Cable
Splicer

$45.26 $6.75 $1.36 $0.45 $0.00 $10.86 $0.60 $0.00 $0.00 $65.28 $87.91

Operator A $38.75 $6.75 $1.16 $0.39 $0.00 $9.30 $0.60 $0.00 $0.00 $56.95 $76.32

Operator B $34.27 $6.75 $1.03 $0.34 $0.00 $8.22 $0.60 $0.00 $0.00 $51.21 $68.34

Operator C $27.54 $6.75 $0.83 $0.28 $0.00 $6.61 $0.60 $0.00 $0.00 $42.61 $56.38

Groundman
0-12
months Exp

$21.61 $6.75 $0.65 $0.22 $0.00 $5.19 $0.60 $0.00 $0.00 $35.02 $45.82

Groundman
0-12
months Exp
w/CDL

$23.77 $6.75 $0.71 $0.24 $0.00 $5.70 $0.60 $0.00 $0.00 $37.77 $49.66

Groundman
1 yr or
more

$23.77 $6.75 $0.71 $0.24 $0.00 $5.70 $0.60 $0.00 $0.00 $37.77 $49.66

Groundman
1 yr or
more
w/CDL

$28.09 $6.75 $0.84 $0.28 $0.00 $6.74 $0.60 $0.00 $0.00 $43.30 $57.35

Equipment
Mechanic
A

$34.27 $6.75 $1.03 $0.34 $0.00 $8.22 $0.60 $0.00 $0.00 $51.21 $68.34

Equipment
Mechanic
B

$30.91 $6.75 $0.93 $0.31 $0.00 $7.42 $0.60 $0.00 $0.00 $46.92 $62.38

Equipment
Mechanic
C

$27.54 $6.75 $0.83 $0.28 $0.00 $6.61 $0.60 $0.00 $0.00 $42.61 $56.38

Line Truck
w/uuger

$30.44 $6.75 $0.91 $0.30 $0.00 $7.31 $0.60 $0.00 $0.00 $46.31 $61.53

Apprentice Percent

1st 1000
hrs

60.00 $25.93 $6.75 $0.78 $0.26 $0.00 $6.22 $0.60 $0.00 $0.00 $40.54 $53.51

2nd 1000
hrs

65.00 $28.09 $6.75 $0.84 $0.28 $0.00 $6.74 $0.60 $0.00 $0.00 $43.30 $57.35

3rd 1000
hrs

70.00 $30.25 $6.75 $0.91 $0.30 $0.00 $7.26 $0.60 $0.00 $0.00 $46.07 $61.20



4th 1000
hrs

75.00 $32.42 $6.75 $0.97 $0.32 $0.00 $7.78 $0.60 $0.00 $0.00 $48.84 $65.04

5th 1000
hrs

80.00 $34.58 $6.75 $1.04 $0.35 $0.00 $8.30 $0.60 $0.00 $0.00 $51.62 $68.90

6th 1000
hrs

85.00 $36.74 $6.75 $1.10 $0.37 $0.00 $8.82 $0.60 $0.00 $0.00 $54.38 $72.75

7th 1000
hrs

90.00 $38.90 $6.75 $1.17 $0.39 $0.00 $9.34 $0.60 $0.00 $0.00 $57.15 $76.60

Special Calculation Note : Other is Health Retirement Account
Operator "A" 
John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes (greater
then 25 tons and less than 45 tons).

Operator "B" 
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid Steer
Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GALLIA, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARRISON, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON, KNOX,
LAKE, LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, PORTAGE, PREBLE, RICHLAND,
ROSS, SCIOTO, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VINTON,
WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note : 0.30 is for Health Retirement Account.

Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman Lineman
and Journeyman Technician for performing work on structures outside of buildings such as water towers, smoke stacks, radio
and television towers, more than 75' above the ground. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCR01-2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Electrical 
Installer 
Technician I

$23.46 $5.50 $0.70 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $29.96 $41.69

Installer 
Technician II

$22.37 $5.50 $0.67 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $28.84 $40.03

Equipment 
Operator I

$22.37 $5.50 $0.67 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $28.84 $40.03

Equipment 
Operator II

$18.43 $5.50 $0.55 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $24.78 $33.99

Installer /Repair 
Outside

$22.37 $5.50 $0.67 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $28.84 $40.03

Ground Driver 
W/CDL

$15.83 $5.50 $0.47 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $22.10 $30.01

Groundman $13.24 $5.50 $0.40 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $19.44 $26.06
Cable Splicer $23.46 $5.50 $0.70 $0.00 $0.00 $0.30 $0.00 $0.00 $0.00 $29.96 $41.69

Special Calculation Note : 

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :
ADAMS, ASHLAND, ASHTABULA, ATHENS, 
AUGLAIZE, BELMONT, BROWN, BUTLER, 
CARROLL, CHAMPAIGN, CLARK, CLERMONT, 
CLINTON, COLUMBIANA, COSHOCTON, 
CRAWFORD, CUYAHOGA, DARKE, DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, 
GEAUGA, GREENE, GUERNSEY, HAMILTON, 
HARRISON, HIGHLAND, HOCKING, HOLMES, 
JACKSON, JEFFERSON, KNOX, LAKE, 
LAWRENCE, LICKING, LOGAN, LORAIN, 
MADISON, MAHONING, MARION, MEDINA, 
MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, PERRY, PICKAWAY, 
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS, 
SCIOTO, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VINTON, 
WARREN, WASHINGTON, WAYNE

Electrical Local 71 Voice Data Video Outside



Special Jurisdictional Note : 

Details :
Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover 
conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair cables 
using tools or mechanical equipment. This will include the splicing of fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include aerial, 
underground, and manhole work. Must know how to climb and run bucket. Must have all the tools required to 
perform these tasks. Must be able to be responsible for the safety of the crew at all times. Must also have CDL 
license and have at least 5 years experience.

Installer/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge of 
underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have CDL. Must have 
all tools needed to perform these tasks. 

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of experience and 
must have a valid CDL license.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and 
must have a valid CDL license. 

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles, 
pulling downguys, making up material, and getting appropriate tools for the job. Must have at least 5 year’s 
experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and getting 
appropriate tools for the job. Experience 0-5 years.

Electrical Local 71 Voice Data Video Outside



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Inside

Change # : LCN01-2021sksLoc82in

Craft : Electrical Effective Date : 11/29/2021 Last Posted : 11/24/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrician $33.25 $7.45 $9.35 $0.57 $0.00 $3.50 $0.00 $0.00 $0.00 $54.12 $70.74

Apprentice Percent

1st period 0
- 1000 hrs

42.00 $13.97 $4.07 $0.62 $0.24 $0.00 $0.00 $0.00 $0.00 $0.00 $18.89 $25.88

2nd period
1001-2000

hrs

42.00 $13.97 $4.07 $0.62 $0.24 $0.00 $0.00 $0.00 $0.00 $0.00 $18.89 $25.88

3rd period
2001-3500

hrs

47.00 $15.63 $6.92 $4.39 $0.27 $0.00 $1.65 $0.00 $0.00 $0.00 $28.86 $36.67

4th period
3501-5000

hrs

52.00 $17.29 $6.97 $4.86 $0.29 $0.00 $1.82 $0.00 $0.00 $0.00 $31.23 $39.88

5th period
5001-6500

hrs

62.03 $20.62 $7.07 $5.80 $0.35 $0.00 $2.17 $0.00 $0.00 $0.00 $36.01 $46.33

6th period
6501-8000

hrs

77.00 $25.60 $7.22 $7.20 $0.44 $0.00 $2.70 $0.00 $0.00 $0.00 $43.16 $55.96

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 to 3 Journeymen to 3 Apprentices
4 to 6 Journeymen to 6 Apprentices
per job site

CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Special Jurisdictional Note : The following townships in Warren County are included: Clearcreek,
Franklin and Wayne.

Details :
Only correction made on 6-19-19 was the 5th year Apprentice fb.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Inside Lt Commercial South West

Change # : LCNO1-2021sksLoc82in

Craft : Electrical Effective Date : 03/30/2022 Last Posted : 03/30/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrician $33.25 $6.47 $9.35 $0.72 $0.00 $3.50 $0.00 $0.00 $0.00 $53.29 $69.91

CE-3
12,001-
14,000

$24.66 $6.47 $0.74 $0.72 $0.00 $0.74 $0.00 $0.00 $0.10 $33.43 $45.76

CE-2
10,001-
12,000 Hrs

$19.56 $6.47 $0.59 $0.72 $0.00 $0.59 $0.00 $0.00 $0.10 $28.03 $37.81

CE-1
8,001-
10,000 Hrs

$17.86 $6.47 $0.54 $0.72 $0.00 $0.54 $0.00 $0.00 $0.10 $26.23 $35.16

CW-4
6,001-
8,000 Hrs

$16.16 $6.47 $0.48 $0.72 $0.00 $0.48 $0.00 $0.00 $0.10 $24.41 $32.49

CW-3
4,001-
6,000 Hrs

$14.46 $6.47 $0.43 $0.72 $0.00 $0.43 $0.00 $0.00 $0.10 $22.61 $29.84

CW-2
2,001-
4,000 Hrs

$13.61 $6.47 $0.41 $0.72 $0.00 $0.41 $0.00 $0.00 $0.10 $21.72 $28.52

CW-1 0-
2,000 Hrs

$12.76 $6.47 $0.38 $0.72 $0.00 $0.38 $0.00 $0.00 $0.10 $20.81 $27.19

Apprentice Percent

1st period 0
- 1000 hrs

42.00 $13.97 $4.07 $0.62 $0.24 $0.00 $0.00 $0.00 $0.00 $0.00 $18.89 $25.88

2nd period
1001-2000

hrs

42.00 $13.97 $4.07 $0.62 $0.24 $0.00 $0.00 $0.00 $0.00 $0.00 $18.89 $25.88

3rd period
2001-3500

hrs

47.00 $15.63 $6.92 $4.39 $0.27 $0.00 $1.65 $0.00 $0.00 $0.00 $28.86 $36.67

4th period
3501-5000

hrs

52.00 $17.29 $6.97 $4.86 $0.29 $0.00 $1.82 $0.00 $0.00 $0.00 $31.23 $39.88

5th period
5001-6500

hrs

62.00 $20.61 $7.07 $5.80 $0.35 $0.00 $2.17 $0.00 $0.00 $0.00 $36.01 $46.31

6th period
6501-8000

hrs

77.00 $25.60 $7.22 $7.20 $0.44 $0.00 $2.70 $0.00 $0.00 $0.00 $43.16 $55.96

Electrical Local 82 Inside Lt Commercial South West



Special Calculation Note : *Misc amount is Adminstrative Fees

Ratio : Jurisdiction ( * denotes special jurisdictional note
) :

1 to 3 Journeymen to 3 Apprentices
4 to 6 Journeymen to 6 Apprentices
per job site

Construction Electrician and Construction Wireman Ratio
There shall be a minimum ratio of one inside Journeyman
to every (4) employees of different classification per
jobsite. An inside Journeyman Wireman is required on the
project as the fifth (5th) worker or when apprentices are
used.

CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Special Jurisdictional Note : The following townships in Warren County are included: Clearcreek, Franklin
and Wayne.

The scope of work for the light commercial agreement shall apply to the following facilities not to exceed
200,000 square feet; office buildings, shopping centers, auto sales agencies and garages, churches, funeral
homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone manufacturing facilities when
free standing and not part of a larger facility (not to exceed 50,000 square fee), solar projects (500 panels or
less) unless otherwise covered under the agreement, lighting retrofits (when not associated with remodels
involving branch re-circuiting) lighting retrofits shall be defined as the changing of lamps and ballasts in
existing light fixtures and shall also include the one for one replacement of existing fixtures, warehouses, gas
stations, food service centers, restaurants, entertainment facilities, hospitals, clinics, motels, residential
buildings.

Details :

Electrical Local 82 Inside Lt Commercial South West



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Lightning Rod

Change # : LCN01-2022sksLoc82

Craft : Electrical Effective Date : 06/15/2022 Last Posted : 06/15/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Lightning
Rod
Technican

$32.79 $7.45 $9.33 $0.00 $0.00 $3.50 $0.00 $0.00 $0.00 $53.07 $69.46

Special Calculation Note : No Apprentice approved by OSAC.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek,
Franklin and Wayne)

Details :
.

Electrical Local 82 Lightning Rod



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Voice Data Video

Change # : LCN01-2021sksLoc82VDV

Craft : Voice Data Video Effective Date : 11/29/2021 Last Posted : 11/24/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Installer
Technician
A

$25.95 $6.60 $0.78 $0.49 $0.00 $4.40 $0.00 $0.00 $0.00 $38.22 $51.20

Electrical
Installer
Technician
B

$24.65 $6.60 $0.74 $0.47 $0.00 $4.40 $0.00 $0.00 $0.00 $36.86 $49.18

JW
Installer
Technician

$23.36 $6.60 $0.70 $0.44 $0.00 $4.40 $0.00 $0.00 $0.00 $35.50 $47.18

NON
BICSI
Installer

$16.87 $3.00 $0.51 $0.32 $0.00 $2.00 $0.00 $0.00 $0.00 $22.70 $31.14

Apprentice
Indentured
Before 09-
03-2018

1st Period
0-1000 Hrs

$12.98 $6.60 $0.39 $0.25 $0.00 $0.25 $0.00 $0.00 $0.00 $20.47 $26.96

2nd Period
1001-2000
Hrs

$12.98 $6.60 $0.39 $0.25 $0.00 $0.25 $0.00 $0.00 $0.00 $20.47 $26.96

3rd Period
2001-3000
Hrs

$15.57 $6.60 $0.47 $0.30 $0.00 $4.40 $0.00 $0.00 $0.00 $27.34 $35.13

4th Period
3001-
4000Hrs

$16.87 $6.60 $0.51 $0.32 $0.00 $4.40 $0.00 $0.00 $0.00 $28.70 $37.14

5th Period
4001-5000
Hrs

$18.17 $6.60 $0.55 $0.35 $0.00 $4.40 $0.00 $0.00 $0.00 $30.07 $39.16

6th Period
5001-6000
Hrs

$19.46 $6.60 $0.58 $0.37 $0.00 $4.40 $0.00 $0.00 $0.00 $31.41 $41.14

Cable
Puller

$12.98 $3.00 $0.39 $0.25 $0.00 $0.25 $0.00 $0.00 $0.00 $16.87 $23.36



Apprentice
Indentured
After 09-
04-2018

Percent

1st 0-1000
hours

55.00 $14.27 $3.00 $0.43 $0.27 $0.00 $0.25 $0.00 $0.00 $0.00 $18.22 $25.36

2nd 1001-
2000 hours

55.00 $14.27 $3.00 $0.43 $0.27 $0.00 $0.25 $0.00 $0.00 $0.00 $18.22 $25.36

3rd 2001-
3000 hours

65.00 $16.87 $6.50 $0.51 $0.32 $0.00 $4.40 $0.00 $0.00 $0.00 $28.60 $37.03

4th 3001-
4000 hours

65.00 $16.87 $6.50 $0.51 $0.32 $0.00 $4.40 $0.00 $0.00 $0.00 $28.60 $37.03

5th 4001-
5000 hours

75.00 $19.46 $6.53 $0.58 $0.37 $0.00 $4.40 $0.00 $0.00 $0.00 $31.34 $41.07

6th 5001-
6000 hours

75.00 $19.46 $6.53 $0.58 $0.37 $0.00 $4.40 $0.00 $0.00 $0.00 $31.34 $41.07

7th 6001-
7000 hours

80.00 $20.76 $6.54 $0.62 $0.39 $0.00 $4.40 $0.00 $0.00 $0.00 $32.71 $43.09

8th 7001
hours

80.00 $20.76 $6.54 $0.62 $0.39 $0.00 $4.40 $0.00 $0.00 $0.00 $32.71 $43.09

Cable
Puller

50.00 $12.98 $3.00 $0.39 $0.25 $0.00 $0.25 $0.00 $0.00 $0.00 $16.86 $23.35

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 2 Apprentice
(Indentured After 9-4-2018)

1 Journeymen to 2 Apprentice
(Indentured Before 9--03-2018)

CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek,
Franklin and Wayne)

Details :
Work covered but not limited to: installation which utilize transmission and/or transference of voice, sound,
vision or digital for commercial, education, security and entertainment purposes for the following: 

TV monitoring and surveillance, background-foreground music, intercom and telephone interconnect, inventory
control systems, microwave transmission, multimedia, multiplex, nurse call system, radio page, school intercom,
sound and low voltage master clock systems. 

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in
conduit. 

All HVAC control work is not covered by this wage rate but by the Inside Electrical wage rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Inside

Change # : LCN01-2021sksLoc648in

Craft : Electrical Effective Date : 09/15/2021 Last Posted : 09/15/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrician $32.00 $7.25 $8.05 $0.48 $0.00 $4.05 $0.96 $0.00 $0.00 $52.79 $68.79

Apprentice Percent

1st period
0-1000 hrs

45.00 $14.40 $4.22 $0.00 $0.22 $0.00 $2.82 $0.43 $0.00 $0.00 $22.09 $29.29

2nd period
1001-

2000 hrs

47.00 $15.04 $4.22 $0.00 $0.23 $0.00 $2.83 $0.45 $0.00 $0.00 $22.77 $30.29

3rd period
2001-

3500 hrs

51.00 $16.32 $7.25 $4.11 $0.24 $0.00 $3.29 $0.49 $0.00 $0.00 $31.70 $39.86

4th period
3501-

5000 hrs

55.00 $17.60 $7.25 $4.43 $0.26 $0.00 $3.36 $0.53 $0.00 $0.00 $33.43 $42.23

5th period
5001-

6500 hrs

62.00 $19.84 $7.25 $4.99 $0.30 $0.00 $3.46 $0.60 $0.00 $0.00 $36.44 $46.36

6th period
6501-

8000 hrs

71.00 $22.72 $7.25 $5.72 $0.34 $0.00 $3.61 $0.68 $0.00 $0.00 $40.32 $51.68

Special Calculation Note : Other is NEBF (Natioanl Electrical Benifit Fund.)

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeyman to 2 Apprentices or fraction thereof:
1-3 Journeymen to 2 Apprentice
4-6 Journeymen to 4 Apprentice
7-9 Journeymen to 6 Apprentice
first person assigned to any job site shall be a
journeyman

BUTLER, WARREN*

Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)



Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay.
Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair,
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more
below the surface of the earth will be paid 50% above the Journeyman rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Lt Commercial South West 

Change # : LCN01-2021sksLoc648in

Craft : Electrical Effective Date : 01/01/2022 Last Posted : 12/22/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrician $32.00 $7.25 $8.05 $0.48 $0.00 $4.05 $0.12 $0.00 $0.00 $51.95 $67.95

CE-3
12,001-
14,000
Hrs

$24.66 $6.47 $0.74 $0.72 $0.00 $0.74 $0.12 $0.00 $0.00 $33.45 $45.78

CE-2
10,001-
12,000
Hrs

$19.56 $6.47 $0.59 $0.72 $0.00 $0.59 $0.12 $0.00 $0.00 $28.05 $37.83

CE-1
8,001-
10,000
Hrs

$17.86 $6.47 $0.54 $0.72 $0.00 $0.54 $0.12 $0.00 $0.00 $26.25 $35.18

CW-4
6,001-
8,000 Hrs

$16.16 $6.47 $0.48 $0.72 $0.00 $0.48 $0.12 $0.00 $0.00 $24.43 $32.51

CW-3
4,001-
6,000 Hrs

$14.46 $6.47 $0.43 $0.72 $0.00 $0.43 $0.12 $0.00 $0.00 $22.63 $29.86

CW-2
2,001-
4,000 Hrs

$13.61 $6.47 $0.41 $0.72 $0.00 $0.41 $0.12 $0.00 $0.00 $21.74 $28.54

CW-1 0-
2,000 Hrs

$12.76 $6.47 $0.38 $0.72 $0.00 $0.38 $0.12 $0.00 $0.00 $20.83 $27.21

Special Calculation Note : Other is for NEBF (National Electrical Benifit Fund)

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

Construction Electrician and Construction Wireman
Ratio
There shall be a minimum ratio of one inside
Journeyman to every (4) employees of different
classification per jobsite. An inside Journeyman
Wireman is required on the project as the fifth (5th)
worker or when apprentices are used

BUTLER, WARREN*



Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

The scope of work for the light commercial agreement shall apply to the following facilities not to
exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies and garages,
churches, funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone
manufacturing facilities when free standing and not part of a larger facility (not to exceed 50,000
square fee), solar projects (500 panels or less) unless otherwise covered under the agreement,
lighting retrofits (when not associated with remodels involving branch re-circuiting) lighting retrofits
shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include
the one for one replacement of existing fixtures, warehouses, gas stations, food service centers,
restaurants, entertainment facilities, hospitals, clinics, motels, residential buildings.

Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay.
Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair,
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more
below the surface of the earth will be paid 50% above the Journeyman rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Voice Date Video

Change # : LCR01-2021sksLoc648VDV

Craft : Voice Data Video Effective Date : 12/22/2021 Last Posted : 12/22/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Electrical
Installer
Technician
A

$25.95 $6.60 $0.78 $0.49 $0.00 $4.40 $0.00 $0.00 $0.00 $38.22 $51.20

Electrical
Installer
Technician
B

$24.65 $6.60 $0.74 $0.47 $0.00 $4.40 $0.00 $0.00 $0.00 $36.86 $49.18

JW
Installer
Technician
B

$23.36 $6.60 $0.70 $0.44 $0.00 $4.40 $0.00 $0.00 $0.00 $35.50 $47.18

Non BICSI
Installer

$16.87 $3.00 $0.51 $0.32 $0.00 $2.40 $0.00 $0.00 $0.00 $23.10 $31.53

Apprentice Percent

1st period
0-800 hrs

55.00 $14.27 $3.00 $0.43 $0.27 $0.00 $0.25 $0.00 $0.00 $0.00 $18.22 $25.36

2nd period
801-1600

hrs

55.00 $14.27 $3.00 $0.43 $0.27 $0.00 $0.25 $0.00 $0.00 $0.00 $18.22 $25.36

3rd period
1601-2400

hrs

65.00 $16.87 $6.50 $0.51 $0.32 $0.00 $4.40 $0.00 $0.00 $0.00 $28.60 $37.03

4th period
2401-3200

hrs

65.00 $16.87 $6.50 $0.51 $0.32 $0.00 $4.40 $0.00 $0.00 $0.00 $28.60 $37.03

5th period
3201-4000

hrs

75.00 $19.46 $6.53 $0.58 $0.37 $0.00 $4.40 $0.00 $0.00 $0.00 $31.34 $41.07

6th period
4001-4800

hrs

75.00 $19.46 $6.53 $0.58 $0.37 $0.00 $4.40 $0.00 $0.00 $0.00 $31.34 $41.07

7th period
4801-
4900hr

80.00 $20.76 $6.54 $0.62 $0.39 $0.00 $4.40 $0.00 $0.00 $0.00 $32.71 $43.09

8th period
4901-

5000hrs

80.00 $20.76 $6.54 $0.62 $0.39 $0.00 $4.40 $0.00 $0.00 $0.00 $32.71 $43.09

Cable
Puller

50.00 $12.98 $3.00 $0.39 $0.25 $0.00 $0.25 $0.00 $0.00 $0.00 $16.86 $23.35

Electrical Local 648 Voice Date Video



Special Calculation Note : 

Ratio : Jurisdiction ( * denotes special jurisdictional note )
:

1Technician to 2 Apprentice BUTLER, WARREN*

Special Jurisdictional Note : The following townships In Warren County are included: (Deerfield, Hamilton,
Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :
The following work is excluded from the Teledata Technician work scope:
*The installation of computer systems in industrial applications such as assembly lines, robotics, computer controller
manufacturing systems.
*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where there is no Inside
Wireman employed, the
Teledata Technician may install raceway or conduit not greater than 10 ft.
*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in conduit
*All HVAC control work.

Electrical Local 648 Voice Date Video



Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 11

Change # : LCN01-2020fbLoc11

Craft : Elevator Effective Date : 01/05/2021 Last Posted : 01/05/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Elevator 
Mechanic

$48.82 $15.88 $10.46 $0.64 $3.91 $8.85 $1.56 $0.00 $0.00 $90.12 $114.53

Probationary 
Apprentice

50.00 $24.41 $0.00 $0.00 $0.00 $1.46 $0.00 $0.78 $0.00 $0.00 $26.65 $38.86

1st year 55.00 $26.85 $15.88 $10.46 $0.64 $1.61 $8.85 $0.86 $0.00 $0.00 $65.15 $78.58
2nd year 65.00 $31.73 $15.88 $10.46 $0.64 $1.90 $8.85 $1.02 $0.00 $0.00 $70.48 $86.35
3rd year 70.00 $34.17 $15.88 $10.46 $0.64 $2.05 $8.85 $1.09 $0.00 $0.00 $73.14 $90.23
4th year 80.00 $39.06 $15.88 $10.46 $0.64 $2.34 $8.85 $1.25 $0.00 $0.00 $78.48 $98.00
Helper 70.00 $34.17 $15.88 $10.46 $0.64 $2.05 $8.85 $1.09 $0.00 $0.00 $73.14 $90.23

Assistant
Mechanic

80.00 $39.06 $15.88 $10.46 $0.64 $2.34 $8.85 $1.25 $0.00 $0.00 $78.48 $98.00

Special Calculation Note : Other is Holiday Pay. Vacation calcuated at 6%.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

The total number of Helpers & Apprentices employed 
shall not exceed the number of Mechanics on any one 
job, except on jobs where (2) teams or more are 
working, (1) extra Helper or Apprentice may be 
employed for the first (2) teams and an extra Helper or 
Apprentice for each additional (3) teams.

1 Journeymen to 1 Apprentice
2 Journeymen to 5 Apprentice
3 Journeymen to 6 Apprentice

ADAMS, BROWN, BUTLER, CLERMONT, 
CLINTON, DARKE, GREENE, HAMILTON, 
HIGHLAND, MIAMI, MONTGOMERY, PREBLE, 
SCIOTO, SHELBY, WARREN

Special Jurisdictional Note : 

Details :

Elevator Local 11



Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 387

Change # : LCN01-2020fbLoc387

Craft : Glazier Effective Date : 11/01/2020 Last Posted : 10/28/2020
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Glazier $27.93 $5.67 $10.10 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $43.95 $57.92

Apprentice Percent
1st 6 

months
53.70 $15.00 $5.67 $0.00 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $20.92 $28.42

2nd 6 
months

65.00 $18.15 $5.67 $6.19 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $30.26 $39.34

3rd 6 
months

70.00 $19.55 $5.67 $6.71 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $32.18 $41.96

4th 6 
months

75.00 $20.95 $5.67 $6.85 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $33.72 $44.19

5th 6 
months

80.00 $22.34 $5.67 $7.43 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $35.69 $46.87

6th 6 
months

85.00 $23.74 $5.67 $7.57 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $37.23 $49.10

7th 6 
months

90.00 $25.14 $5.67 $8.09 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $39.15 $51.72

8th 6 
months

95.00 $26.53 $5.67 $8.68 $0.25 $0.00 $0.00 $0.00 $0.00 $0.00 $41.13 $54.40

Special Calculation Note : No special calculations for this skilled craft wage rate are required at 
this time.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

Each employer may employ and train Apprentices in 
the following ratio to journeymen workers employed.
1 Journeymen to 1 Apprentice

ADAMS, BROWN, BUTLER, CHAMPAIGN, 
CLARK, CLERMONT, CLINTON, DARKE, 
FAYETTE*, GREENE, HAMILTON, HIGHLAND, 
MIAMI, MONTGOMERY, PREBLE, SHELBY*, 
WARREN

Special Jurisdictional Note : Fayette County: Eastern portion of route #41 being the dividing line 
between locals 372 and 387. Local 387 has jurisdiction of projects built on property which borders 
route #41 East. Shelby County: Southern portion of routes #47 & 29.

Details :

Glazier Local 387



Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 44

Change # : OCRO1-2022sksLoc44

Craft : Ironworker Effective Date : 06/02/2022 Last Posted : 06/02/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Ironworker
Reinforcing

$32.37 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.87 $71.05

Structural $31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Ornamental $31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Machine
Mover/Rigger

$31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Conveyer
Mechanic

$31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Maintenance/Heavy
Hwy

$31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Welder A $32.12 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.62 $70.68

Welder B $32.37 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.87 $71.05

Sheeter $31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Fence Erector $30.28 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $52.78 $67.92

Ironworker $31.87 $8.70 $9.50 $0.60 $0.00 $3.50 $0.20 $0.00 $0.00 $54.37 $70.30

Apprentice Percent

Apprentice

1st yr A 60.00 $19.42 $8.70 $9.50 $0.60 $0.00 $0.88 $0.20 $0.00 $0.00 $39.30 $49.01

1st yr B 65.00 $21.04 $8.70 $9.50 $0.60 $0.00 $0.88 $0.20 $0.00 $0.00 $40.92 $51.44

2nd yr A 70.00 $22.66 $8.70 $9.50 $0.60 $0.00 $0.88 $0.20 $0.00 $0.00 $42.54 $53.87

2nd yr B 75.00 $24.28 $8.70 $9.50 $0.60 $0.00 $0.88 $0.20 $0.00 $0.00 $44.16 $56.30

3rd yr A 80.00 $25.90 $8.70 $9.50 $0.60 $0.00 $1.75 $0.20 $0.00 $0.00 $46.65 $59.59

3rd yr B 85.00 $27.51 $8.70 $9.50 $0.60 $0.00 $1.75 $0.20 $0.00 $0.00 $48.26 $62.02

4th yr A 90.00 $29.13 $8.70 $9.50 $0.60 $0.00 $2.63 $0.20 $0.00 $0.00 $50.76 $65.33

4th yr B 95.00 $30.75 $8.70 $9.50 $0.60 $0.00 $2.63 $0.20 $0.00 $0.00 $52.38 $67.76

4th yr C 100.00 $32.37 $8.70 $9.50 $0.60 $0.00 $2.63 $0.20 $0.00 $0.00 $54.00 $70.18

Special Calculation Note : Other is Impact Fund Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice
2 Journeymen to 2 Apprentice 
10 Journeymen to 4 Apprentices

ADAMS*, BROWN, BUTLER*, CLERMONT,
CLINTON*, HAMILTON, HIGHLAND*, WARREN*



Special Jurisdictional Note : Adams County Twps included: Bratton, Scott, Winchester, Wayne. Butler
County Twps included: Oxford, St. Clair, Fairfield, Morgan, Liberty, Union, Ross, Reily, Hanover. West
Chester. In Clinton County, Manchester and South West Borrow. Highland County Twps included:
Dotson, Salem, Clay, White Oak, Hamer, New Market, Concord, Jackson, Washington. Warren County
Twps included: Harlan, Deerfield, Hamilton.

Details :
Structural Iron Work but not limited to:field fabrication, all loading to and including the
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets when
attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium and arena
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and installation
of machinery and equipment(erecting,aligning,anchoring and dismantling, erection and dismantling of tower
cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries,material and personnel
hoists,tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including siding,roofing,
gutters, downspouts and erection of all.

Reinforcing Iron Work but not limited to: Any work in commection with field fabrication, handling, racking,
sorting, cutting, bending, hoisting, placing, burning, welding and tying of all materials used to reinforce concrete
construction, except that loading and unloading by ahdnd and carrying to a centralized point adjacent to or upon site
of the project on which such materials arfe to used. Realinging of reinforcing iron, wire mess placing, bricking,
pulling and similar reinforcing materiials, placing stell dowels, as well as refastening and resetting same while
concrete is being poured. Reinforcing steel and wire mess in roadways and sidewalks in connection with building
construction, also erection and fabrication of preconnection with building construction, also erection and fabrication
of prestressed and precast joist, beams, columns, and slabs, walls, roofs, tanks, manholes, trenches and covers. The
handling and placing of "J" of Jack bars on slip form construction; the placing of all clips, bolts, steel rods and wire
fabric or mesh pertaining to gunite construction; the placing of steel-tex or paper-back mesh used for reinforcing
and placing wire mesh to reinforce gypsum roof construction. Metal decking similar "corruform" used for floor
forms over metal or concrete supports whether welded or clipped. Post tension. All loading and unloading, hosting,
placing and tying of all post tensioning cables. Wrecking of cones, wedging of tendons, stressign, cutting and
repairing.

Ornamental Iron Work but not limited to:all work in connection with field fabrication, handling including
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,burning,welding,and tying,
dismantling of all materials used in miscellaneous iron or steel, for stairs, hand railings, rolling doors, rolling gates,
rolling shutters,fence,windows,curtain wall, erection and welding of all metal, sash, architectural and ornamental
treatments, but not necessarily limited to all sizes and types of ornamental, steel
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials
.
Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of chain
link fence,which includes but not limited to the loading and of the fence fabric and posts also the installation of the
above.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 290

Change # : LCN01-2021fbLoc290

Craft : Ironworker Effective Date : 01/27/2021 Last Posted : 01/27/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Ironworker 
Structural

$29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44

Welder $29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44
Fence
Erector

$29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44

Reinforcing 
Rods

$29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44

Machinery
Mover

$29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44

Sheeter $29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44
Metal
Building 
Erector

$29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44

Rigger & 
Erector

$29.68 $8.30 $9.50 $0.65 $0.00 $4.45 $0.02 $0.00 $0.00 $52.60 $67.44

Apprentice Percent
1st year 65.05 $19.31 $8.30 $9.50 $0.65 $0.00 $2.95 $0.02 $0.00 $0.00 $40.73 $50.38
2nd year 75.07 $22.28 $8.30 $9.50 $0.65 $0.00 $2.95 $0.02 $0.00 $0.00 $43.70 $54.84
3rd year 85.05 $25.24 $8.30 $9.50 $0.65 $0.00 $2.95 $0.02 $0.00 $0.00 $46.66 $59.28
4th year 95.05 $28.21 $8.30 $9.50 $0.65 $0.00 $2.95 $0.02 $0.00 $0.00 $49.63 $63.74

Special Calculation Note : Other is for Industry Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

3 Journeymen to 1 Apprentice ALLEN*, AUGLAIZE, BUTLER*, CHAMPAIGN*, 
CLARK, CLINTON, DARKE, FAYETTE*, 
GREENE, HARDIN*, HIGHLAND*, LOGAN*, 
MADISON*, MERCER*, MIAMI, MONTGOMERY, 
PREBLE, SHELBY, VAN WERT*, WARREN*

Special Jurisdictional Note : Allen County Twps included are: Auglaize, Perry, Shawnee, 
Amanda, Spencer, Marion, Sugar Creek, American, Bath, Jackson. Butler County Twps included 
are: Milford, Wayne, Madison, Lemon. Champaign Cnty Twps included are: Union, Urbana, 
Jackson, Concord, Salem, Mad River, Johnson, Harrison, Adams. Fayette County Twps included 
are: Green, Jasper, Concord, Jefferson. Hardin County Twps included are: Round Head, Marion, 

Ironworker Local 290



Liberty. Highland County Twps included are: Fairfield, Penn, Union, Marshall, Liberty, Paint, Brush 
Creek. Logan County Twps included are: Richland, Stokes, Bloomfield, Washington, Harrison, 
McArthur, Lake, Liberty, Pleasant, Miami. Madison County Twps included are: Stokes. Mercer 
County Twps included are: Dublin, Washington, Jefferson, Recovery, Gibson, Union, Liberty, 
Butler, Granville, Center, Hopewell, Franklin, Marion. VanWert County Twps included are: 
Jennings. Warren County Twps included are: Franklin, Clear Creek, Turtle Creek, Wayne, Massie, 
Washington, Salem, Union.

Details :
Structural Iron Work but not limited to:field fabrication, all loading to and including the 
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all 
structural iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal 
and composite material, precast prestressed and post-stressed concrete structures. Bridges and bridge 
rails,bridge viaducts,bucks bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated 
ferrous and non ferrous sheets when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof
decking,electrical supports,elevator cars,elevator fronts and enclosures,erection of steel towers,flag poles, 
gymnasium equipment,stadium and arena seating,jail cell work,jail cell 
beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and installation of machinery and 
equipment(erecting,aligning,anchoring and dismantling, erection and dismantling of tower cranes,derrick 
monorail systems, Chicago booms,overhead cranes,gantries,material and personnel hoists,tanks,hoppers and 
conveyors. All pre-engineered metal buildings and their entirety including siding,roofing, gutters, 
downspouts and erection of all.

Ornamental Iron Work but not limited to:all work in connection with field fabrication,handling including 
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,burning,welding,and
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling doors, 
rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal, sash,architectural
and ornamental treatments, but not necessarily limited to all sizes and types of ornamental,steel 
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials
.
Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection 
of chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the 
installation of the above.

Ironworker Local 290



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 3

Change # : LCN01-2022sksLocalHevHwy3

Craft : Laborer Group 1 Effective Date : 06/01/2022 Last Posted : 06/01/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Laborer
Group 1

$34.52 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $46.72 $63.98

Group 2 $34.69 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $46.89 $64.23

Group 3 $35.02 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $47.22 $64.73

Group 4 $35.47 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $47.67 $65.40

Watch
Person

$27.25 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $39.45 $53.08

Apprentice Percent

0-1000 hrs 60.00 $20.71 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $32.91 $43.27

1001-2000
hrs

70.00 $24.16 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $36.36 $48.45

2001-3000
hrs

80.00 $27.62 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $39.82 $53.62

3001-4000
hrs

90.00 $31.07 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $43.27 $58.80

More than
4000 hrs

100.00 $34.52 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $46.72 $63.98

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized add
$1.00 to the above wage rate. 

Ratio : Jurisdiction ( * denotes special jurisdictional note )
:

1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND,
ROSS, SCIOTO, SENECA, SHELBY, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WYANDOT



Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks,
Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water Treatment Facilities
Construction

Details :
Group 1
Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting
Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint
Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, Surface Treatment or Road Mix
Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh
Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver Helper,
Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the United
Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union of North America, which states
in; "the moving, cleaning, oiling and carrying to the next point of erection, and the stripping of forms which are not to be
re-used, and forms on all flat arch work shall be done by memebers of the Laborers' International Union of North
America."

Group 2
Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric,
Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder Person,
Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint Striper, Plastic fusing Machine
Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all
Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete
Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person (working in sewer and
waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet
deep), Air Track and Wagon Drill, Sandblaster Nozzle Person, Hazardous Waste (level B), ***Lead Abatement,
Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement
process.

Group 3
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter
and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal Person will
receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels,
cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 534 Building

Change # : LCNO1-2022sksLoc534

Craft : Laborer Effective Date : 06/01/2022 Last Posted : 06/01/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Laborer
Group 1

$30.64 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $42.84 $58.16

Laborer
Group 2

$30.74 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $42.94 $58.31

Laborer
Group 3

$30.84 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $43.04 $58.46

Laborer
Group 4

$30.97 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $43.17 $58.66

Laborer
Group 5

$31.22 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $43.42 $59.03

Laborer
Group 6

$30.99 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $43.19 $58.69

Laborer
Group 7

$30.19 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $42.39 $57.49

Apprentice Percent

0-1000 hrs 60.00 $18.38 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $30.58 $39.78

1001-2000
hrs

70.00 $21.45 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $33.65 $44.37

2001-3000
hrs

80.00 $24.51 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $36.71 $48.97

3001-4000 90.00 $27.58 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $39.78 $53.56

4001 100.00 $30.64 $7.70 $3.95 $0.45 $0.00 $0.00 $0.00 $0.10 $0.00 $42.84 $58.16

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeman to 1 Apprentice 
3 Journeman to 1 Apprentice 

BUTLER, WARREN

Special Jurisdictional Note : 

Details :



Note:

Group 1: Building & Common Laborer; All general laborers work including all forms of landscaping, Rough
Rider - all pump's 4 inch or smaller, Small Pump Portable Generators-Bobcat to Cleanup, Firewatch and
Monitor, (Safety Person)

Group 2: Asphalt Raker, Tamper, Smoother, Hand Air Pump, Hand air Tamper, Chisel, Power Tamper, Operator,
Switch, Assemblies, Handling & Laying Precast Concrete Floors & Deck Tool Repairman.

Group 3: Concrete Specialist; Skid Steers (with attachments to perform Laborer's duties) Jack Hammer *
Concrete Busterman, Barco Tamper Man, Power Georgia Buggy Man, Power Sweeper Man, Vibrator, Concrete
Saw Man, Rail Spikers, Acetylene Burner, Pipelayers, Bos'n Cradleman, Bottom Man, Chipping Hammer Grade
Checker, Radio Operator, Form Cleanout & blowout Man, Red Concrete Coloring Man (Electrical Safety)

Group 4: Mason Tender, Mortar Mixers & Scaffold Builders

Group 5: Fork Lift for Mason, all work involving Refractory Materials Including Demolition of Refractory
Materials.
Asbestos Removal and Hazardous Waste Removal (handling, control, removal abatement, encapsulation or
disposal of asbestos & hazardous waste), 

Group 6: Gunnite Man, Sand Blaster, Concrete & Grout Pump & Hose Man, Blast Trac, Miners & Muckers,
Free Air, Powderman or Blaster, Mortar or Gypsum Machineman, Welder, Scuba Diver.

Group 7: Watchman & Tool Checker/Toolroom Man



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone III

Change # : LCN01-2022sksLoc18zone3

Craft : Operating Engineer Effective Date : 05/25/2022 Last Posted : 05/25/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Operator
Group A

$40.19 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.44 $76.53

Operator
Group B

$40.07 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.32 $76.35

Operator
Group C

$39.03 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $55.28 $74.79

Operator
Group D

$37.85 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $54.10 $73.03

Operator
Group E

$32.39 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $48.64 $64.83

Master
Mechanic

$40.44 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.69 $76.91

Cranes &
Mobile
Concrete
Pumps
150'-180'

$40.69 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.94 $77.28

Cranes &
Mobile
Concrete
Pumps
180'-249'

$41.19 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $57.44 $78.03

Cranes &
Mobile
Concrete
Pumps 249'
and over

$41.44 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $57.69 $78.41

Apprentice Percent

1st Year 50.00 $20.09 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $36.35 $46.39

2nd Year 60.00 $24.11 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $40.36 $52.42

3rd Year 70.00 $28.13 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $44.38 $58.45

4th Year 80.00 $32.15 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $48.40 $64.48

Field
Mechanic
Trainee

1st Year 50.00 $20.09 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $36.35 $46.39

2nd Year 60.00 $24.11 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $40.36 $52.42

3rd Year 70.00 $28.13 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $44.38 $58.45

4th Year 80.00 $32.15 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $48.40 $64.48

Special Calculation Note : Other: Education & Safety $0.09; *Misc is National Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
For every (3) Operating Engineer Journeymen employed by the
company there may be employed (1) Registered Apprentice or
trainee Engineer through the referral when they are available. An
apprenice, while employed as part of a crew per Article VIII,

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN,
CLARK, CLERMONT, CLINTON, COSHOCTON, CRAWFORD,
DARKE, DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,



paragraph 78, will not be subject to the apprenticeship ratios in this
collective bargaining agreement

FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, MADISON, MARION,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note : 

Details :
Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they are operating mobile
equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor or boiler is mounted on crane
(Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers; Combination - Concrete Mixers & Towers; All Concrete
Pumps with Booms; Cranes (all types); Compact Cranes, track or rubber over 4,000 pounds capacity; Cranes self-erecting, stationary,
track or truck (all configurations); Derricks (all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or
Euclid Loaders; Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls; Helicopter Operators, hoisting building
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more drums in use); Horizonal
Directional Drill; Hydraulic Gantry (lift system); Laser Finishing Machines; Laser Screed and like equipment; Lift Slab or Panel Jack
Operators; Locomotives (all types); Maintenance Operator/Technician(Mechanic Operator/Technician and/or Welder); Mixers, paving
(multiple drum); Mobile Concrete Pumps, with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Prentice Loader;
Rail Tamper (with automatic lifting and aligning device); Rotary Drills (all), used on caissons for foundations and sub-structure; Side
Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench Machines (over 24” wide); Tug Boats. 

Group B - Articulating/end dumps (minus $4.00/hour from Group B rate); Asphalt Pavers; Bobcat-type and/or skid steer loader with hoe
attachment greater than 7000 lbs.; Bulldozers; CMI type Equipment; Concrete Saw, Vermeer-type; Endloaders; Hydro Milling Machine;
Kolman-type Loaders (Dirt Loading); Lead Greasemen; Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops;
Power Scrapers; Push Cats;, Rotomills (all), grinders and planers of all types. 

Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type and/or Skid Steer Loader with
or without attachments; Boilers (15 lbs. pressure and over); All Concrete Pumps (without booms with 5 inch system); Fork Lifts (except
masonry); Highway Drills - all types (with integral power); Hoists (with one drum); House Elevators (except those automatic call button
controlled), Buck Hoists, Transport Platforms, Construction Elevators; Hydro Vac/Excavator (when a second person is needed, the rate of
pay will be “Class E”); Man Lifts; Material hoist/elevators; Mud Jacks; Pressure Grouting; Pump Operators (installing or operating Well
Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie (Inserter/Remover); Rotovator (Lime-
Soil Stabilizer); Submersible Pumps (4”and over discharge); Switch & Tie Tampers (without lifting and aligning device); Trench
Machines (24” and under); Utility Operators. 

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing Machines; Bull Floats; Burlap and
Curing Machines; Clefplanes; Compressors, on building construction; Concrete Mixers, more than one bag capacity; Concrete Mixers,
one bag capacity (side loaders); All Concrete Pumps (without boom with 4” or smaller system); Concrete Spreader; Conveyors, used for
handling building materials; Crushers; Deckhands; Drum Fireman (in asphalt plants); Farm type tractors pulling attachments; Finishing
Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers (hydraulic or cable); Post Drivers; Post
Hole Diggers; Pressure Pumps (over 1/2”) discharge); Road Widening Trenchers; Rollers (except asphalt); Self-propelled sub-graders;
Shotcrete Machines; Tire Repairmen; Tractors, pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral
power; Welders.

Group E – Allen Screed Paver (concrete); Boilers (less than 15 lbs. pressure); Cranes-Compact, track or rubber (under 4,000 pounds
capacity); Directional Drill “Locator”; Fueling and greasing +$3.00; Inboard/outboard Motor Boat Launches; Light Plant Operators;
Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch
discharge); Signalperson, Submersible Pumps (under 4” discharge). 

Master Mechanics - Master Mechanic

Cranes 150’ – 180’ - Boom & Jib 150 - 180 feet

Cranes 180’ – 249’ - Boom & Jib 180 - 249 feet

Cranes 250’ and over - Boom & Jib 250-feet or over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone II

Change # : LCN01-2022sksLoc18hevhwyII

Craft : Operating Engineer Effective Date : 05/25/2022 Last Posted : 05/25/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Operator
Class A

$40.19 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.44 $76.53

Operator
Class B

$40.07 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.32 $76.35

Operator
Class C

$39.03 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $55.28 $74.79

Operator
Class D

$37.85 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $54.10 $73.03

Operator
Class E

$32.39 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $48.64 $64.83

Master
Mechanic

$40.44 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $56.69 $76.91

Apprentice Percent

1st Year 50.00 $20.09 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $36.35 $46.39

2nd Year 60.00 $24.11 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $40.36 $52.42

3rd Year 70.00 $28.13 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $44.38 $58.45

4th Year 80.00 $32.15 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $48.40 $64.48

Field Mech
Trainee
Class 2

1st year 50.00 $20.09 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $36.35 $46.39

2nd year 60.00 $24.11 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $40.36 $52.42

3rd year 70.00 $28.13 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $44.38 $58.45

4th year 80.00 $32.15 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $48.40 $64.48

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour. *Misc is National Training

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
For every (3) Operating Engineer Journeymen employed by
the company, there may be employed (1) Registered
Apprentice or Trainee Engineer through the referral when
they are available. An Apprentice, while employed as part of
a crew per Article VIII, paragraph 65 will not be subject to
the apprenticeship ratios in this collective bargaining
agreement

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,



PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note : 

Details :
**Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving Machine;
Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom Trucks (all types); Cableways;
Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd capacity); Concrete Pumps; Cranes
(all types); Compact Cranes track or rubber over 4,000 pounds capacity; Cranes self-erecting stationary, track or truck;
Derricks (all types); Draglines; Dredges dipper, clam or suction; Elevating Graders or Euclid Loaders; Floating Equipment
(all types); Gradalls; Helicopter Crew (Operator- hoist or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on
shaft or tunnel work; Hydraulic Gantry (lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel
Tractors; Locomotives (standard gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double
drum); Mucking Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9
(double pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation);
Rotary Drills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers; Survey Crew
Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines (over 24” wide); Truck Mounted Concrete Pumps; Tug
Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. 

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid Steer Loader
with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches); Bulldozers; Concrete Saws,
Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. lbs. thrust and over); Hydro Milling Machine; Kolman-
type Loaders (production type-dirt); Lead Greasemen; Lighting and Traffic Signal Installation Equipment includes all
groups or classifications; Maintenance Operators/Technicians, Class B; Material Transfer Equipment (shuttle buggy)
Asphalt; Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of
all types, Groovers (excluding walk-behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if assigned
(minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type and/or skid steer loader
with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator (when a second person is needed, the
rate of pay will be “Class E”); Locomotives (narrow gauge); Material Hoist/Elevators; Mixers, concrete (more than one bag
capacity); Mixers, one bag capacity (side loader); Power Boilers (over 15 lbs. pressure); Pump Operators (installing or
operating well Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator
(lime-soil Stabilizer); Switch & Tie Tampers (without lifting and aligning device); Utilities Operators, (small equipment);
Welding Machines and Generators.

Class D – Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant Operators; Boring
Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants (capacity 4 yds. and under);
Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm type tractors, with attachments (highway);
Finishing Machines; Firemen, Floating Equipment (all types); Fork Lifts (highway), except masonry; Form Trenchers;
Hydro Hammers; Hydro Seeders; Pavement Breakers (hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers;
Power Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-
Propelled Power Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling
sheepsfoot rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 pound
capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL Endorsement Add
$3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil Heaters (asphalt plant);
Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge);
Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.
Master Mechanic - Master Mechanic



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238

Change # : LCR01-2021fbLoc123-238

Craft : Drywall Finisher Effective Date : 05/01/2021 Last Posted : 04/21/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Special Calculation Note : Apprentices shall be paid the proper % of the classification above.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238
Commercial & Industrial

Change # : LCR01-2021fbLoc123

Craft : Painter Effective Date : 05/01/2021 Last Posted : 04/21/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Special Calculation Note : Apprentices shall be paid the proper % of the classification above.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :

Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 123 & 238 Hvy Hwy

Change # : LCR01-2021fbLoc123

Craft : Painter Effective Date : 05/01/2021 Last Posted : 04/21/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Special Calculation Note : Apprentices shall be paid proper % of the classification above..

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :



Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification
Painter Metal 
Finisher/Helpers
Top Helper 
Class A

$19.09 $3.65 $0.00 $0.00 $0.66 $0.00 $0.00 $0.00 $0.00 $23.40 $32.94

Top Helper 
Class B

$19.09 $3.65 $0.65 $0.00 $1.03 $0.00 $0.37 $0.00 $0.00 $24.79 $34.33

Top Helper 
Class C

$19.09 $3.65 $1.00 $0.00 $1.76 $0.00 $0.37 $0.00 $0.00 $25.87 $35.41

Helper Class A $14.69 $3.65 $0.00 $0.00 $0.51 $0.00 $0.00 $0.00 $0.00 $18.85 $26.19
Helper Class B $14.69 $3.65 $0.65 $0.00 $0.79 $0.00 $0.28 $0.00 $0.00 $20.06 $27.40
Helper Class C $14.69 $3.65 $1.00 $0.00 $1.64 $0.00 $0.28 $0.00 $0.00 $21.26 $28.60
New Hire 90 
Days

$11.00 $3.65 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $14.65 $20.15

Special Calculation Note : Other is Sick and Personal Time

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, BUTLER, 
CARROLL, CHAMPAIGN, CLARK, CLERMONT, 
CLINTON, COLUMBIANA, COSHOCTON, 
CRAWFORD, CUYAHOGA, DARKE, DEFIANCE, 
DELAWARE, ERIE, FAIRFIELD, FAYETTE, 
FRANKLIN, FULTON, GALLIA, GEAUGA, GREENE, 
GUERNSEY, HAMILTON, HANCOCK, HARDIN, 
HARRISON, HENRY, HIGHLAND, HOCKING, 
HOLMES, HURON, JACKSON, JEFFERSON, KNOX, 
LAKE, LAWRENCE, LICKING, LOGAN, LORAIN, 
LUCAS, MADISON, MAHONING, MARION, 
MEDINA, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO, 
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL, 
TUSCARAWAS, UNION, VAN WERT, VINTON, 
WARREN, WASHINGTON, WAYNE, WILLIAMS, 
WOOD, WYANDOT

Painter Local 639



Special Jurisdictional Note : 

Details :
Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and 
quality of the company's product.
Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and 
breaking down job sites, scaffolding and swing stages and preparing surfaces for refinishing including but not limited 
to, masking and stripping and cleaning, oxidizing, polishing and scratch removal on various surfaces
.
Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance 
of ornamental and architectural metals, iron, bronze, nickel, aluminum and stainless steel and in mental specialty 
work, various stone finishes, stone specialty work and any other work pertaining to the finishing of metal, stones, 
woods, and any window washing/cleaning done in conjunction with this work, using chemicals, solvents, coatings 
and hand applied lacquer thinner, removing scratches from mirrow finished metals, burnishing of bronze, statuary 
finishes on exterior and interior surfaces and the use of all tools required to perform such work, including but not 
limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds 
including the rigging and derigging of hanging/suspended swing stage systems and rappelling/bolson chair work, 
ADD $1.50 per hour. 

Painter Local 639



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effective Date : 08/03/2016 Last Posted : 08/03/2016
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App Tr. Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Painter Sign
Journeyman
Tech/Team
Leader
Class A

$21.25 $1.33 $0.14 $0.00 $0.00 $0.00 $0.57 $0.00 $0.00 $23.29 $33.92

Painter Sign
Journeyman
Tech/Team
Leader
Class B

$21.25 $1.33 $0.14 $0.00 $0.41 $0.00 $0.57 $0.00 $0.00 $23.70 $34.32

Painter Sign
Journeyman
Tech/Team
Leader
Class C

$21.25 $1.33 $0.14 $0.00 $0.82 $0.00 $0.57 $0.00 $0.00 $24.11 $34.74

Painter Sign
Journeyman
Tech/Team
Leader
Class D

$21.25 $1.33 $0.14 $0.00 $1.23 $0.00 $0.57 $0.00 $0.00 $24.52 $35.14

Sign
Journeyman
Class A

$20.98 $1.33 $0.14 $0.00 $0.00 $0.00 $0.56 $0.00 $0.00 $23.01 $33.50

Sign
Journeyman
Class B

$20.98 $1.33 $0.14 $0.00 $0.40 $0.00 $0.56 $0.00 $0.00 $23.41 $33.90

Sign
Journeyman
Class C

$20.98 $1.33 $0.14 $0.00 $0.81 $0.00 $0.56 $0.00 $0.00 $23.82 $34.31

Sign
Journeyman
Class D

$20.98 $1.33 $0.14 $0.00 $1.21 $0.00 $0.56 $0.00 $0.00 $24.22 $34.71

Tech Sign
Fabrication/
Erector
Class A

$15.90 $1.33 $0.14 $0.00 $0.00 $0.00 $0.43 $0.00 $0.00 $17.80 $25.75

Tech Sign
Fabrication/
Erector
Class B

$15.90 $1.33 $0.14 $0.00 $0.31 $0.00 $0.43 $0.00 $0.00 $18.11 $26.06

Tech Sign
Fabrication/
Erector
Class C

$15.90 $1.33 $0.14 $0.00 $0.61 $0.00 $0.43 $0.00 $0.00 $18.41 $26.36

Tech Sign
Fabrication/
Erector
Class D

$15.90 $1.33 $0.14 $0.00 $0.92 $0.00 $0.43 $0.00 $0.00 $18.72 $26.67



Special Calculation Note : Other is for paid holidays.

Ratio : Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES, HURON, JACKSON,
KNOX, LICKING, LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MERCER, MIAMI, MONTGOMERY,
MORROW, MUSKINGUM, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, WARREN, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : 

Details :
Class A: less that 1 year. 
Class B: 1-3 years.
Class C; 3-10 years.
Class D: More than 10 years. 



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 132 (Cincinnati)

Change # : LCN02-2022sksLoc132

Craft : Plasterer Effective Date : 07/01/2022 Last Posted : 06/14/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Plasterer $27.40 $5.80 $8.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $43.45 $57.15

Apprentice Percent

1st 900
hours

70.00 $19.18 $5.80 $0.00 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $26.73 $36.32

2nd 900
hours

74.00 $20.28 $5.80 $0.00 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $27.83 $37.96

3rd 900
hours

78.00 $21.37 $5.80 $7.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $36.42 $47.11

4th 900
hours

82.00 $22.47 $5.80 $7.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $37.52 $48.75

5th 900
hours

86.00 $23.56 $5.80 $7.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $38.61 $50.40

6th 900
hours

90.00 $24.66 $5.80 $7.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $39.71 $52.04

7th 900
hours

94.00 $25.76 $5.80 $7.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $40.81 $53.68

8th 900
hours

98.00 $26.85 $5.80 $7.50 $0.70 $0.00 $1.00 $0.05 $0.00 $0.00 $41.90 $55.33

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
*Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice
4 Journeyman to 2 Apprentice 
7 Journeyman to 3 Apprentice

BROWN, BUTLER, CLERMONT, HAMILTON,
HIGHLAND, WARREN

Special Jurisdictional Note : 

Details :
Apprentice and Shop Hand Pension are $1.00 less than Journeyman.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 392

Change # : LCN01-2022sksLoc392

Craft : Plumber/Pipefitter Effective Date : 06/08/2022 Last Posted : 06/08/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Plumber
Pipefitter

$36.81 $10.08 $13.59 $0.74 $0.00 $0.00 $0.48 $0.00 $0.00 $61.70 $80.10

Plumber
Helper

$23.93 $10.03 $6.97 $0.74 $0.00 $0.00 $0.00 $0.00 $0.00 $41.67 $53.64

Apprentice Percent

1st yr 52.00 $19.14 $9.88 $0.95 $0.74 $0.00 $0.00 $0.48 $0.00 $0.00 $31.19 $40.76

2nd yr 55.00 $20.25 $9.88 $0.95 $0.74 $0.00 $0.00 $0.48 $0.00 $0.00 $32.30 $42.42

3rd yr 58.00 $21.35 $9.89 $7.47 $0.74 $0.00 $0.00 $0.48 $0.00 $0.00 $39.93 $50.60

4th yr 62.00 $22.82 $9.88 $7.47 $0.74 $0.00 $0.00 $0.48 $0.00 $0.00 $41.39 $52.80

5th yr 75.00 $27.61 $9.88 $13.59 $0.74 $0.00 $0.00 $0.48 $0.00 $0.00 $52.30 $66.10

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT BENEFITS.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice 
2 Journeymen to 4 Apprentices
3 Journeymen to 6 Apprentices 

When more than Sixteen (16) Journeymen are
employed additional apprentices may be acquired at a
ratio of one (1) apprentice to four (4) journeymen.

BROWN, BUTLER, CLERMONT, HAMILTON,
WARREN

Special Jurisdictional Note : 

Details :
Helpers shall be permitted to work on ONLY , Exterior Sewers, Concrete, Vitrified Clay or PVC Pipe and
Digging and Backfilling for Piping Work. The ratio shall not exceed 2 helpers to 1 Journeymen when performing
the scope of work listed above



Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 42

Change # : LCNO1-2021sksLoc42

Craft : Roofer Effective Date : 12/15/2021 Last Posted : 12/15/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Roofer $28.85 $8.02 $7.95 $0.32 $0.00 $1.25 $0.06 $0.00 $0.00 $46.45 $60.88

Tradesmen $23.08 $8.02 $6.36 $0.00 $0.00 $1.25 $0.03 $0.00 $0.00 $38.74 $50.28

Apprentice Percent

1st period 60.00 $17.31 $8.02 $4.77 $0.03 $0.00 $1.25 $0.00 $0.00 $0.00 $31.38 $40.03

2nd period 70.00 $20.19 $8.02 $5.56 $0.03 $0.00 $1.25 $0.00 $0.00 $0.00 $35.06 $45.15

3rd period 80.00 $23.08 $8.02 $6.36 $0.03 $0.00 $1.25 $0.00 $0.00 $0.00 $38.74 $50.28

Special Calculation Note : Other is for Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

Employer may employ 1 apprentice for every 2
journeymen in his employment.

ADAMS, BROWN, BUTLER, CLERMONT,
HAMILTON, HIGHLAND, WARREN

Special Jurisdictional Note : 

Details :
Any Tradesman Worker completing 2,000 hours in (2) years may move to Journeyman status by utilizing the
Training Yard to improve their skills. Tradesman Workers will be tested at these yards to determine their
competency for Journeyman status. Tradesman Workers must schedule and successfully complete the industry
test battery in order to gain journeyman status.

Roofer Local 42



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 24 (Dayton)

Change # : LCN01-2022sksLoc24(Day)

Craft : Sheet Metal Worker Effective Date : 06/08/2022 Last Posted : 06/08/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Sheet Metal
Worker

$30.22 $9.35 $14.90 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $55.52 $70.63

Apprentice Percent

Apprentice

5th Year B 85.00 $25.69 $9.11 $11.34 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $47.19 $60.03

5th Year A 80.00 $24.18 $9.03 $10.16 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $44.42 $56.50

4th Year B 75.00 $22.66 $8.95 $8.97 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $41.64 $52.97

4th Year A 70.00 $21.15 $8.87 $7.79 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $38.86 $49.44

3rd year B 65.00 $19.64 $8.78 $6.62 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $36.09 $45.91

3rd Year A 60.00 $18.13 $8.70 $5.43 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $33.31 $42.38

2 Year B 57.52 $17.38 $8.66 $4.83 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $31.92 $40.61

2 Year A 55.00 $16.62 $8.62 $4.25 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $30.54 $38.85

Probationary
1 Year

52.50 $15.87 $8.58 $3.65 $1.05 $0.00 $0.00 $0.00 $0.00 $0.00 $29.15 $37.08

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice then,
1 Apprentice for every 2 Journeymen thereafter

ALLEN, AUGLAIZE, BUTLER, CHAMPAIGN,
CLARK, CLINTON, DARKE, GREENE, HARDIN,
LOGAN, MERCER, MIAMI, MONTGOMERY,
PREBLE, SHELBY, VAN WERT, WARREN,
WYANDOT

Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN01-2022sksLoc669

Craft : Sprinkler Fitter Effective Date : 04/06/2022 Last Posted : 04/06/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Sprinkler
Fitter

$43.75 $10.99 $7.10 $0.52 $0.00 $5.12 $0.00 $0.00 $0.00 $67.48 $89.35

Apprentice
Indentured
after April

1, 2013

Percent

ClLASS 1 45.00 $19.69 $7.85 $0.00 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $28.06 $37.90

CLASS 2 50.02 $21.88 $7.85 $0.00 $0.52 $0.00 $0.00 $0.00 $0.00 $0.00 $30.25 $41.20

CLASS 3 54.43 $23.81 $10.99 $7.10 $0.52 $0.00 $1.15 $0.00 $0.00 $0.00 $43.57 $55.48

CLASS 4 59.43 $26.00 $10.99 $7.10 $0.52 $0.00 $1.15 $0.00 $0.00 $0.00 $45.76 $58.76

CLASS 5 64.43 $28.19 $10.99 $7.10 $0.52 $0.00 $1.40 $0.00 $0.00 $0.00 $48.20 $62.29

CLASS 6 69.43 $30.38 $10.99 $7.10 $0.52 $0.00 $1.40 $0.00 $0.00 $0.00 $50.39 $65.57

CLASS 7 74.43 $32.56 $10.99 $7.10 $0.52 $0.00 $1.40 $0.00 $0.00 $0.00 $52.57 $68.85

CLASS 8 79.42 $34.75 $10.99 $7.10 $0.52 $0.00 $1.40 $0.00 $0.00 $0.00 $54.76 $72.13

CLASS 9 84.43 $36.94 $10.99 $7.10 $0.52 $0.00 $1.40 $0.00 $0.00 $0.00 $56.95 $75.42

CLASS 10 89.44 $39.13 $10.99 $7.10 $0.52 $0.00 $1.40 $0.00 $0.00 $0.00 $59.14 $78.70

Special Calculation Note : 

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,



MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : 

Details :
Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and
corrections of all fire protection and fire control systems including the unloading,handling by hand,power
equipment and installation of all piping or tubing,appurtenances and equipment pertaining thereto,including both
overhead and underground water mains,fire hydrants and hydrant mains,standpipes and hose connections to
sprinkler systems used in connection with sprinkler and alarm systems. Also all tanks and pumps connected
thereto,also included shall be CO-2 and Cardox Systems, Dry Chemical Systems,Foam Systems and all other
fire protection systems.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCRO1-2021fbBldgHevHwy

Craft : Truck Driver Effective Date : 05/21/2021 Last Posted : 05/21/2021
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App 
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Apprentice Percent

Special Calculation Note : No special calculations for this skilled craft wage rate are required at 
this time.

Ratio : Jurisdiction ( * denotes special jurisdictional 
note ) :



Special Jurisdictional Note : 

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCNO1-2022sksBldgHevHwy

Craft : Truck Driver Effective Date : 06/08/2022 Last Posted : 06/08/2022
BHR Fringe Benefit Payments Irrevocable

Fund
Total
PWR

Overtime
Rate

H&W Pension App
Tr.

Vac. Annuity Other LECET
(*)

MISC
(*)

Classification

Truck Driver CLASS 2
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over -
Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

$30.81 $7.50 $8.80 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $47.31 $62.72

Apprentice Percent

First 6 months 79.98 $24.64 $7.50 $8.80 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $41.14 $53.46

7-12 months 87.25 $26.88 $7.50 $8.80 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $43.38 $56.82

13-18 months 90.00 $27.73 $7.50 $8.80 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $44.23 $58.09

19-24 months 94.98 $29.26 $7.50 $8.80 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $45.76 $60.40

25-30 months 100.00 $30.81 $7.50 $8.80 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $47.31 $62.72

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,



GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : 

Details :
** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic
Hourly Rate.
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SECTION 00 70 30 
STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT  

 
The Warren County Water and Sewer Department has adopted the Standard General Conditions 
of the Construction Contract prepared by the Engineers Joint Contract Documents Committee 
and issued and published by the American Consulting Engineers Council, the National Society of 
Professional Engineers, and the American Society of Civil Engineers.  This document, contained 
herein, shall be made part of the Contract and shall be used during the performance of the work, 
except as modified by the following SECTION 00 80 10 Supplemental Conditions. 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the 
Controlling Law. 
 
 
 
 
 

STANDARD 
GENERAL CONDITIONS 

OF THE  
CONSTRUCTION CONTRACT 

 
Prepared by 

 
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly By 

 
 

            
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
a practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
___________________ 

 
AMERICAN COUNCIL OF ENGINEERING COMPANIES 

___________________ 
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
 
 

This document has been approved and endorsed by 
 
 
 
 
 
 

The Associated General Contractors of America 
 
 
 

 
 
 

Construction Specifications Institute 
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These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and 
Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a 
change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and 
Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the 
Preparation of Supplementary Conditions (No. C-800) (2002 Edition). 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 
 
1.01 Defined Terms 
 
A.  Wherever used in the Bidding Requirements or 
Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and 
plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract 
Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 
 
 1. Addenda--Written or graphic instruments issued 
prior to the opening of Bids which clarify, correct, or 
change the Bidding Requirements or the proposed 
Contract Documents. 
 
 2. Agreement--The written instrument which is 
evidence of the agreement between Owner and Contractor 
covering the Work.  
 
 3. Application for Payment--The form acceptable to 
Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 
 4. Asbestos--Any material that contains more than 
one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established 
by the United States Occupational Safety and Health 
Administration. 
 
 5. Bid--The offer or proposal of a Bidder submitted 
on the prescribed form setting forth the prices for the 
Work to be performed. 
 
 6. Bidder--The individual or entity who submits a 
Bid directly to Owner. 
 
 7. Bidding Documents--The Bidding Requirements 
and the proposed Contract Documents (including all 
Addenda).  
 
 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 
 

 9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the 
Agreement.  
 
 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim. 
 
 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 
 
 12. Contract Documents-- Those items so designated 
in the Agreement. Only printed or hard copies of the 
items listed in the Agreement are Contract Documents. 
Approved Shop Drawings, other Contractor’s submittals, 
and the reports and drawings of subsurface and physical 
conditions are not Contract Documents. 
 
 13. Contract Price--The moneys payable by Owner 
to Contractor for completion of the Work in accordance 
with the Contract Documents as stated in the Agreement 
(subject to the provisions of Paragraph 11.03 in the case 
of Unit Price Work). 
 
 14. Contract Times--The number of days or the dates 
stated in the Agreement to: (i) achieve Milestones, if any, 
(ii) achieve Substantial Completion; and (iii) complete the 
Work so that it is ready for final payment as evidenced by 
Engineer’s written recommendation of final payment.  
 
 15. Contractor--The individual or entity with whom 
Owner has entered into the Agreement. 
 
 16. Cost of the Work--See Paragraph 11.01.A for 
definition. 
 
 17. Drawings--That part of the Contract Documents 
prepared or approved by Engineer which graphically 
shows the scope, extent, and character of the Work to be 
performed by Contractor. Shop Drawings and other 
Contractor submittals are not Drawings as so defined. 
 
 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on 
which the Agreement is signed and delivered by the last 
of the two parties to sign and deliver. 
 
 19. Engineer--The individual or entity named as 
such in the Agreement. 
 
 20. Field Order--A written order issued by Engineer 
which requires minor changes in the Work but which does 
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not involve a change in the Contract Price or the Contract 
Times. 
 
 21. General Requirements--Sections of Division 1 of 
the Specifications. The General Requirements pertain to 
all sections of the Specifications. 
 
 22.  Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 
 
 23. Hazardous Waste--The term Hazardous Waste 
shall have the meaning provided in Section 1004 of the 
Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 
 
 24. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
 
 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 
 
 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work. 
 
 27. Notice of Award--The written notice by Owner 
to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 
 
 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Con-
tract Times will commence to run and on which 
Contractor shall start to perform the Work under the 
Contract Documents. 
 
 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed. 
 
 30. PCBs--Polychlorinated biphenyls. 
 
 31. Petroleum--Petroleum, including crude oil or any 
fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 
pounds per square inch absolute), such as oil, petroleum, 
fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil 
mixed with other non-Hazardous Waste and crude oils. 
 
 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 

duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 
 
 33. Project--The total construction of which the 
Work to be performed under the Contract Documents may 
be the whole, or a part. 
 
 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 
 
 35. Radioactive Material--Source, special nuclear, or 
byproduct material as defined by the Atomic Energy Act 
of 1954 (42 USC Section 2011 et seq.) as amended from 
time to time. 
 
 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor. 
 
 37. Resident Project Representative--The authorized 
representative of Engineer who may be assigned to the 
Site or any part thereof. 
 
 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 
 
 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 
 
 40. Schedule of Values--A schedule, prepared and 
maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used 
as the basis for reviewing Contractor’s Applications for 
Payment. 
  
 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work. 
 
 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of 
Contractor. 
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 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
administrative requirements and procedural matters 
applicable thereto. 
 
 
 44. Subcontractor--An individual or entity having a 
direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 
 
 45. Substantial Completion--The time at which the 
Work (or a specified part thereof) has progressed to the 
point where, in the opinion of Engineer, the Work (or a 
specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially 
complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion 
thereof. 
 
 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award. 
 
 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 
 
 48. Supplier--A manufacturer, fabricator, supplier, 
distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor. 
 
 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  
 
 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 
 
 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 
all materials and equipment into such construction, all as 
required by the Contract Documents. 
 
 52. Work Change Directive--A written statement to 
Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 

Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 
but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. 
 
1.02 Terminology 
 
A. The following words or terms are not defined but, 
when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 
 
B.  Intent of Certain Terms or Adjectives 
 

1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” 
or terms of like effect or import to authorize an 
exercise of professional judgment by Engineer. In 
addition, the adjectives “reasonable,” “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives 
of like effect or import are used to describe an action 
or determination of Engineer as to the Work. It is 
intended that such exercise of professional judgment, 
action or determination will be solely to evaluate, in 
general, the Work for compliance with the require-
ments of and information in the Contract Documents 
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is 
a specific statement indicating otherwise). The use of 
any such term or adjective is not intended to and shall 
not be effective to assign to Engineer any duty or 
authority to supervise or direct the performance of 
the Work or any duty or authority to undertake 
responsibility contrary to the provisions of Paragraph 
9.09 or any other provision of the Contract 
Documents. 

 
C.  Day 
 
 1. The word “day” means a calendar day of 24 

hours measured from midnight to the next 
midnight. 

 
D.  Defective 

 
 1. The word “defective,” when modifying the word 

“Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it:  

 
a.  does not conform to the Contract Documents, 
or 
 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, or 
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approval referred to in the Contract Documents, 
or  
 
c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 

 
 
 
 
E.  Furnish, Install, Perform, Provide 
 

1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or 
equipment to the Site (or some other specified 
location) ready for use or installation and in usable or 
operable condition. 

 
2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to 
put into use or place in final position said services, 
materials, or equipment complete and ready for 
intended use. 

 
3. The words “perform” or “provide,” when used in 
connection with services, materials, or equipment, 
shall mean to furnish and install said services, 
materials, or equipment complete and ready for 
intended use. 

 
4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, 
materials, or equipment in a context clearly requiring 
an obligation of Contractor, “provide” is implied. 

 
F.  Unless stated otherwise in the Contract Documents, 
words or phrases which have a well-known technical or 
construction industry or trade meaning are used in the 
Contract Documents in accordance with such recognized 
meaning. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS 
 
 
2.01 Delivery of Bonds and Evidence of Insurance 
 
A.  When Contractor delivers the executed counterparts of 
the Agreement to Owner, Contractor shall also deliver to 
Owner such bonds as Contractor may be required to 
furnish. 
 
B.  Evidence of Insurance: Before any Work at the Site is 
started, Contractor and Owner shall each deliver to the 
other, with copies to each additional insured identified in 
the Supplementary Conditions, certificates of insurance 
(and other evidence of insurance which either of them or 
any additional insured may reasonably request) which 

Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 
 
2.02 Copies of Documents 
 
A.  Owner shall furnish to Contractor up to ten printed or 
hard copies of the Drawings and Project Manual. 
Additional copies will be furnished upon request at the 
cost of reproduction. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
A. The Contract Times will commence to run on the 
thirtieth day after the Effective Date of the Agreement or, 
if a Notice to Proceed is given, on the day indicated in the 
Notice to Proceed. A Notice to Proceed may be given at 
any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 
 
2.04 Starting the Work 
 
A. Contractor shall start to perform the Work on the date 
when the Contract Times commence to run. No Work 
shall be done at the Site prior to the date on which the 
Contract Times commence to run. 
 
2.05 Before Starting Construction 
 
A. Preliminary Schedules: Within 10 days after the 
Effective Date of the Agreement (unless otherwise speci-
fied in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
 

1. a preliminary Progress Schedule; indicating the 
times (numbers of days or dates) for starting and 
completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

 
 2. a preliminary Schedule of Submittals; and 
 

3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items 
which when added together equal the Contract Price 
and subdivides the Work into component parts in 
sufficient detail to serve as the basis for progress 
payments during performance of the Work. Such 
prices will include an appropriate amount of 
overhead and profit applicable to each item of Work. 

 
2.06 Preconstruction Conference 
 
A. Before any Work at the Site is started, a conference 
attended by Owner, Contractor, Engineer, and others as 
appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
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submittals, processing Applications for Payment, and 
maintaining required records. 
 
2.07 Initial Acceptance of Schedules 
 
A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided 
below the schedules submitted in accordance with 
Paragraph 2.05.A. Contractor shall have an additional 10 
days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
 

1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the 
Work to completion within the Contract Times. Such 
acceptance will not impose on Engineer responsibil-
ity for the Progress Schedule, for sequencing, 
scheduling, or progress of the Work nor interfere 
with or relieve Contractor from Contractor’s full 
responsibility therefor. 

 
2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the 
required submittals. 

 
3.  Contractor’s Schedule of Values will be accept-
able to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price 
to component parts of the Work. 

 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
 
 
3.01 Intent 
 
A.  The Contract Documents are complementary; what is 
required by one is as binding as if required by all.  
 
B.  It is the intent of the Contract Documents to describe a 
functionally complete Project (or part thereof) to be 
constructed in accordance with the Contract Documents. 
Any labor, documentation, services, materials, or equip-
ment that may reasonably be inferred from the Contract 
Documents or from prevailing custom or trade usage as 
being required to produce the intended result will be 
provided whether or not specifically called for at no 
additional cost to Owner. 
 
C. Clarifications and interpretations of the Contract 
Documents shall be issued by Engineer as provided in 
Article 9. 

 
3.02 Reference Standards 
 
A. Standards, Specifications, Codes, Laws, and 
Regulations 
 

1. Reference to standards, specifications, manuals, 
or codes of any technical society, organization, or 
association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean 
the standard, specification, manual, code, or Laws or 
Regulations in effect at the time of opening of Bids 
(or on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise 
specifically stated in the Contract Documents. 

 
2. No provision of any such standard, specification, 
manual or code, or any instruction of a Supplier shall 
be effective to change the duties or responsibilities of 
Owner, Contractor, or Engineer, or any of their 
subcontractors, consultants, agents, or employees 
from those set forth in the Contract Documents. No 
such provision or instruction shall be effective to 
assign to Owner, or Engineer, or any of, their Related 
Entities, any duty or authority to supervise or direct 
the performance of the Work or any duty or authority 
to undertake responsibility inconsistent with the 
provisions of the Contract Documents. 

 
3.03 Reporting and Resolving Discrepancies 
 
A. Reporting Discrepancies 
 

1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part 
of the Work, Contractor shall carefully study and 
compare the Contract Documents and check and 
verify pertinent figures therein and all applicable 
field measurements. Contractor shall promptly report 
in writing to Engineer any conflict, error, ambiguity, 
or discrepancy which Contractor may discover and 
shall obtain a written interpretation or clarification 
from Engineer before proceeding with any Work 
affected thereby. 

 
2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the 
performance of the Work, Contractor discovers any 
conflict, error, ambiguity, or discrepancy within the 
Contract Documents or between the Contract Docu-
ments and any provision of any Law or Regulation 
applicable to the performance of the Work or of any 
standard, specification, manual or code, or of any 
instruction of any Supplier, Contractor shall promptly 
report it to Engineer in writing. Contractor shall not 
proceed with the Work affected thereby (except in an 
emergency as required by Paragraph 6.16.A) until an 
amendment or supplement to the Contract 
Documents has been issued by one of the methods 
indicated in Paragraph 3.04. 
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3. Contractor shall not be liable to Owner or 
Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents 
unless Contractor knew or reasonably should have 
known thereof. 

 
B.  Resolving Discrepancies 
 

1. Except as may be otherwise specifically stated in 
the Contract Documents, the provisions of the 
Contract Documents shall take precedence in 
resolving any conflict, error, ambiguity, or discrepan-
cy between the provisions of the Contract Documents 
and: 

 
a.  the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 
 
b.  the provisions of any Laws or Regulations 
applicable to the performance of the Work 
(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 

 
3.04 Amending and Supplementing Contract 
Documents 
 
A. The Contract Documents may be amended to provide 
for additions, deletions, and revisions in the Work or to 
modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 
 
B.  The requirements of the Contract Documents may be 
supplemented and minor variations and deviations in the 
Work may be authorized, by one or more of the following 
ways: 
 
 1.  A Field Order;  
 
 2.  Engineer’s approval of a Shop Drawing or 

Sample; (Subject to the provisions of Paragraph 
6.17.D.3); or  

 
 3. Engineer’s written interpretation or clarification.  
 
3.05 Reuse of Documents 
 
A. Contractor and any Subcontractor or Supplier or other 
individual or entity performing or furnishing all of the 
Work under a direct or indirect contract with Contractor, 
shall not:  
 

1. have or acquire any title to or ownership rights in 
any of the Drawings, Specifications, or other 
documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or Engineer’s 
consultants, including electronic media editions; or  

 

2. reuse any of such Drawings, Specifications, 
other documents, or copies thereof on extensions of 
the Project or any other project without written 
consent of Owner and Engineer and specific written 
verification or adaption by Engineer.  

 
B.  The prohibition of this Paragraph 3.05 will survive 
final payment, or termination of the Contract. Nothing 
herein shall preclude Contractor from retaining copies of 
the Contract Documents for record purposes. 
 
3.06 Electronic Data 
 
A.  Copies of data furnished by Owner or Engineer to 
Contractor or Contractor to Owner or Engineer that may 
be relied upon are limited to the printed copies (also 
known as hard copies). Files in electronic media format of 
text, data, graphics, or other types are furnished only for 
the convenience of the receiving party. Any conclusion or 
information obtained or derived from such electronic files 
will be at the user’s sole risk. If there is a discrepancy 
between the electronic files and the hard copies, the hard 
copies govern. 
 
B.  Because data stored in electronic media format can 
deteriorate or be modified inadvertently or otherwise 
without authorization of the data’s creator, the party 
receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the 
transferring party. 
 
C. When transferring documents in electronic media 
format, the transferring party makes no representations as 
to long term compatibility, usability, or readability of 
documents resulting from the use of software application 
packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 
 
 
ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 
 
 
4.01 Availability of Lands 
 
A.  Owner shall furnish the Site. Owner shall notify 
Contractor of any encumbrances or restrictions not of 
general application but specifically related to use of the 
Site with which Contractor must comply in performing 
the Work. Owner will obtain in a timely manner and pay 
for easements for permanent structures or permanent 
changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 12 

may make a Claim therefor as provided in Paragraph 
10.05. 
 
B.  Upon reasonable written request, Owner shall furnish 
Contractor with a current statement of record legal title 
and legal description of the lands upon which the Work is 
to be performed and Owner’s interest therein as necessary 
for giving notice of or filing a mechanic's or construction 
lien against such lands in accordance with applicable 
Laws and Regulations. 
 
C.  Contractor shall provide for all additional lands and 
access thereto that may be required for temporary 
construction facilities or storage of materials and equip-
ment. 
 
4.02 Subsurface and Physical Conditions 
 
A. Reports and Drawings: The Supplementary Conditions 
identify: 
 

1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Docu-
ments; and 

 
2. those drawings of physical conditions in or relat-
ing to existing surface or subsurface structures at or 
contiguous to the Site (except Underground 
Facilities) that Engineer has used in preparing the 
Contract Documents. 

 
B. Limited Reliance by Contractor on Technical Data 
Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 

1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited 
to, any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be 
employed by Contractor, and safety precautions and 
programs incident thereto; or 

 
2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 

 
3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other 
data, interpretations, opinions, or information. 

 

4.03 Differing Subsurface or Physical Conditions 
 
A.  Notice: If Contractor believes that any subsurface or 
physical condition at or contiguous to the Site that is 
uncovered or revealed either: 
 

1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to 
rely as provided in Paragraph 4.02 is materially 
inaccurate; or 

 
2. is of such a nature as to require a change in the 
Contract Documents; or 

 
3. differs materially from that shown or indicated in 
the Contract Documents; or 

 
4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character 
provided for in the Contract Documents;  

 
then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written 
order to do so. 
 
B.  Engineer’s Review: After receipt of written notice as 
required by Paragraph 4.03.A, Engineer will promptly 
review the pertinent condition, determine the necessity of 
Owner's obtaining additional exploration or tests with 
respect thereto, and advise Owner in writing (with a copy 
to Contractor) of Engineer’s findings and conclusions. 
 
C.  Possible Price and Times Adjustments  
 

1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in 
Contractor’s cost of, or time required for, perfor-
mance of the Work; subject, however, to the follow-
ing: 

 
a.  such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 
 
b.  with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 
9.07 and 11.03.  

 
2. Contractor shall not be entitled to any adjustment 
in the Contract Price or Contract Times if: 
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a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 
 
b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
 
c.  Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

 
3. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract 
Times, or both, a Claim may be made therefor as 
provided in Paragraph 10.05. However, Owner and 
Engineer, and any of their Related Entities shall not 
be liable to Contractor for any claims, costs, losses, 
or damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) sustained by Contractor on 
or in connection with any other project or anticipated 
project. 

 
4.04 Underground Facilities 
 
A.  Shown or Indicated: The information and data shown 
or indicated in the Contract Documents with respect to 
existing Underground Facilities at or contiguous to the 
Site is based on information and data furnished to Owner 
or Engineer by the owners of such Underground Facili-
ties, including Owner, or by others. Unless it is otherwise 
expressly provided in the Supplementary Conditions: 
 

1. Owner and Engineer shall not be responsible for 
the accuracy or completeness of any such information 
or data; and 

 
2. the cost of all of the following will be included 
in the Contract Price, and Contractor shall have full 
responsibility for:  

 
a. reviewing and checking all such information 
and data,  
 
b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  
 
c.  coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and  
 

d.  the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

 
B. Not Shown or Indicated  
 

1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not 
shown or indicated, or not shown or indicated with 
reasonable accuracy in the Contract Documents, 
Contractor shall, promptly after becoming aware 
thereof and before further disturbing conditions 
affected thereby or performing any Work in 
connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of 
such Underground Facility and give written notice to 
that owner and to Owner and Engineer. Engineer will 
promptly review the Underground Facility and 
determine the extent, if any, to which a change is 
required in the Contract Documents to reflect and 
document the consequences of the existence or 
location of the Underground Facility. During such 
time, Contractor shall be responsible for the safety 
and protection of such Underground Facility.  

 
2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect 
and document such consequences. An equitable 
adjustment shall be made in the Contract Price or 
Contract Times, or both, to the extent that they are 
attributable to the existence or location of any 
Underground Facility that was not shown or indicated 
or not shown or indicated with reasonable accuracy 
in the Contract Documents and that Contractor did 
not know of and could not reasonably have been 
expected to be aware of or to have anticipated. If 
Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of 
any such adjustment in Contract Price or Contract 
Times, Owner or Contractor may make a Claim 
therefor as provided in Paragraph 10.05.  

 
4.05 Reference Points 
 
A.  Owner shall provide engineering surveys to establish 
reference points for construction which in Engineer’s 
judgment are necessary to enable Contractor to proceed 
with the Work. Contractor shall be responsible for laying 
out the Work, shall protect and preserve the established 
reference points and property monuments, and shall make 
no changes or relocations without the prior written 
approval of Owner. Contractor shall report to Engineer 
whenever any reference point or property monument is 
lost or destroyed or requires relocation because of 
necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of 
such reference points or property monuments by 
professionally qualified personnel. 
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4.06 Hazardous Environmental Condition at Site 
 
A. Reports and Drawings: Reference is made to the 
Supplementary Conditions for the identification of those 
reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the Engineer in the preparation of 
the Contract Documents. 
 
B. Limited Reliance by Contractor on Technical Data 
Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 

1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited 
to, any aspects of the means, methods, techniques, 
sequences and procedures of construction to be 
employed by Contractor and safety precautions and 
programs incident thereto; or 

 
2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 

 
3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other 
data, interpretations, opinions or information. 

 
C. Contractor shall not be responsible for any Hazardous 
Environmental Condition uncovered or revealed at the 
Site which was not shown or indicated in Drawings or 
Specifications or identified in the Contract Documents to 
be within the scope of the Work. Contractor shall be 
responsible for a Hazardous Environmental Condition 
created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible. 
 
D. If Contractor encounters a Hazardous Environmental 
Condition or if Contractor or anyone for whom Contractor 
is responsible creates a Hazardous Environmental 
Condition, Contractor shall immediately: (i) secure or 
otherwise isolate such condition; (ii) stop all Work in 
connection with such condition and in any area affected 
thereby (except in an emergency as required by Paragraph 
6.16.A); and (iii) notify Owner and Engineer (and 
promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any.  
 
E. Contractor shall not be required to resume Work in 
connection with such condition or in any affected area 
until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 

(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or 
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is 
agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 
 
F.  If after receipt of such written notice Contractor does 
not agree to resume such Work based on a reasonable 
belief it is unsafe, or does not agree to resume such Work 
under such special conditions, then Owner may order the 
portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and 
Contractor cannot agree as to entitlement to or on the 
amount or extent, if any, of an adjustment in Contract 
Price or Contract Times as a result of deleting such 
portion of the Work, then either party may make a Claim 
therefor as provided in Paragraph 10.05. Owner may have 
such deleted portion of the Work performed by Owner’s 
own forces or others in accordance with Article 7. 
 
G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the 
officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous 
Environmental Condition: (i) was not shown or indicated 
in the Drawings or Specifications or identified in the 
Contract Documents to be included within the scope of 
the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in 
this Paragraph 4.06G shall obligate Owner to indemnify 
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence. 
 
H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06.H shall 
obligate Contractor to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 
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I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do 
not apply to a Hazardous Environmental Condition 
uncovered or revealed at the Site. 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
 
5.01 Performance, Payment, and Other Bonds 
 
A. Contractor shall furnish performance and payment 
bonds, each in an amount at least equal to the Contract 
Price as security for the faithful performance and payment 
of all of Contractor’s obligations under the Contract 
Documents. These bonds shall remain in effect until one 
year after the date when final payment becomes due or 
until completion of the correction period specified in 
Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other 
bonds as are required by the Contract Documents.  
 
B. All bonds shall be in the form prescribed by the 
Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. 
 
C. If the surety on any bond furnished by Contractor is 
declared bankrupt or becomes insolvent or its right to do 
business is terminated in any state where any part of the 
Project is located or it ceases to meet the requirements of 
Paragraph 5.01.B, Contractor shall promptly notify 
Owner and Engineer and shall, within 20 days after the 
event giving rise to such notification, provide another 
bond and surety, both of which shall comply with the 
requirements of Paragraphs 5.01.B and 5.02. 
 
5.02 Licensed Sureties and Insurers 
 
A. All bonds and insurance required by the Contract 
Documents to be purchased and maintained by Owner or 
Contractor shall be obtained from surety or insurance 
companies that are duly licensed or authorized in the 
jurisdiction in which the Project is located to issue bonds 
or insurance policies for the limits and coverages so 
required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as 
may be provided in the Supplementary Conditions. 
 
5.03 Certificates of Insurance 
 
A. Contractor shall deliver to Owner, with copies to each 
additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 

of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and 
maintain.  
 
B. Owner shall deliver to Contractor, with copies to each 
additional insured identified in the Supplementary Condi-
tions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional 
insured) which Owner is required to purchase and 
maintain.  
 
5.04 Contractor’s Liability Insurance 
 
A. Contractor shall purchase and maintain such liability 
and other insurance as is appropriate for the Work being 
performed and as will provide protection from claims set 
forth below which may arise out of or result from 
Contractor’s performance of the Work and Contractor’s 
other obligations under the Contract Documents, whether 
it is to be performed by Contractor, any Subcontractor or 
Supplier, or by anyone directly or indirectly employed by 
any of them to perform any of the Work, or by anyone for 
whose acts any of them may be liable: 
 

1. claims under workers’ compensation, disability 
benefits, and other similar employee benefit acts; 

 
2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of 
Contractor’s employees; 

 
3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 

 
4. claims for damages insured by reasonably 
available personal injury liability coverage which are 
sustained: 

 
a.  by any person as a result of an offense 
directly or indirectly related to the employment 
of such person by Contractor, or  
 
b.  by any other person for any other reason; 

 
5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use 
resulting therefrom; and 

 
6. claims for damages because of bodily injury or 
death of any person or property damage arising out of 
the ownership, maintenance or use of any motor 
vehicle. 

 
B. The policies of insurance required by this Paragraph 
5.04 shall: 
 

1. with respect to insurance required by Paragraphs 
5.04.A.3 through 5.04.A.6 inclusive, include as 
additional insured (subject to any customary exclu-
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sion regarding professional liability) Owner and 
Engineer, and any other individuals or entities 
identified in the Supplementary Conditions, all of 
whom shall be listed as additional insureds, and 
include coverage for the respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these addi-
tional insureds shall provide primary coverage for all 
claims covered thereby; 

 
2. include at least the specific coverages and be 
written for not less than the limits of liability provid-
ed in the Supplementary Conditions or required by 
Laws or Regulations, whichever is greater; 

 
 3. include completed operations insurance; 
 

4. include contractual liability insurance covering 
Contractor’s indemnity obligations under Paragraphs 
6.11 and 6.20; 

 
5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days 
prior written notice has been given to Owner and 
Contractor and to each other additional insured 
identified in the Supplementary Conditions to whom 
a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor 
pursuant to Paragraph 5.03 will so provide); 

 
6. remain in effect at least until final payment and 
at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 

 
7. with respect to completed operations insurance, 
and any insurance coverage written on a claims-made 
basis, remain in effect for at least two years after final 
payment. 

 
a.  Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of 
insurance has been issued, evidence satisfactory 
to Owner and any such additional insured of 
continuation of such insurance at final payment 
and one year thereafter. 

 
5.05 Owner’s Liability Insurance 
 
A.  In addition to the insurance required to be provided by 
Contractor under Paragraph 5.04, Owner, at Owner’s 
option, may purchase and maintain at Owner’s expense 
Owner’s own liability insurance as will protect Owner 
against claims which may arise from operations under the 
Contract Documents. 
 

5.06 Property Insurance 
 
A. Unless otherwise provided in the Supplementary 
Conditions, Owner shall purchase and maintain property 
insurance upon the Work at the Site in the amount of the 
full replacement cost thereof (subject to such deductible 
amounts as may be provided in the Supplementary 
Conditions or required by Laws and Regulations). This 
insurance shall: 
 

1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary 
Conditions, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of 
each and any of them, each of whom is deemed to 
have an insurable interest and shall be listed as an 
insured or additional insured; 

 
2. be written on a Builder’s Risk “all-risk” or open 
peril or special causes of loss policy form that shall at 
least include insurance for physical loss or damage to 
the Work, temporary buildings, false work, and 
materials and equipment in transit, and shall insure 
against at least the following perils or causes of loss: 
fire, lightning, extended coverage, theft, vandalism 
and malicious mischief, earthquake, collapse, debris 
removal, demolition occasioned by enforcement of 
Laws and Regulations, water damage, (other than 
caused by flood) and such other perils or causes of 
loss as may be specifically required by the 
Supplementary Conditions; 

 
3. include expenses incurred in the repair or 
replacement of any insured property (including but 
not limited to fees and charges of engineers and 
architects); 

 
4. cover materials and equipment stored at the Site 
or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, 
provided that such materials and equipment have 
been included in an Application for Payment 
recommended by Engineer; 

 
 5. allow for partial utilization of the Work by 

Owner; 
 
 6. include testing and startup; and 
 

7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days 
written notice to each other additional insured to 
whom a certificate of insurance has been issued. 

 
B. Owner shall purchase and maintain such boiler and 
machinery insurance or additional property insurance as 
may be required by the Supplementary Conditions or 
Laws and Regulations which will include the interests of 
Owner, Contractor, Subcontractors, and Engineer, and 
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any other individuals or entities identified in the 
Supplementary Conditions, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 
 
C. All the policies of insurance (and the certificates or 
other evidence thereof) required to be purchased and 
maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 
 
D. Owner shall not be responsible for purchasing and 
maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 
deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such 
identified deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 
 
E. If Contractor requests in writing that other special 
insurance be included in the property insurance policies 
provided under Paragraph 5.06, Owner shall, if possible, 
include such insurance, and the cost thereof will be 
charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in 
writing advise Contractor whether or not such other 
insurance has been procured by Owner. 
 
5.07 Waiver of Rights 
 
A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes 
of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of 
any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of 
the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, 

in addition, waive all such rights against Subcontractors, 
and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as 
insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the 
above waivers shall extend to the rights that any party 
making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 
 
B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 
 

1. loss due to business interruption, loss of use, or 
other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the 
Work caused by, arising out of, or resulting from fire 
or other perils whether or not insured by Owner; and 

 
2. loss or damage to the completed Project or part 
thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by 
any property insurance maintained on the completed 
Project or part thereof by Owner during partial 
utilization pursuant to Paragraph 14.05, after 
Substantial Completion pursuant to Paragraph 14.04, 
or after final payment pursuant to Paragraph 14.07. 

 
C.  Any insurance policy maintained by Owner covering 
any loss, damage or consequential loss referred to in 
Paragraph 5.07.B shall contain provisions to the effect 
that in the event of payment of any such loss, damage, or 
consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them. 
 
5.08 Receipt and Application of Insurance Proceeds 
 
A. Any insured loss under the policies of insurance 
required by Paragraph 5.06 will be adjusted with Owner 
and made payable to Owner as fiduciary for the insureds, 
as their interests may appear, subject to the requirements 
of any applicable mortgage clause and of Paragraph 
5.08.B. Owner shall deposit in a separate account any 
money so received and shall distribute it in accordance 
with such agreement as the parties in interest may reach. 
If no other special agreement is reached, the damaged 
Work shall be repaired or replaced, the moneys so 
received applied on account thereof, and the Work and the 
cost thereof covered by an appropriate Change Order. 
 
B. Owner as fiduciary shall have power to adjust and 
settle any loss with the insurers unless one of the parties 
in interest shall object in writing within 15 days after the 
occurrence of loss to Owner’s exercise of this power. If 
such objection be made, Owner as fiduciary shall make 
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settlement with the insurers in accordance with such 
agreement as the parties in interest may reach. If no such 
agreement among the parties in interest is reached, Owner 
as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper 
performance of such duties. 
 
5.09 Acceptance of Bonds and Insurance; Option to 
Replace 
 
A. If either Owner or Contractor has any objection to the 
coverage afforded by or other provisions of the bonds or 
insurance required to be purchased and maintained by the 
other party in accordance with Article 5 on the basis of 
non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing 
within 10 days after receipt of the certificates (or other 
evidence requested) required by Paragraph 2.01.B. Owner 
and Contractor shall each provide to the other such 
additional information in respect of insurance provided as 
the other may reasonably request. If either party does not 
purchase or maintain all of the bonds and insurance 
required of such party by the Contract Documents, such 
party shall notify the other party in writing of such failure 
to purchase prior to the start of the Work, or of such 
failure to maintain prior to any change in the required 
coverage. Without prejudice to any other right or remedy, 
the other party may elect to obtain equivalent bonds or 
insurance to protect such other party's interests at the 
expense of the party who was required to provide such 
coverage, and a Change Order shall be issued to adjust the 
Contract Price accordingly. 
 
5.10 Partial Utilization, Acknowledgment of Property 
Insurer 
 
A. If Owner finds it necessary to occupy or use a portion 
or portions of the Work prior to Substantial Completion 
of all the Work as provided in Paragraph 14.05, no such 
use or occupancy shall commence before the insurers 
providing the property insurance pursuant to Paragraph 
5.06 have acknowledged notice thereof and in writing 
effected any changes in coverage necessitated thereby. 
The insurers providing the property insurance shall 
consent by endorsement on the policy or policies, but the 
property insurance shall not be canceled or permitted to 
lapse on account of any such partial use or occupancy. 
 
 
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 
 
 
6.01 Supervision and Superintendence 
 
A. Contractor shall supervise, inspect, and direct the 
Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be 
necessary to perform the Work in accordance with the 
Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, 

sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or 
Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of 
construction which is shown or indicated in and expressly 
required by the Contract Documents.  
 
B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice 
to Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 
received from the superintendent shall be binding on 
Contractor. 
 
6.02 Labor; Working Hours 
 
A. Contractor shall provide competent, suitably qualified 
personnel to survey and lay out the Work and perform 
construction as required by the Contract Documents. 
Contractor shall at all times maintain good discipline and 
order at the Site. 
 
B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 
 
6.03 Services, Materials, and Equipment 
 
A. Unless otherwise specified in the Contract Documents, 
Contractor shall provide and assume full responsibility for 
all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, 
fuel, power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, 
start-up, and completion of the Work. 
 
B.  All materials and equipment incorporated into the 
Work shall be as specified or, if not specified, shall be of 
good quality and new, except as otherwise provided in the 
Contract Documents. All special warranties and guaran-
tees required by the Specifications shall expressly run to 
the benefit of Owner. If required by Engineer, Contractor 
shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of 
materials and equipment.  
 
C.  All materials and equipment shall be stored, applied, 
installed, connected, erected, protected, used, cleaned, and 
conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided 
in the Contract Documents. 
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6.04 Progress Schedule 
 
A.  Contractor shall adhere to the Progress Schedule 
established in accordance with Paragraph 2.07 as it may 
be adjusted from time to time as provided below. 
 

1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that 
will not result in changing the Contract Times. Such 
adjustments will comply with any provisions of the 
General Requirements applicable thereto. 

 
2. Proposed adjustments in the Progress Schedule 
that will change the Contract Times shall be 
submitted in accordance with the requirements of 
Article 12. Adjustments in Contract Times may only 
be made by a Change Order.  

 
6.05 Substitutes and “Or-Equals” 
 
A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required. Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to Engineer for review under the circumstances 
described below. 
 

1. “Or-Equal” Items: If in Engineer’s sole discretion 
an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work 
will be required, it may be considered by Engineer as 
an “or-equal” item, in which case review and 
approval of the proposed item may, in Engineer’s 
sole discretion, be accomplished without compliance 
with some or all of the requirements for approval of 
proposed substitute items. For the purposes of this 
Paragraph 6.05.A.1, a proposed item of material or 
equipment will be considered functionally equal to an 
item so named if:  

 
a. in the exercise of reasonable judgment 
Engineer determines that:  

 
1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics;  

 
2)  it will reliably perform at least equally 
well the function and achieve the results 
imposed by the design concept of the 
completed Project as a functioning whole,  

 

3)  it has a proven record of performance 
and availability of responsive service; and 

 
b. Contractor certifies that, if approved and 
incorporated into the Work:  

 
1)  there will be no increase in cost to the 
Owner or increase in Contract Times, and  

 
2) it will conform substantially to the 
detailed requirements of the item named in 
the Contract Documents. 

 
 2. Substitute Items  
 

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item.  
 
b.  Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or equipment 
proposed is essentially equivalent to that named 
and an acceptable substitute therefor. Requests 
for review of proposed substitute items of 
material or equipment will not be accepted by 
Engineer from anyone other than Contractor.  
 
c.  The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  
 
d.  Contractor shall make written application to 
Engineer for review of a proposed substitute item 
of material or equipment that Contractor seeks to 
furnish or use. The application:  

 
1) shall certify that the proposed substitute 
item will:  

 
a)  perform adequately the functions 
and achieve the results called for by the 
general design,  
 
b) be similar in substance to that 
specified, and 
 
c) be suited to the same use as that 
specified;  

 
 2) will state: 

 
a)  the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 
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b)  whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 
work on the Project) to adapt the design 
to the proposed substitute item; and 
 
c)  whether or not incorporation or use 
of the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

 
 3) will identify:  

 
a)  all variations of the proposed 
substitute item from that specified , and  
 
b) available engineering, sales, 
maintenance, repair, and replacement 
services;  

 
4)  and shall contain an itemized estimate of all 
costs or credits that will result directly or indi-
rectly from use of such substitute item, including 
costs of redesign and claims of other contractors 
affected by any resulting change, 

 
B. Substitute Construction Methods or Procedures: If a 
specific means, method, technique, sequence, or 
procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 
called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided 
in Paragraph 6.05.A.2. 
 
C. Engineer’s Evaluation: Engineer will be allowed a 
reasonable time within which to evaluate each proposal or 
submittal made pursuant to Paragraphs 6.05.A and 6.05.B. 
Engineer may require Contractor to furnish additional 
data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute 
will be ordered, installed or utilized until Engineer’s 
review is complete, which will be evidenced by either a 
Change Order for a substitute or an approved Shop 
Drawing for an “or equal.” Engineer will advise 
Contractor in writing of any negative determination. 
 
D. Special Guarantee: Owner may require Contractor to 
furnish at Contractor’s expense a special performance 
guarantee or other surety with respect to any substitute.  
 
E. Engineer’s Cost Reimbursement: Engineer will record 
Engineer’s costs in evaluating a substitute proposed or 
submitted by Contractor pursuant to Paragraphs 6.05.A.2 
and 6.05.B Whether or not Engineer approves a substitute 

item so proposed or submitted by Contractor, Contractor 
shall reimburse Owner for the charges of Engineer for 
evaluating each such proposed substitute. Contractor shall 
also reimburse Owner for the charges of Engineer for 
making changes in the Contract Documents (or in the 
provisions of any other direct contract with Owner) 
resulting from the acceptance of each proposed substitute. 
 
F. Contractor’s Expense: Contractor shall provide all data 
in support of any proposed substitute or “or-equal” at 
Contractor’s expense. 
 
6.06 Concerning Subcontractors, Suppliers, and 
Others 
 
A. Contractor shall not employ any Subcontractor, 
Supplier, or other individual or entity (including those 
acceptable to Owner as indicated in Paragraph 6.06.B), 
whether initially or as a replacement, against whom 
Owner may have reasonable objection. Contractor shall 
not be required to employ any Subcontractor, Supplier, or 
other individual or entity to furnish or perform any of the 
Work against whom Contractor has reasonable objection. 
 
B.  If the Supplementary Conditions require the identity 
of certain Subcontractors, Suppliers, or other individuals 
or entities to be submitted to Owner in advance for 
acceptance by Owner by a specified date prior to the 
Effective Date of the Agreement, and if Contractor has 
submitted a list thereof in accordance with the Supple-
mentary Conditions, Owner’s acceptance (either in 
writing or by failing to make written objection thereto by 
the date indicated for acceptance or objection in the 
Bidding Documents or the Contract Documents) of any 
such Subcontractor, Supplier, or other individual or entity 
so identified may be revoked on the basis of reasonable 
objection after due investigation. Contractor shall submit 
an acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract 
Price will be adjusted by the difference in the cost 
occasioned by such replacement, and an appropriate 
Change Order will be issued . No acceptance by Owner of 
any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall consti-
tute a waiver of any right of Owner or Engineer to reject 
defective Work. 
 
C. Contractor shall be fully responsible to Owner and 
Engineer for all acts and omissions of the Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work just as Contractor is 
responsible for Contractor’s own acts and omissions. 
Nothing in the Contract Documents: 
 

1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or 
Engineer and any such Subcontractor, Supplier or 
other individual or entity, nor 
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2. shall anything in the Contract Documents create 
any obligation on the part of Owner or Engineer to 
pay or to see to the payment of any moneys due any 
such Subcontractor, Supplier, or other individual or 
entity except as may otherwise be required by Laws 
and Regulations. 

 
D. Contractor shall be solely responsible for scheduling 
and coordinating the Work of Subcontractors, Suppliers, 
and other individuals or entities performing or furnishing 
any of the Work under a direct or indirect contract with 
Contractor.  
 
E. Contractor shall require all Subcontractors, Suppliers, 
and such other individuals or entities performing or 
furnishing any of the Work to communicate with 
Engineer through Contractor. 
 
F. The divisions and sections of the Specifications and the 
identifications of any Drawings shall not control 
Contractor in dividing the Work among Subcontractors or 
Suppliers or delineating the Work to be performed by any 
specific trade. 
 
G. All Work performed for Contractor by a Subcontractor 
or Supplier will be pursuant to an appropriate agreement 
between Contractor and the Subcontractor or Supplier 
which specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. 
Whenever any such agreement is with a Subcontractor or 
Supplier who is listed as an additional insured on the 
property insurance provided in Paragraph 5.06, the 
agreement between the Contractor and the Subcontractor 
or Supplier will contain provisions whereby the 
Subcontractor or Supplier waives all rights against 
Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
for all losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain 
the same. 
 
6.07 Patent Fees and Royalties 
 
A.  Contractor shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of 
the Work or the incorporation in the Work of any 
invention, design, process, product, or device which is the 
subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the 
performance of the Work and if to the actual knowledge 
of Owner or Engineer its use is subject to patent rights or 
copyrights calling for the payment of any license fee or 

royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents.  
 
B.  To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringe-
ment of patent rights or copyrights incident to the use in 
the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, 
process, product, or device not specified in the Contract 
Documents. 
 
6.08 Permits 
 
A. Unless otherwise provided in the Supplementary 
Conditions, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits 
and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution 
of the Work which are applicable at the time of opening 
of Bids, or, if there are no Bids, on the Effective Date of 
the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service 
to the Work.  
 
6.09 Laws and Regulations 
 
A.  Contractor shall give all notices required by and shall 
comply with all Laws and Regulations applicable to the 
performance of the Work. Except where otherwise 
expressly required by applicable Laws and Regulations, 
neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or 
Regulations. 
 
B.  If Contractor performs any Work knowing or having 
reason to know that it is contrary to Laws or Regulations, 
Contractor shall bear all claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such Work. However, it 
shall not be Contractor’s primary responsibility to make 
certain that the Specifications and Drawings are in 
accordance with Laws and Regulations, but this shall not 
relieve Contractor of Contractor’s obligations under 
Paragraph 3.03. 
 
C.  Changes in Laws or Regulations not known at the time 
of opening of Bids (or, on the Effective Date of the 
Agreement if there were no Bids) having an effect on the 
cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
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entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
 
6.10 Taxes 
 
A. Contractor shall pay all sales, consumer, use, and other 
similar taxes required to be paid by Contractor in 
accordance with the Laws and Regulations of the place of 
the Project which are applicable during the performance 
of the Work. 
 
6.11 Use of Site and Other Areas 
 
A.  Limitation on Use of Site and Other Areas 
 

1. Contractor shall confine construction equipment, 
the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or 
equipment. Contractor shall assume full 
responsibility for any damage to any such land or 
area, or to the owner or occupant thereof, or of any 
adjacent land or areas resulting from the performance 
of the Work.  

 
2. Should any claim be made by any such owner or 
occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party 
by negotiation or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or 
at law. 

 
3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, 
directors, partners, employees, agents, consultants 
and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to 
any claim or action, legal or equitable, brought by 
any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder 
to the extent caused by or based upon Contractor's 
performance of the Work. 

 
B.  Removal of Debris During Performance of the Work: 
During the progress of the Work Contractor shall keep the 
Site and other areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 
 
C. Cleaning: Prior to Substantial Completion of the Work 
Contractor shall clean the Site and the Work and make it 
ready for utilization by Owner. At the completion of the 

Work Contractor shall remove from the Site all tools, 
appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract 
Documents. 
 
D. Loading Structures: Contractor shall not load nor 
permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
6.12 Record Documents 
 
A.  Contractor shall maintain in a safe place at the Site 
one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. 
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner. 
 
6.13 Safety and Protection 
 
A.  Contractor shall be solely responsible for initiating, 
maintaining and supervising all safety precautions and 
programs in connection with the Work. Contractor shall 
take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, 
injury or loss to: 
 

1. all persons on the Site or who may be affected by 
the Work; 

 
2. all the Work and materials and equipment to be 
incorporated therein, whether in storage on or off the 
Site; and 

 
3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground 
Facilities not designated for removal, relocation, or 
replacement in the course of construction. 

 
B.  Contractor shall comply with all applicable Laws and 
Regulations relating to the safety of persons or property, 
or to the protection of persons or property from damage, 
injury, or loss; and shall erect and maintain all necessary 
safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground 
Facilities and other utility owners when prosecution of the 
Work may affect them, and shall cooperate with them in 
the protection, removal, relocation, and replacement of 
their property.  
 
C.  All damage, injury, or loss to any property referred to 
in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or 
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indirectly, in whole or in part, by Contractor, any Subcon-
tractor, Supplier, or any other individual or entity directly 
or indirectly employed by any of them to perform any of 
the Work, or anyone for whose acts any of them may be 
liable, shall be remedied by Contractor (except damage or 
loss attributable to the fault of Drawings or Specifications 
or to the acts or omissions of Owner or Engineer or , or 
anyone employed by any of them, or anyone for whose 
acts any of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or 
negligence of Contractor or any Subcontractor, Supplier, 
or other individual or entity directly or indirectly em-
ployed by any of them).  
 
D. Contractor’s duties and responsibilities for safety and 
for protection of the Work shall continue until such time 
as all the Work is completed and Engineer has issued a 
notice to Owner and Contractor in accordance with 
Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with 
Substantial Completion). 
 
6.14 Safety Representative 
 
A. Contractor shall designate a qualified and experienced 
safety representative at the Site whose duties and 
responsibilities shall be the prevention of accidents and 
the maintaining and supervising of safety precautions and 
programs. 
 
6.15 Hazard Communication Programs 
 
A. Contractor shall be responsible for coordinating any 
exchange of material safety data sheets or other hazard 
communication information required to be made available 
to or exchanged between or among employers at the Site 
in accordance with Laws or Regulations. 
 
6.16 Emergencies 
 
A. In emergencies affecting the safety or protection of 
persons or the Work or property at the Site or adjacent 
thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. 
 
6.17 Shop Drawings and Samples 
 
A. Contractor shall submit Shop Drawings and Samples 
to Engineer for review and approval in accordance with 
the acceptable Schedule of Submittals (as required by 
Paragraph 2.07). Each submittal will be identified as 
Engineer may require.  
 

 1. Shop Drawings 
 

a. Submit number of copies specified in the 
General Requirements. 
 
b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

 
2. Samples: Contractor shall also submit Samples to 
Engineer for review and approval in accordance with 
the acceptable schedule of Shop Drawings and 
Sample submittals.  

 
a. Submit number of Samples specified in the 
Specifications. 
 
b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

 
B.  Where a Shop Drawing or Sample is required by the 
Contract Documents or the Schedule of Submittals, any 
related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 
 
C.  Submittal Procedures  
 

1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and veri-
fied: 

 
a.  all field measurements, quantities, dimen-
sions, specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
 
b.  the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 
 
c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident thereto; 
and 
 
d.  shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
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requirements of the Work and the Contract 
Documents. 

 
2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract 
Documents with respect to Contractor’s review and 
approval of that submittal. 

 
3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, 
that the Shop Drawing or Sample may have from the 
requirements of the Contract Documents. This notice 
shall be both a written communication separate from 
the Shop Drawing’s or Sample Submittal; and, in 
addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review 
and approval of each such variation.  

 
D.  Engineer’s Review 
 

1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Sched-
ule of Submittals acceptable to Engineer. Engineer’s 
review and approval will be only to determine if the 
items covered by the submittals will, after installation 
or incorporation in the Work, conform to the 
information given in the Contract Documents and be 
compatible with the design concept of the completed 
Project as a functioning whole as indicated by the 
Contract Documents.  

 
2. Engineer’s review and approval will not extend 
to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of 
construction is specifically and expressly called for 
by the Contract Documents) or to safety precautions 
or programs incident thereto. The review and 
approval of a separate item as such will not indicate 
approval of the assembly in which the item functions. 

 
3.  Engineer’s review and approval shall not relieve 
Contractor from responsibility for any variation from 
the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and 
approval shall not relieve Contractor from 
responsibility for complying with the requirements of 
Paragraph 6.17.C.1. 

 
E.  Resubmittal Procedures 
 

1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as 
required, new Samples for review and approval. 
Contractor shall direct specific attention in writing to 

revisions other than the corrections called for by 
Engineer on previous submittals. 

 
6.18 Continuing the Work 
 
A.  Contractor shall carry on the Work and adhere to the 
Progress Schedule during all disputes or disagreements 
with Owner. No Work shall be delayed or postponed 
pending resolution of any disputes or disagreements, 
except as permitted by Paragraph 15.04 or as Owner and 
Contractor may otherwise agree in writing. 
 
6.19 Contractor’s General Warranty and Guarantee 
 
A.  Contractor warrants and guarantees to Owner that all 
Work will be in accordance with the Contract Documents 
and will not be defective. Engineer and its Related 
Entities shall be entitled to rely on representation of 
Contractor’s warranty and guarantee.  
 
B. Contractor’s warranty and guarantee hereunder 
excludes defects or damage caused by: 
 

1. abuse, modification, or improper maintenance or 
operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or 
entity for whom Contractor is responsible; or  

 
 2.  normal wear and tear under normal usage. 
 
C.  Contractor’s obligation to perform and complete the 
Work in accordance with the Contract Documents shall be 
absolute. None of the following will constitute an 
acceptance of Work that is not in accordance with the 
Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 
 
 1. observations by Engineer; 
 

2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 

 
3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related 
thereto by Owner;  

 
4. use or occupancy of the Work or any part thereof 
by Owner; 

 
5. any review and approval of a Shop Drawing or    
Sample submittal or the issuance of a notice of 
acceptability by Engineer; 

 
 6. any inspection, test, or approval by others; or 
 
 7. any correction of defective Work by Owner. 
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6.20 Indemnification 
 
A. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost, 
loss, or damage is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of 
use resulting therefrom but only to the extent caused by 
any negligent act or omission of Contractor, any 
Subcontractor, any Supplier, or any individual or entity 
directly or indirectly employed by any of them to perform 
any of the Work or anyone for whose acts any of them 
may be liable . 
 
B.  In any and all claims against Owner or Engineer or 
any of their respective consultants, agents, officers, 
directors, partners, or employees by any employee (or the 
survivor or personal representative of such employee) of 
Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any 
of them to perform any of the Work, or anyone for whose 
acts any of them may be liable, the indemnification 
obligation under Paragraph 6.20.A shall not be limited in 
any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other 
individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 
 
C. The indemnification obligations of Contractor under 
Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 
 

1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or 
Specifications; or 

 
2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 

 
6.21 Delegation of Professional Design Services 
 
A. Contractor will not be required to provide professional 
design services unless such services are specifically 
required by the Contract Documents for a portion of the 
Work or unless such services are required to carry out 
Contractor’s responsibilities for construction means, 
methods, techniques, sequences and procedures. 

Contractor shall not be required to provide professional 
services in violation of applicable law.  
 
B.  If professional design services or certifications by a 
design professional related to systems, materials or 
equipment are specifically required of Contractor by the 
Contract Documents, Owner and Engineer will specify all 
performance and design criteria that such services must 
satisfy. Contractor shall cause such services or 
certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all 
drawings, calculations, specifications, certifications, Shop 
Drawings and other submittals prepared by such 
professional. Shop Drawings and other submittals related 
to the Work designed or certified by such professional, if 
prepared by others, shall bear such professional’s written 
approval when submitted to Engineer.  
 
C.  Owner and Engineer shall be entitled to rely upon the 
adequacy, accuracy and completeness of the services, 
certifications or approvals performed by such design 
professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  
 
D.  Pursuant to this Paragraph 6.21, Engineer’s review 
and approval of design calculations and design drawings 
will be only for the limited purpose of checking for 
conformance with performance and design criteria given 
and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated 
in Paragraph 6.17.D.1. 
 
E.  Contractor shall not be responsible for the adequacy of 
the performance or design criteria required by the 
Contract Documents. 
 
 
ARTICLE 7 - OTHER WORK AT THE SITE 
 
 
7.01 Related Work at Site 
 
A.  Owner may perform other work related to the Project 
at the Site with Owner’s employees, or via other direct 
contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then:  
 

1. written notice thereof will be given to Contractor 
prior to starting any such other work; and  

 
2. if Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract 
Times that should be allowed as a result of such other 
work, a Claim may be made therefor as provided in 
Paragraph 10.05.  
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B. Contractor shall afford each other contractor who is a 
party to such a direct contract, each utility owner and 
Owner, if Owner is performing other work with Owner’s 
employees, proper and safe access to the Site, a reason-
able opportunity for the introduction and storage of 
materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, 
or otherwise altering their work and will only cut or alter 
their work with the written consent of Engineer and the 
others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 
 
C. If the proper execution or results of any part of 
Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with 
Contractor’s Work except for latent defects and 
deficiencies in such other work. 
 
7.02 Coordination 
 
A. If Owner intends to contract with others for the 
performance of other work on the Project at the Site, the 
following will be set forth in Supplementary Conditions: 
 

1. the individual or entity who will have authority 
and responsibility for coordination of the activities 
among the various contractors will be identified; 

 
2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 

 
3. the extent of such authority and responsibilities 
will be provided. 

 
B. Unless otherwise provided in the Supplementary 
Conditions, Owner shall have sole authority and respon-
sibility for such coordination. 
 
7.03 Legal Relationships 
 
A. Paragraphs 7.01.A and 7.02 are not applicable for 
utilities not under the control of Owner. 
 
B.  Each other direct contract of Owner under Paragraph 
7.01.A shall provide that the other contractor is liable to 
Owner and Contractor for the reasonable direct delay and 

disruption costs incurred by Contractor as a result of the 
other contractor’s actions or inactions. 
 
C. Contractor shall be liable to Owner and any other 
contractor for the reasonable direct delay and disruption 
costs incurred by such other contractor as a result of 
Contractor’s action or inactions. 
 
 
ARTICLE 8 - OWNER’S RESPONSIBILITIES 
 
 
8.01 Communications to Contractor 
 
A. Except as otherwise provided in these General Condi-
tions, Owner shall issue all communications to Contractor 
through Engineer. 
 
8.02 Replacement of Engineer 
 
A. In case of termination of the employment of Engineer, 
Owner shall appoint an engineer to whom Contractor 
makes no reasonable objection, whose status under the 
Contract Documents shall be that of the former Engineer. 
 
8.03 Furnish Data 
 
A. Owner shall promptly furnish the data required of 
Owner under the Contract Documents. 
 
8.04 Pay When Due 
 
A.  Owner shall make payments to Contractor when they 
are due as provided in Paragraphs 14.02.C and 14.07.C. 
 
8.05 Lands and Easements; Reports and Tests 
 
A. Owner’s duties in respect of providing lands and 
easements and providing engineering surveys to establish 
reference points are set forth in Paragraphs 4.01 and 4.05. 
Paragraph 4.02 refers to Owner’s identifying and making 
available to Contractor copies of reports of explorations 
and tests of subsurface conditions and drawings of 
physical conditions in or relating to existing surface or 
subsurface structures at or contiguous to the Site that have 
been utilized by Engineer in preparing the Contract 
Documents. 
 
8.06 Insurance 
 
A.  Owner’s responsibilities, if any, in respect to pur-
chasing and maintaining liability and property insurance 
are set forth in Article 5. 
 
8.07 Change Orders 
 
A. Owner is obligated to execute Change Orders as 
indicated in Paragraph 10.03. 
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8.08 Inspections, Tests, and Approvals 
 
A.  Owner’s responsibility in respect to certain inspec-
tions, tests, and approvals is set forth in Paragraph 
13.03.B. 
 
8.09 Limitations on Owner’s Responsibilities 
 
A. The Owner shall not supervise, direct, or have control 
or authority over, nor be responsible for, Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
8.10 Undisclosed Hazardous Environmental 
Condition 
 
A.  Owner’s responsibility in respect to an undisclosed 
Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 
 
8.11 Evidence of Financial Arrangements 
 
A. If and to the extent Owner has agreed to furnish 
Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 
 
 
ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 
 
 
9.01 Owner’s Representative 
 
A.  Engineer will be Owner’s representative during the 
construction period. The duties and responsibilities and 
the limitations of authority of Engineer as Owner’s 
representative during construction are set forth in the 
Contract Documents and will not be changed without 
written consent of Owner and Engineer. 
 
9.02 Visits to Site 
 
A. Engineer will make visits to the Site at intervals 
appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to 

check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will 
conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 
 
B.  Engineer’s visits and observations are subject to all 
the limitations on Engineer’s authority and responsibility 
set forth in Paragraph 9.09. Particularly, but without 
limitation, during or as a result of Engineer's visits or 
observations of Contractor's Work Engineer will not 
supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 
 
9.03 Project Representative 
 
A.  If Owner and Engineer agree, Engineer will furnish a 
Resident Project Representative to assist Engineer in 
providing more extensive observation of the Work. The 
authority and responsibilities of any such Resident Project 
Representative and assistants will be as provided in the 
Supplementary Conditions, and limitations on the 
responsibilities thereof will be as provided in Paragraph 
9.09. If Owner designates another representative or agent 
to represent Owner at the Site who is not Engineer’s 
consultant, agent or employee, the responsibilities and 
authority and limitations thereon of such other individual 
or entity will be as provided in the Supplementary 
Conditions. 
 
9.04 Authorized Variations in Work 
 
A. Engineer may authorize minor variations in the Work 
from the requirements of the Contract Documents which 
do not involve an adjustment in the Contract Price or the 
Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole 
as indicated by the Contract Documents. These may be 
accomplished by a Field Order and will be binding on 
Owner and also on Contractor, who shall perform the 
Work involved promptly. If Owner or Contractor believes 
that a Field Order justifies an adjustment in the Contract 
Price or Contract Times, or both, and the parties are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be 
made therefor as provided in Paragraph 10.05. 
 
9.05 Rejecting Defective Work 
 
A.  Engineer will have authority to reject Work which 
Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the 
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Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as 
provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
 
9.06 Shop Drawings, Change Orders and Payments 
 
A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 
 
B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 
 
C. In connection with Engineer’s authority as to Change 
Orders, see Articles 10, 11, and 12. 
 
D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 
 
9.07 Determinations for Unit Price Work 
 
A. Engineer will determine the actual quantities and 
classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 
final and binding (except as modified by Engineer to 
reflect changed factual conditions or more accurate data) 
upon Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 
 
9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 
 
A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to 
the acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question   
 
B.  Engineer will, with reasonable promptness, render a 
written decision on the issue referred. If Owner or 
Contractor believe that any such decision entitles them to 
an adjustment in the Contract Price or Contract Times or 
both, a Claim may be made under Paragraph 10.05. The 
date of Engineer’s decision shall be the date of the event 
giving rise to the issues referenced for the purposes of 
Paragraph 10.05.B. 
 

C.  Engineer’s written decision on the issue referred will 
be final and binding on Owner and Contractor, subject to 
the provisions of Paragraph 10.05. 
 
D.  When functioning as interpreter and judge under this 
Paragraph 9.08, Engineer will not show partiality to 
Owner or Contractor and will not be liable in connection 
with any interpretation or decision rendered in good faith 
in such capacity.  
 
9.09 Limitations on Engineer’s Authority and 
Responsibilities 
 
A.  Neither Engineer’s authority or responsibility under 
this Article 9 or under any other provision of the Contract 
Documents nor any decision made by Engineer in good 
faith either to exercise or not exercise such authority or 
responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or 
agent of any of them. 
 
B.  Engineer will not supervise, direct, control, or have 
authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
C. Engineer will not be responsible for the acts or 
omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 
 
D. Engineer’s review of the final Application for Payment 
and accompanying documentation and all maintenance 
and operating instructions, schedules, guarantees, bonds, 
certificates of inspection, tests and approvals, and other 
documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their 
content complies with the requirements of, and in the case 
of certificates of inspections, tests, and approvals that the 
results certified indicate compliance with the Contract 
Documents. 
 
E.  The limitations upon authority and responsibility set 
forth in this Paragraph 9.09 shall also apply to, the 
Resident Project Representative, if any, and assistants, if 
any. 
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ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 
 
10.01 Authorized Changes in the Work 
 
A.  Without invalidating the Contract and without notice 
to any surety, Owner may, at any time or from time to 
time, order additions, deletions, or revisions in the Work 
by a Change Order, or a Work Change Directive. Upon 
receipt of any such document, Contractor shall promptly 
proceed with the Work involved which will be performed 
under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 
 
B. If Owner and Contractor are unable to agree on 
entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 
 
10.02 Unauthorized Changes in the Work 
 
A. Contractor shall not be entitled to an increase in the 
Contract Price or an extension of the Contract Times with 
respect to any work performed that is not required by the 
Contract Documents as amended, modified, or 
supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in 
the case of uncovering Work as provided in Paragraph 
13.04.B. 
 
10.03 Execution of Change Orders 
 
A. Owner and Contractor shall execute appropriate 
Change Orders recommended by Engineer covering: 
 

1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under 
Paragraph 13.08.A or Owner’s correction of 
defective Work under Paragraph 13.09, or (iii) agreed 
to by the parties; 

 
2. changes in the Contract Price or Contract Times 
which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change 
Directive; and 

 
3. changes in the Contract Price or Contract Times 
which embody the substance of any written decision 
rendered by Engineer pursuant to Paragraph 10.05; 
provided that, in lieu of executing any such Change 
Order, an appeal may be taken from any such deci-
sion in accordance with the provisions of the 
Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor 
shall carry on the Work and adhere to the Progress 
Schedule as provided in Paragraph 6.18.A. 

 

10.04 Notification to Surety 
 
A.  If notice of any change affecting the general scope of 
the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract 
Times) is required by the provisions of any bond to be 
given to a surety, the giving of any such notice will be 
Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of 
any such change.  
 
10.05 Claims 
 
A.  Engineer’s Decision Required: All Claims, except 
those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 
 
B.  Notice: Written notice stating the general nature of 
each Claim shall be delivered by the claimant to Engineer 
and the other party to the Contract promptly (but in no 
event later than 30 days) after the start of the event giving 
rise thereto. The responsibility to substantiate a Claim 
shall rest with the party making the Claim. Notice of the 
amount or extent of the Claim, with supporting data shall 
be delivered to the Engineer and the other party to the 
Contract within 60 days after the start of such event 
(unless Engineer allows additional time for claimant to 
submit additional or more accurate data in support of such 
Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract 
Time shall be prepared in accordance with the provisions 
of Paragraph 12.02.B. Each Claim shall be accompanied 
by claimant's written statement that the adjustment 
claimed is the entire adjustment to which the claimant 
believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and 
the claimant within 30 days after receipt of the claimant’s 
last submittal (unless Engineer allows additional time). 
 
C.  Engineer’s Action: Engineer will review each Claim 
and, within 30 days after receipt of the last submittal of 
the claimant or the last submittal of the opposing party, if 
any, take one of the following actions in writing:  
 
 1. deny the Claim in whole or in part, 
 
 2. approve the Claim, or 
 
 3. notify the parties that the Engineer is unable to 

resolve the Claim if, in the Engineer’s sole discretion, 
it would be inappropriate for the Engineer to do so. 
For purposes of further resolution of the Claim, such 
notice shall be deemed a denial. 

 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 30 

D.  In the event that Engineer does not take action on a 
Claim within said 30 days, the Claim shall be deemed 
denied. 
 
E.  Engineer’s written action under Paragraph 10.05.C or 
denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will 
be final and binding upon Owner and Contractor, unless 
Owner or Contractor invoke the dispute resolution 
procedure set forth in Article 16 within 30 days of such 
action or denial. 
 
F. No Claim for an adjustment in Contract Price or 
Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 
 
 
ARTICLE 11 - COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 
 
 
11.01 Cost of the Work 
 
A.  Costs Included: The term Cost of the Work means the 
sum of all costs, except those excluded in Paragraph 
11.01.B, necessarily incurred and paid by Contractor in 
the proper performance of the Work. When the value of 
any Work covered by a Change Order or when a Claim 
for an adjustment in Contract Price is determined on the 
basis of Cost of the Work, the costs to be reimbursed to 
Contractor will be only those additional or incremental 
costs required because of the change in the Work or 
because of the event giving rise to the Claim. Except as 
otherwise may be agreed to in writing by Owner, such 
costs shall be in amounts no higher than those prevailing 
in the locality of the Project, shall include only the 
following items, and shall not include any of the costs 
itemized in Paragraph 11.01.B. 
 

1. Payroll costs for employees in the direct employ 
of Contractor in the performance of the Work under 
schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and 
other personnel employed full time at the Site. 
Payroll costs for employees not employed full time 
on the Work shall be apportioned on the basis of their 
time spent on the Work. Payroll costs shall include, 
but not be limited to, salaries and wages plus the cost 
of fringe benefits, which shall include social security 
contributions, unemployment, excise, and payroll 
taxes, workers’ compensation, health and retirement 
benefits, bonuses, sick leave, vacation and holiday 
pay applicable thereto. The expenses of performing 
Work outside of regular working hours, on Saturday, 
Sunday, or legal holidays, shall be included in the 
above to the extent authorized by Owner. 

 
2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ 
field services required in connection therewith. All 

cash discounts shall accrue to Contractor unless 
Owner deposits funds with Contractor with which to 
make payments, in which case the cash discounts 
shall accrue to Owner. All trade discounts, rebates 
and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor 
shall make provisions so that they may be obtained. 

 
3. Payments made by Contractor to Subcontractors 
for Work performed by Subcontractors. If required 
by Owner, Contractor shall obtain competitive bids 
from subcontractors acceptable to Owner and 
Contractor and shall deliver such bids to Owner, who 
will then determine, with the advice of Engineer, 
which bids, if any, will be acceptable. If any 
subcontract provides that the Subcontractor is to be 
paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be 
determined in the same manner as Contractor’s Cost 
of the Work and fee as provided in this Paragraph 
11.01. 

 
4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 

 
 5. Supplemental costs including the following: 
 

a.  The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties 
connected with the Work. 
 
b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 
 
c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 
 
d.  Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 
 
e.  Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
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directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 
 
f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 
 
g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 
 
h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 
 
i.  The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

 
B. Costs Excluded: The term Cost of the Work shall not 
include any of the following items: 
 

1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general 
managers, safety managers, engineers, architects, 
estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, expediters, 
timekeepers, clerks, and other personnel employed by 
Contractor, whether at the Site or in Contractor’s 
principal or branch office for general administration 
of the Work and not specifically included in the 
agreed upon schedule of job classifications referred 
to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the 
Contractor’s fee. 

 
2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 

 

3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed 
for the Work and charges against Contractor for 
delinquent payments. 

 
4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable, including but not limited to, the 
correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any 
damage to property. 

 
5. Other overhead or general expense costs of any 
kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 
11.01.B. 

 
C. Contractor’s Fee: When all the Work is performed on 
the basis of cost-plus, Contractor’s fee shall be 
determined as set forth in the Agreement. When the value 
of any Work covered by a Change Order or when a Claim 
for an adjustment in Contract Price is determined on the 
basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C. 
 
D. Documentation: Whenever the Cost of the Work for 
any purpose is to be determined pursuant to Paragraphs 
11.01.A and 11.01.B, Contractor will establish and 
maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. 
 
11.02 Allowances 
 
A. It is understood that Contractor has included in the 
Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be 
performed for such sums and by such persons or entities 
as may be acceptable to Owner and Engineer.  
 
B. Cash Allowances 
 
 1.  Contractor agrees that: 
 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 
 
b.  Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

 
C.  Contingency Allowance 
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1. Contractor agrees that a contingency allowance, 
if any, is for the sole use of Owner to cover 
unanticipated costs. 

 
D.  Prior to final payment, an appropriate Change Order 
will be issued as recommended by Engineer to reflect 
actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 
 
11.03 Unit Price Work 
 
A. Where the Contract Documents provide that all or part 
of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the unit price for 
each separately identified item of Unit Price Work times 
the estimated quantity of each item as indicated in the 
Agreement.  
 
B.  The estimated quantities of items of Unit Price Work 
are not guaranteed and are solely for the purpose of 
comparison of Bids and determining an initial Contract 
Price. Determinations of the actual quantities and 
classifications of Unit Price Work performed by 
Contractor will be made by Engineer subject to the 
provisions of Paragraph 9.07. 
 
C.  Each unit price will be deemed to include an amount 
considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 
 
D. Owner or Contractor may make a Claim for an 
adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 
 

1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and 
significantly from the estimated quantity of such item 
indicated in the Agreement; and  

 
2. there is no corresponding adjustment with 
respect any other item of Work; and 

 
3. Contractor believes that Contractor is entitled to 
an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that 
Owner is entitled to a decrease in Contract Price and 
the parties are unable to agree as to the amount of any 
such increase or decrease. 

 
 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
 
 
12.01 Change of Contract Price 
 
A. The Contract Price may only be changed by a Change 
Order. Any Claim for an adjustment in the Contract Price 
shall be based on written notice submitted by the party 
making the Claim to the Engineer and the other party to 
the Contract in accordance with the provisions of 
Paragraph 10.05.  
 
B.  The value of any Work covered by a Change Order or 
of any Claim for an adjustment in the Contract Price will 
be determined as follows: 
 

1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the 
items involved (subject to the provisions of 
Paragraph 11.03); or 

 
2. where the Work involved is not covered by unit 
prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 
allowance for overhead and profit not necessarily in 
accordance with Paragraph 12.01.C.2); or 

 
3. where the Work involved is not covered by unit 
prices contained in the Contract Documents and 
agreement to a lump sum is not reached under 
Paragraph 12.01.B.2, on the basis of the Cost of the 
Work (determined as provided in Paragraph 11.01) 
plus a Contractor’s fee for overhead and profit (deter-
mined as provided in Paragraph 12.01.C). 

 
C. Contractor’s Fee: The Contractor’s fee for overhead 
and profit shall be determined as follows: 
 
 1. a mutually acceptable fixed fee; or  
 

2. if a fixed fee is not agreed upon, then a fee based 
on the following percentages of the various portions 
of the Cost of the Work: 

 
a.  for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent; 
 
b.  for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  
 
c.  where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
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Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next 
lower tier Subcontractor; 
 
d.  no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B;  
 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal 
to five percent of such net decrease; and 
 
f.  when both additions and credits are involved 
in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 
 
A. The Contract Times may only be changed by a Change 
Order. Any Claim for an adjustment in the Contract 
Times shall be based on written notice submitted by the 
party making the Claim to the Engineer and the other 
party to the Contract in accordance with the provisions of 
Paragraph 10.05.  
 
B.  Any adjustment of the Contract Times covered by a 
Change Order or any Claim for an adjustment in the 
Contract Times will be determined in accordance with the 
provisions of this Article 12. 
 
12.03 Delays 
 
A.  Where Contractor is prevented from completing any 
part of the Work within the Contract Times due to delay 
beyond the control of Contractor, the Contract Times will 
be extended in an amount equal to the time lost due to 
such delay if a Claim is made therefor as provided in 
Paragraph 12.02.A. Delays beyond the control of 
Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or 
other contractors performing other work as contemplated 
by Article 7, fires, floods, epidemics, abnormal weather 
conditions, or acts of God.  
 
B. If Owner, Engineer, or other contractors or utility 
owners performing other work for Owner as contemplated 
by Article 7, or anyone for whom Owner is responsible, 
delays, disrupts, or interferes with the performance or 
progress of the Work, then Contractor shall be entitled to 
an equitable adjustment in the Contract Price or the 
Contract Times , or both. Contractor’s entitlement to an 
adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to 
complete the Work within the Contract Times. 
 

C. If Contractor is delayed in the performance or progress 
of the Work by fire, flood, epidemic, abnormal weather 
conditions, acts of God, acts or failures to act of utility 
owners not under the control of Owner, or other causes 
not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an 
equitable adjustment in Contract Times, if such 
adjustment is essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment 
shall be Contractor’s sole and exclusive remedy for the 
delays described in this Paragraph 12.03.C. 
 
D.  Owner, Engineer and the Related Entities of each of 
them shall not be liable to Contractor for any claims, 
costs, losses, or damages (including but not limited to all 
fees and charges of Engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Contractor on or in 
connection with any other project or anticipated project. 
 
E.  Contractor shall not be entitled to an adjustment in 
Contract Price or Contract Times for delays within the 
control of Contractor. Delays attributable to and within 
the control of a Subcontractor or Supplier shall be deemed 
to be delays within the control of Contractor. 
 
 
ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
 
 
13.01 Notice of Defects 
 
A.  Prompt notice of all defective Work of which Owner 
or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 
 
13.02 Access to Work 
 
A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them 
proper and safe conditions for such access and advise 
them of Contractor’s Site safety procedures and programs 
so that they may comply therewith as applicable. 
 
13.03 Tests and Inspections 
 
A. Contractor shall give Engineer timely notice of 
readiness of the Work for all required inspections, tests, 
or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 
 
B.  Owner shall employ and pay for the services of an 
independent testing laboratory to perform all inspections, 
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tests, or approvals required by the Contract Documents 
except: 
 

1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 

 
2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; 
and 

 
3. as otherwise specifically provided in the Con-
tract Documents. 

 
C. If Laws or Regulations of any public body having 
jurisdiction require any Work (or part thereof) specifically 
to be inspected, tested, or approved by an employee or 
other representative of such public body, Contractor shall 
assume full responsibility for arranging and obtaining 
such inspections, tests, or approvals, pay all costs in 
connection therewith, and furnish Engineer the required 
certificates of inspection or approval.  
 
D.  Contractor shall be responsible for arranging and 
obtaining and shall pay all costs in connection with any 
inspections, tests, or approvals required for Owner’s and 
Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; or acceptance of materials, mix 
designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 
 
E.  If any Work (or the work of others) that is to be 
inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 
 
F.  Uncovering Work as provided in Paragraph 13.03.E 
shall be at Contractor’s expense unless Contractor has 
given Engineer timely notice of Contractor’s intention to 
cover the same and Engineer has not acted with 
reasonable promptness in response to such notice. 
 
13.04 Uncovering Work 
 
A.  If any Work is covered contrary to the written request 
of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 
 
B.  If Engineer considers it necessary or advisable that 
covered Work be observed by Engineer or inspected or 
tested by others, Contractor, at Engineer’s request, shall 
uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, furnishing 
all necessary labor, material, and equipment.  
 

C.  If it is found that the uncovered Work is defective, 
Contractor shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but 
not limited to all costs of repair or replacement of work of 
others); and Owner shall be entitled to an appropriate 
decrease in the Contract Price. If the parties are unable to 
agree as to the amount thereof, Owner may make a Claim 
therefor as provided in Paragraph 10.05.  
 
D.  If, the uncovered Work is not found to be defective, 
Contractor shall be allowed an increase in the Contract 
Price or an extension of the Contract Times, or both, 
directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
 
13.05 Owner May Stop the Work 
 
A. If the Work is defective, or Contractor fails to supply 
sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the 
Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part 
of Owner to exercise this right for the benefit of 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or any surety for, or employee or 
agent of any of them. 
 
13.06 Correction or Removal of Defective Work 
 
A. Promptly after receipt of notice, Contractor shall 
correct all defective Work, whether or not fabricated, 
installed, or completed, or, if the Work has been rejected 
by Engineer, remove it from the Project and replace it 
with Work that is not defective. Contractor shall pay all 
claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of 
others). 
 
B.  When correcting defective Work under the terms of 
this Paragraph 13.06 or Paragraph 13.07, Contractor shall 
take no action that would void or otherwise impair 
Owner’s special warranty and guarantee, if any, on said 
Work. 
 
13.07 Correction Period 
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A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special 
guarantee required by the Contract Documents) or by any 
specific provision of the Contract Documents, any Work 
is found to be defective, or if the repair of any damages to 
the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as 
contemplated in Paragraph 6.11.A is found to be 
defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner’s written 
instructions: 
 
 1. repair such defective land or areas; or  
 
 2. correct such defective Work; or 
 

3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and  

 
4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of 
others or other land or areas resulting therefrom.  

 
B.  If Contractor does not promptly comply with the terms 
of Owner’s written instructions, or in an emergency 
where delay would cause serious risk of loss or damage, 
Owner may have the defective Work corrected or repaired 
or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or repair or such removal 
and replacement (including but not limited to all costs of 
repair or replacement of work of others) will be paid by 
Contractor. 
 
C.  In special circumstances where a particular item of 
equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications. 
 
D.  Where defective Work (and damage to other Work 
resulting therefrom) has been corrected or removed and 
replaced under this Paragraph 13.07, the correction period 
hereunder with respect to such Work will be extended for 
an additional period of one year after such correction or 
removal and replacement has been satisfactorily complet-
ed. 
 
E.  Contractor’s obligations under this Paragraph 13.07 
are in addition to any other obligation or warranty. The 
provisions of this Paragraph 13.07 shall not be construed 
as a substitute for or a waiver of the provisions of any 
applicable statute of limitation or repose. 
 
13.08 Acceptance of Defective Work 
 

A.  If, instead of requiring correction or removal and 
replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work 
to the extent not otherwise paid by Contractor pursuant to 
this sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work, and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work 
so accepted. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs 
after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 
 
13.09 Owner May Correct Defective Work 
 
A. If Contractor fails within a reasonable time after 
written notice from Engineer to correct defective Work or 
to remove and replace rejected Work as required by 
Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 
 
B. In exercising the rights and remedies under this 
Paragraph 13.09, Owner shall proceed expeditiously. In 
connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction 
equipment and machinery at the Site, and incorporate in 
the Work all materials and equipment stored at the Site or 
for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other 
contractors, and Engineer and Engineer’s consultants 
access to the Site to enable Owner to exercise the rights 
and remedies under this Paragraph. 
 
C.  All claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) incurred or 
sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against 
Contractor, and a Change Order will be issued incorpo-
rating the necessary revisions in the Contract Documents 
with respect to the Work; and Owner shall be entitled to 
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an appropriate decrease in the Contract Price. If the 
parties are unable to agree as to the amount of the 
adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses 
and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of 
Contractor’s defective Work. 
 
D.  Contractor shall not be allowed an extension of the 
Contract Times because of any delay in the performance 
of the Work attributable to the exercise by Owner of 
Owner’s rights and remedies under this Paragraph 13.09. 
 
 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
 
 
14.01 Schedule of Values 
 
A.  The Schedule of Values established as provided in 
Paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 
 
14.02 Progress Payments 
 
A.  Applications for Payments 
 

1. At least 20 days before the date established in the 
Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment 
filled out and signed by Contractor covering the 
Work completed as of the date of the Application and 
accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is 
requested on the basis of materials and equipment not 
incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in 
writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice, or other docu-
mentation warranting that Owner has received the 
materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein, all 
of which must be satisfactory to Owner.  

 
2. Beginning with the second Application for 
Payment, each Application shall include an affidavit 
of Contractor stating that all previous progress 
payments received on account of the Work have been 
applied on account to discharge Contractor’s 
legitimate obligations associated with prior 
Applications for Payment. 

 

3. The amount of retainage with respect to progress 
payments will be as stipulated in the Agreement. 

 
B. Review of Applications 
 

1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in 
writing a recommendation of payment and present 
the Application to Owner or return the Application to 
Contractor indicating in writing Engineer’s reasons 
for refusing to recommend payment. In the latter 
case, Contractor may make the necessary corrections 
and resubmit the Application. 

 
2. Engineer’s recommendation of any payment 
requested in an Application for Payment will 
constitute a representation by Engineer to Owner, 
based on Engineer’s observations on the Site of the 
executed Work as an experienced and qualified 
design professional and on Engineer's review of the 
Application for Payment and the accompanying data 
and schedules, that to the best of Engineer’s 
knowledge, information and belief:  

 
a.  the Work has progressed to the point indicat-
ed; 
 
b.  the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and  
 
c.  the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

 
3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that:  

 
a.  inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  
 
b.  that there may not be other matters or issues 
between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle 
Owner to withhold payment to Contractor. 

 
4. Neither Engineer’s review of Contractor’s Work 
for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, 
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including final payment, will impose responsibility 
on Engineer: 

 
a.   to supervise, direct, or control the Work, or 
 
b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or 
 
c.  for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 
 
d.  to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
 
e.  to determine that title to any of the Work, 
materials, or equipment has passed to Owner free 
and clear of any Liens. 

 
5. Engineer may refuse to recommend the whole or 
any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to 
Owner stated in Paragraph 14.02.B.2. Engineer may 
also refuse to recommend any such payment or, 
because of subsequently discovered evidence or the 
results of subsequent inspections or tests, revise or 
revoke any such payment recommendation 
previously made, to such extent as may be necessary 
in Engineer’s opinion to protect Owner from loss 
because: 

 
a.  the Work is defective, or completed Work has 
been damaged, requiring correction or replace-
ment; 
 
b. the Contract Price has been reduced by 
Change Orders; 
 
c.  Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 
 
d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

 
C.  Payment Becomes Due 
 

1. Ten days after presentation of the Application for 
Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the 
provisions of Paragraph 14.02.D) become due, and 
when due will be paid by Owner to Contractor. 

 

D.  Reduction in Payment 
 

1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 

 
a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 
 
b.  Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 
 
c.  there are other items entitling Owner to a 
set-off against the amount recommended; or 
 
d.  Owner has actual knowledge of the occur-
rence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or 
Paragraph 15.02.A. 

 
2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and 
promptly pay Contractor any amount remaining after 
deduction of the amount so withheld. Owner shall 
promptly pay Contractor the amount so withheld, or 
any adjustment thereto agreed to by Owner and 
Contractor, when Contractor corrects to Owner’s 
satisfaction the reasons for such action. 

 
3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount 
due as determined by Paragraph 14.02.C.1. 

 
14.03 Contractor’s Warranty of Title 
 
A.  Contractor warrants and guarantees that title to all 
Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 
 
14.04 Substantial Completion 
 
A.  When Contractor considers the entire Work ready for 
its intended use Contractor shall notify Owner and 
Engineer in writing that the entire Work is substantially 
complete (except for items specifically listed by 
Contractor as incomplete) and request that Engineer issue 
a certificate of Substantial Completion.  
 
B.  Promptly after Contractor’s notification, , Owner, 
Contractor, and Engineer shall make an inspection of the 
Work to determine the status of completion. If Engineer 
does not consider the Work substantially complete, 
Engineer will notify Contractor in writing giving the 
reasons therefor.  
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C.  If Engineer considers the Work substantially com-
plete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within 
said 14 days execute and deliver to Owner and Contractor 
a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate 
as Engineer believes justified after consideration of any 
objections from Owner.  
 
D.  At the time of delivery of the tentative certificate of 
Substantial Completion, Engineer will deliver to Owner 
and Contractor a written recommendation as to division of 
responsibilities pending final payment between Owner 
and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, 
insurance, and warranties and guarantees. Unless Owner 
and Contractor agree otherwise in writing and so inform 
Engineer in writing prior to Engineer’s issuing the 
definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on 
Owner and Contractor until final payment. 
 
E.  Owner shall have the right to exclude Contractor from 
the Site after the date of Substantial Completion subject to 
allowing Contractor reasonable access to complete or 
correct items on the tentative list. 
 
14.05 Partial Utilization 
 
A.  Prior to Substantial Completion of all the Work, 
Owner may use or occupy any substantially completed 
part of the Work which has specifically been identified in 
the Contract Documents, or which Owner, Engineer, and 
Contractor agree constitutes a separately functioning and 
usable part of the Work that can be used by Owner for its 
intended purpose without significant interference with 
Contractor’s performance of the remainder of the Work, 
subject to the following conditions. 
 

1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such 
part of the Work which Owner believes to be ready 
for its intended use and substantially complete. If and 
when Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to 
Owner and Engineer that such part of the Work is 
substantially complete and request Engineer to issue 

a certificate of Substantial Completion for that part of 
the Work.  

 
2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any 
such part of the Work ready for its intended use and 
substantially complete and request Engineer to issue 
a certificate of Substantial Completion for that part of 
the Work.  

 
3.  Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make 
an inspection of that part of the Work to determine its 
status of completion. If Engineer does not consider 
that part of the Work to be substantially complete, 
Engineer will notify Owner and Contractor in writing 
giving the reasons therefor. If Engineer considers that 
part of the Work to be substantially complete, the 
provisions of Paragraph 14.04 will apply with respect 
to certification of Substantial Completion of that part 
of the Work and the division of responsibility in 
respect thereof and access thereto. 

 
 4.  No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with 
the requirements of Paragraph 5.10 regarding 
property insurance. 

 
14.06 Final Inspection 
 
A.  Upon written notice from Contractor that the entire 
Work or an agreed portion thereof is complete, Engineer 
will promptly make a final inspection with Owner and 
Contractor and will notify Contractor in writing of all 
particulars in which this inspection reveals that the Work 
is incomplete or defective. Contractor shall immediately 
take such measures as are necessary to complete such 
Work or remedy such deficiencies. 
 
14.07 Final Payment 
 
A.  Application for Payment 
 

1. After Contractor has, in the opinion of Engineer, 
satisfactorily completed all corrections identified 
during the final inspection and has delivered, in 
accordance with the Contract Documents, all main-
tenance and operating instructions, schedules, 
guarantees, bonds, certificates or other evidence of 
insurance certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other 
documents, Contractor may make application for 
final payment following the procedure for progress 
payments. 

 
2. The final Application for Payment shall be 
accompanied (except as previously delivered) by:  

 
a.  all documentation called for in the Contract 
Documents, including but not limited to the 
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evidence of insurance required by Paragraph 
5.04.B.7; 
 
b.  consent of the surety, if any, to final payment;  
 
c.  a list of all Claims against Owner that 
Contractor believes are unsettled; and  
 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with 
the Work. 

 
3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in 
full and an affidavit of Contractor that: (i) the 
releases and receipts include all labor, services, 
material, and equipment for which a Lien could be 
filed; and (ii) all payrolls, material and equipment 
bills, and other indebtedness connected with the 
Work for which Owner or Owner's property might in 
any way be responsible have been paid or otherwise 
satisfied. If any Subcontractor or Supplier fails to 
furnish such a release or receipt in full, Contractor 
may furnish a bond or other collateral satisfactory to 
Owner to indemnify Owner against any Lien. 

 
B.  Engineer’s Review of Application and Acceptance 
 

1. If, on the basis of Engineer’s observation of the 
Work during construction and final inspection, and 
Engineer’s review of the final Application for 
Payment and accompanying documentation as re-
quired by the Contract Documents, Engineer is 
satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract 
Documents have been fulfilled, Engineer will, within 
ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommen-
dation of payment and present the Application for 
Payment to Owner for payment. At the same time 
Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer 
will return the Application for Payment to 
Contractor, indicating in writing the reasons for 
refusing to recommend final payment, in which case 
Contractor shall make the necessary corrections and 
resubmit the Application for Payment.  

 
C.  Payment Becomes Due 
 

1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying 
documentation, the amount recommended by 
Engineer, less any sum Owner is entitled to set off 
against Engineer’s recommendation, including but 
not limited to liquidated damages, will become due 
and , will be paid by Owner to Contractor. 

 

14.08 Final Completion Delayed 
 
A.  If, through no fault of Contractor, final completion of 
the Work is significantly delayed, and if Engineer so 
confirms, Owner shall, upon receipt of Contractor’s final 
Application for Payment (for Work fully completed and 
accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance 
due for that portion of the Work fully completed and 
accepted. If the remaining balance to be held by Owner 
for Work not fully completed or corrected is less than the 
retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written 
consent of the surety to the payment of the balance due 
for that portion of the Work fully completed and accepted 
shall be submitted by Contractor to Engineer with the 
Application for such payment. Such payment shall be 
made under the terms and conditions governing final 
payment, except that it shall not constitute a waiver of 
Claims. 
 
14.09 Waiver of Claims 
 
A. The making and acceptance of final payment will 
constitute: 
 

1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled 
Liens, from defective Work appearing after final 
inspection pursuant to Paragraph 14.06, from failure 
to comply with the Contract Documents or the terms 
of any special guarantees specified therein, or from 
Contractor’s continuing obligations under the 
Contract Documents; and 

 
2. a waiver of all Claims by Contractor against 
Owner other than those previously made in 
accordance with the requirements herein and 
expressly acknowledged by Owner in writing as still 
unsettled. 

 
 
ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
 
 
15.01 Owner May Suspend Work 
 
A.  At any time and without cause, Owner may suspend 
the Work or any portion thereof for a period of not more 
than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such 
suspension if Contractor makes a Claim therefor as 
provided in Paragraph 10.05. 
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15.02 Owner May Terminate for Cause 
 
A.  The occurrence of any one or more of the following 
events will justify termination for cause: 
 

1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply suffi-
cient skilled workers or suitable materials or equip-
ment or failure to adhere to the Progress Schedule 
established under Paragraph 2.07 as adjusted from 
time to time pursuant to Paragraph 6.04); 

 
2. Contractor’s disregard of Laws or Regulations of 
any public body having jurisdiction; 

 
3. Contractor’s disregard of the authority of 
Engineer; or 

 
4. Contractor’s violation in any substantial way of 
any provisions of the Contract Documents. 

 
B.  If one or more of the events identified in Paragraph 
15.02.A occur, Owner may, after giving Contractor (and 
surety) seven days written notice of its intent to terminate 
the services of Contractor: 
 

1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at 
the Site, and use the same to the full extent they 
could be used by Contractor (without liability to 
Contractor for trespass or conversion),  

 
2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has 
paid Contractor but which are stored elsewhere, and  

 
 3. complete the Work as Owner may deem 

expedient.  
 
C.  If Owner proceeds as provided in Paragraph 15.02.B, 
Contractor shall not be entitled to receive any further 
payment until the Work is completed. If the unpaid 
balance of the Contract Price exceeds all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) sustained by Owner arising out of or 
relating to completing the Work, such excess will be paid 
to Contractor. If such claims, costs, losses, and damages 
exceed such unpaid balance, Contractor shall pay the 
difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer 
as to their reasonableness and, when so approved by 
Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this Paragraph 
Owner shall not be required to obtain the lowest price for 
the Work performed. 
 

D.  Notwithstanding Paragraphs 15.02.B and 15.02.C, 
Contractor’s services will not be terminated if Contractor 
begins within seven days of receipt of notice of intent to 
terminate to correct its failure to perform and proceeds 
diligently to cure such failure within no more than 30 
days of receipt of said notice. 
 
E. Where Contractor’s services have been so terminated 
by Owner, the termination will not affect any rights or 
remedies of Owner against Contractor then existing or 
which may thereafter accrue. Any retention or payment of 
moneys due Contractor by Owner will not release 
Contractor from liability. 
 
F. If and to the extent that Contractor has provided a 
performance bond under the provisions of Paragraph 
5.01.A, the termination procedures of that bond shall 
supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 
 
15.03 Owner May Terminate For Convenience 
 
A. Upon seven days written notice to Contractor and 
Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, 
terminate the Contract. In such case, Contractor shall be 
paid for (without duplication of any items): 
 

1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
effective date of termination, including fair and 
reasonable sums for overhead and profit on such 
Work; 

 
2. expenses sustained prior to the effective date of 
termination in performing services and furnishing 
labor, materials, or equipment as required by the 
Contract Documents in connection with uncompleted 
Work, plus fair and reasonable sums for overhead 
and profit on such expenses; 

 
3. all claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) 
incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 

 
4. reasonable expenses directly attributable to 
termination. 

 
B.  Contractor shall not be paid on account of loss of 
anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 
 
15.04 Contractor May Stop Work or Terminate 
 
A. If, through no act or fault of Contractor, (i) the Work is 
suspended for more than 90 consecutive days by Owner 
or under an order of court or other public authority, or (ii) 
Engineer fails to act on any Application for Payment 
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within 30 days after it is submitted, or (iii) Owner fails for 
30 days to pay Contractor any sum finally determined to 
be due, then Contractor may, upon seven days written 
notice to Owner and Engineer, and provided Owner or 
Engineer do not remedy such suspension or failure within 
that time, terminate the Contract and recover from Owner 
payment on the same terms as provided in Paragraph 
15.03.  
 
B.  In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if Engineer has 
failed to act on an Application for Payment within 30 
days after it is submitted, or Owner has failed for 30 days 
to pay Contractor any sum finally determined to be due, 
Contractor may, seven days after written notice to Owner 
and Engineer, stop the Work until payment is made of all 
such amounts due Contractor, including interest thereon. 
The provisions of this Paragraph 15.04 are not intended to 
preclude Contractor from making a Claim under 
Paragraph 10.05 for an adjustment in Contract Price or 
Contract Times or otherwise for expenses or damage 
directly attributable to Contractor’s stopping the Work as 
permitted by this Paragraph. 
 
 
ARTICLE 16 - DISPUTE RESOLUTION 
 
 
16.01 Methods and Procedures 
 
A.  Either Owner or Contractor may request mediation of 
any Claim submitted to Engineer for a decision under 
Paragraph 10.05 before such decision becomes final and 
binding. The mediation will be governed by the 
Construction Industry Mediation Rules of the American 
Arbitration Association in effect as of the Effective Date 
of the Agreement. The request for mediation shall be 
submitted in writing to the American Arbitration 
Association and the other party to the Contract. Timely 
submission of the request shall stay the effect of 
Paragraph 10.05.E.  
 
B.  Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The 
date of termination of the mediation shall be determined 
by application of the mediation rules referenced above. 
 
C.  If the Claim is not resolved by mediation, Engineer’s 
action under Paragraph 10.05.C or a denial pursuant to 
Paragraphs 10.05.C.3 or 10.05.D shall become final and 
binding 30 days after termination of the mediation unless, 
within that time period, Owner or Contractor: 
 

1. elects in writing to invoke any dispute resolution 
process provided for in the Supplementary 
Conditions, or 

 
2. agrees with the other party to submit the Claim 
to another dispute resolution process, or 

 

3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 

 
 
ARTICLE 17 - MISCELLANEOUS 
 
 
17.01 Giving Notice 
 
A.  Whenever any provision of the Contract Documents 
requires the giving of written notice, it will be deemed to 
have been validly given if:  
 

1.  delivered in person to the individual or to a 
member of the firm or to an officer of the corporation 
for whom it is intended, or 

 
2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address 
known to the giver of the notice. 

 
17.02 Computation of Times 
 
A. When any period of time is referred to in the Contract 
Documents by days, it will be computed to exclude the 
first and include the last day of such period. If the last day 
of any such period falls on a Saturday or Sunday or on a 
day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the 
computation. 
 
17.03 Cumulative Remedies 
 
A.  The duties and obligations imposed by these General 
Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of 
this Paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 
 
17.04 Survival of Obligations 
 
A.  All representations, indemnifications, warranties, and 
guarantees made in, required by, or given in accordance 
with the Contract Documents, as well as all continuing 
obligations indicated in the Contract Documents, will 
survive final payment, completion, and acceptance of the 
Work or termination or completion of the Contract or 
termination of the services of Contractor. 
 
17.05 Controlling Law 
 
A.  This Contract is to be governed by the law of the state 
in which the Project is located. 
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17.06 Headings 
 

A. Article and paragraph headings are inserted for 
convenience only and do not constitute parts of these 
General Conditions. 
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SECTION 00 80 10 
SUPPLEMENTAL CONDITIONS  

 
PART 1 GENERAL 

1.1 GENERAL 

A. These Supplementary Conditions shall modify and supplement the Standard 
General Conditions of the Construction Contract (Section 00 70 30, EJCDC C-
700), and shall govern whenever they conflict.  All provisions which are not so 
amended or supplemented remain in full force and effect.   

1.2 MODIFICATIONS TO ARTICLES OF THE GENERAL CONDITIONS 

A. ARTICLE 1 – DEFINITIONS 

1. Paragraph 1.01.A.19 is supplemented with the following:  Where the term 
“Engineer” is used in the Specification for the approval of materials or 
work, it shall be understood to mean Warren County Water & Sewer.  
Contractor acknowledges that Engineer is a full-time employee appointed 
by Owner, and Engineer is not an independent third party, rather is a 
department of the governmental entity of Owner (Warren County Board of 
Commissioners) a political subdivision of Ohio. 

2. Paragraph 1.01.A.29 is supplemented with the following:  Whenever the 
term “Owner” is used in the Contract Documents, it shall refer to Warren 
County Board of Commissioners on behalf of Warren County Water & 
Sewer, or its authorized representative. 

B. ARTICLE 2 – PRELIMINARY MATTERS 

1. Paragraph 2.03 – Commencement of Contract Time:  Notice to Proceed is 
amended as follows:  Delete the last sentence. 

C. ARTICLE 4 – AVAILABILITY OF LANDS; SURFACE AND PHYSICAL 
CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 

1. Paragraph 4.06(G) shall be deleted. 

D. ARTICLE 5 – BONDS AND INSURANCE 

1. Paragraph 5.01.A – Amend the second sentence to read: “ …These bonds 
shall remain in effect not less than one year after the date when final 
payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the  Contract Documents ….” 

2. Paragraph 5.01.D – Add the following  paragraph: 
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“D. If the Contractor provided a certified or cashier’s check or letter of 
credit as Bid Security, he shall furnish a Performance Bond in an 
amount at least equal to 100% of the Contract Price as security for 
the faithful performance of this agreement.” 

3. Paragraph 5.04.C – Add the following new paragraph immediately after 
5.04.B: 

“C.  The Contractor shall, at his own expense, purchase and maintain the 
following minimum coverage: 
1.  Workers Compensation, for claims for bodily injury, sickness, 

disease or death as follows: 
a. Coverage A Statutory Benefits as described by the 

applicable law. 
b. Coverage B Employer’s Liability 

i. $500,000 Bodily Injury by Accident – each 
employee 

ii. $500,000 Bodily Injury by disease – each employee 
iii. $500,000 Bodily Injury by disease – policy limit 

The Contractor shall provide a copy of a certificate of premium 
payment from the Industrial Commission and Bureau of 
Workers Compensation, State of Ohio, for the period of time 
specified during which construction commences and copies of 
renewal certificates for subsequent periods, so long as the 
project continues.  

2. Comprehensive General Liability Coverage for Bodily Injury and 
Property Damage – occurrence form. 

General Aggregate $2,000,000 Each occurrence, combined single limit 
for Bodily Injury and Property Damager 

Products – Completed 
Operations $1,000,000 Each occurrence 

Aggregate $2,000,000  

Personal and Advertising 
Liability per Occurrence $1,000,000 Combined Single Limit for Bodily Injury 

and Property Damager 

 

Coverage shall be extended to include the following: 
a. Per project and per location aggregate. 
b. Premises and operations coverage. 
c. Coverage for liability and independent contractors. 
d. Products and completed operations. 
e. Coverage for explosion, collapse and underground hazards. 
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f. Stop-Gap Liability:  All monopolistic states - $1,000,000. 
g. Owner as additional insureds. 
h. Waiver of Subrogation against Owner 
i. 60-Day Notice of Cancellation or material change. 

3. Comprehensive Automobile Liability Insurance – Occurrence 
Form 

Any Automobile $1,000,000  Bodily Injury and 
Property Damage, 
Combined Single Limit 

 

Borrowed, Non-Owned $1,000,000 Bodily Injury and Hired 
Automobile Property 
Damage, Combined 
Single Limit 

Coverage shall be extended to include: 
a. Contractual liability for assumed liability. 
b. Owner as additional insureds. 
c. Waiver of Subrogation against Owner 
d. 60 Day Notice of Cancellation or material change. 
e. Motor Carrier Act Endorsement MCS-90 
f. Extra Wide/Extra Heavy Hauling Permit Endorsement 

4. Any Umbrella Liability or Excess Liability Policy over primary 
comprehensive General and Automobile Liability shall be carried 
in a minimum amount of: 

$5,000,000  Each Occurrence 
$5,000,000 Aggregate 

The Umbrella or Excess Policy shall be following the form of: 

a. Any Additional Insured under primary policy. 
b. Per project and per location aggregates. 
c. Explosion, Collapse, or Underground Hazards 
d. Stop-Gap Liability 
e. Waiver of Subrogation against Owner. 
f. Watercraft (when employed to perform the work). 
g. Aircraft (when employed to perform the work). 
h. 60-Day Notice of Cancellation or material change. 

 

4. Paragraph 5.06 – Property Insurance – shall be DELETED in its entirety. 
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D. ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

1. Paragraph 6.01.A – After the first sentence add:  “Contractor’s Work shall 
be performed according to the standards of care normally exercised by 
construction organizations within Ohio that are engaged in performing 
comparable services devoting such attention thereto and applying such 
skills as may be necessary to perform the work in accordance with the 
Contract Documents.” 

2. Paragraph 6.02.C – Add a new paragraph as follows: 

“C. If the Contractor does not perform the work in accordance with the 
Contractor’s construction schedule and the project construction 
schedule, and it becomes apparent that the work may not be 
completed within the contract times, the Contractor shall, at no 
additional cost to the Owner, as necessary to improve the 
Contractor’s progress: (a) increase the number of employees in 
such crafts as will regain lost scheduled progress; and (b) increase 
the number of working hours per shift, shifts per work day, 
working days per week, the amount of equipment, or any 
combination of the foregoing measures to regain lost scheduled 
progress.  Contractor shall furnish such employees, materials, 
facilities, and equipment, and shall work such hours, including 
extra shifts, overtime operations, and Sundays and holidays, as 
may be necessary to insure the prosecution and completion of the 
work in accordance with the Contractor’s construction schedule 
and the project construction schedule.” 

3. Paragraph 6.02.D – Add a new paragraph as follows: 

“D.   Contractor shall at all times maintain good discipline and order at 
the site.  The Contractor shall not permit employment of unfit 
persons or persons not skilled in tasks assigned to them.  If the 
Owner deems any employee of the Contractor or a subcontractor 
unsatisfactory, the Contractor must transfer or require its 
subcontractor to transfer such employee from the project 
immediately.” 

4. Paragraph 6.05(E)  - shall be deleted. 
 

5. Paragraph 6.08 – Replace this Paragraph with the following: 

“A.   Permit requirements are specified in Section 0020 00 – 
INSTRUCTIONS TO BIDDERS, and 00 70 20 – PERMITS.   

6. Paragraph 6.10 – Taxes, is amended as follows: 

“A. OWNER, being a public body, is exempt from taxes on material 
incorporated into the work.  CONTRACTOR, therefore, is not 
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required to pay such materials taxes.  The OWNER will provide 
the tax exemption forms.  These forms are to contain all necessary 
information required by the State.  CONTRACTOR shall be 
responsible for payment of any applicable commercial activity tax. 

B. Owner’s exemption does not apply to construction tools, 
machinery, equipment, or other property purchased by or leased by 
Contractor, or to supplies or materials not incorporated to the 
Work. 

C. Contractor is specifically required to abide by all local tax 
requirements, if any, including income tax requirements to 
withhold at source.  Contractor acknowledges that the Contract 
work may take place in various cities and taxing districts, and 
further acknowledges different tax burdens may be imposed by 
each.  Contractor shall indemnify, defend, and hold Owner 
harmless for any federal, state, or local tax liabilities incurred as a 
result of Contractor performing the Work.” 

6. Paragraphs 6.13 and 6.14 – Safety and Protection, are supplemented with 
the following: “All construction work under this Agreement is subject to 
Chapter XVII of Title 29, Code of Federal Regulations (CFR) Part 1926 
(formerly Chapter XVII of Title 29, Part 1518) titled, “Safety and Health 
Regulations for Construction” and subsequent amendments.” 

E. ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

1. Paragraph 9.01 – Add the following sentence:  The parties acknowledge 
and agree that ENGINEER is a full time employee of OWNER and is not an 
independent third party, however, ENGINEER shall perform any duties under this 
agreement in good faith and adhere to a standard of professional care and skill 
ordinarily used by members of the subject profession practicing under similar 
circumstances at the same time and in the same locality.  

F. ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

1. Paragraph 10.03.A.4 – Add the following paragraph: 

“4. In no event is the Contractor entitled to reserve any rights or take 
other similar action with respect to a change order if the effect or 
intent of such reservation or action would be to accommodate a 
further adjustment in the contract times, contract price, or both, 
after the Contractor executes the change order.  By executing a 
change order, the Contractor irrevocably certifies that the elements 
of the change order described are completely satisfied and waives 
all rights to seek further adjustment of the contract times, contract 
price, or both, at a later date with respect to the associated change 
in the work.” 
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E. ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

1.        Paragraph 11.01(A)(3) – Amend the Second Sentence as follows:  
DELETE the phrase “If required by Owner”.  Add Sentence OWNER requires 
CONTRACTOR to competitively bid work from subcontractors. 

2.            Paragraph 11.01(D) Add the following Sentence: This agreement shall 
be subject to open book pricing, CONTRACTOR shall make any all bids, 
invoices, receipts, any and all documentation for expenses and costs available for 
inspection by OWNER immediately upon request. 

Paragraph 11.01.B.1 – Add project manager and project executive to the list of 
excluded compensation and payroll costs. 

E. ARTICLE 12 – CHANGE OF CONTRACT PRICE, CHANGE OF CONTRACT 
TIMES 

1. Paragraph 12.01.C.2.e – Add the following to the end of paragraph 
12.01.C.2.e: “Any change that results in a net decrease in cost shall 
include the appropriate overhead and profit added thereto calculated as set 
forth in ARTICLE 12 of the General Conditions.” 

2. Paragraph 12.01.D – Insert new paragraph as follows:  “D.  In no event 
shall Contractor be entitled to any increase in the Contract Price on 
account of any adverse weather.” 

3. Paragraph 12.02.B – Replace Paragraph 12.02.B with the following:  

“B. If the Contractor wishes to make a claim for an increase in contract 
times, prompt written notice as provided herein shall be given.  The 
Contractor’s claim shall include an estimate of cost and of probable effect 
of delay on progress of the work, a detailed schedule which indentifies the 
critical portions of the work impacted by the delaying event and the dates 
of such impact, and a statement from Contractor that the increase 
requested is the entire increase in the contract time associated with the 
claim.  The failure to provide such information and statement within the 
time period established in Paragraph 10.05.B shall constitute an 
irrevocable waiver of the claim.  In the case of a continuing delay 
occurring on consecutive days, only one claim is necessary, provided, 
however, that within ten (10) days of the cessation of the cause of the 
continuing delay, the Contractor shall notify the Owner in writing that the 
cause of the delay has ceased.  The failure to give notice of the cessation 
of the cause of the continuing delay shall constitute an irrevocable waiver 
of any claim based upon the continuing delay.” 

4. Add the following paragraph as Paragraph 12.02.C: 

“In addition to the requirements of Paragraph 12.02.B, if adverse weather 
conditions are the basis for a claim for additional time, the contractor shall 
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support such claim with data acceptable to the Owner and Engineer that 
substantiates that weather conditions were significantly abnormal for the 
period of time and could not have reasonably been anticipated and that 
weather conditions had an adverse effect on a critical element of the 
scheduled construction.  Notwithstanding any other provisions of the 
Contract Documents to the contrary, the project times will not be adjusted 
on account of the impact of an normal adverse weather or any of the work 
or on account of the impact of any abnormal adverse weather on non-
critical elements of the work.  The support for the evaluation of all 
adverse-weather claims resulting in lost work days shall be based upon 
criteria as provided for in the State of Ohio Department of Transportation 
(ODOT) Construction and Material Specifications dated January 1, 2013.  
ODOT Specification 108.06.C lists the number of days that the Contractor 
may expect to be lost due to weather as follows: 

Month Number of Days Lost 
Due to Weather 

January 8 
February 8 
March 7 
April 6 
May 5 
June 5 
July 4 

August 4 
September 5 

October 6 
November 6 
December 6 

5. Paragraph 12.03.F – Add new paragraph as follows: 

“F.  Any proposed time extensions for delays requested because of 
abnormal weather conditions shall be subject to Paragraph 12.02.C.” 

6. Paragraph 12.03.G. – Add new paragraph as follows: 

“G.  Delays beyond  the substantial completion date attributable to and 
within the control of the Contractor, their Subcontractor, or Supplier shall 
be subject to liquidated damages in the amounts specified in SECTION 00 
60 10 – CONTRACT.” 
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F. ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

1. Paragraph 15.01.A. – Delete the sentence that states: “Contractor shall be 
granted an adjustment in the Contract Price or an extension of the Contract Times, 
or both directly attributable to any suck suspension if Contractor makes a Claim 
therefor as provided in Paragraph 10.05. 

REPLACE the above sentence with the following:  Contractor shall be granted an 
extension of the Contract Times directly attributable to any such suspension if 
Contractor makes a Claim therefor as provided in Paragraph 10.05. 

2. Paragraph 15.03.A(3) – shall be DELETED in its entirety. 

G. ARTICLE 14 – PAYMENT TO CONTRACTOR AND COMPLETION 

1. Add new Paragraph 14.02.A.4 as follows: 

“4.  In accordance with ORC Section 153.12 partial payments to the 
Contractor for labor performed under either a unit or lump sum price 
contract shall be made at the rate of ninety-two per cent of the estimates 
prepared by the Contractor and approved by the Engineer.   All labor 
performed after the job is fifty percent completed shall be paid for at the 
rate of one hundred per cent of the estimates submitted by the Contractor 
and approved by the Engineer.  A Contract shall be considered 50 percent 
complete when the Contractor has been paid an amount equal to 50 
percent of the total cost of the labor of the Contract and 50 percent of the 
total cost of the material of the Contract. 

All materials furnished and delivered but not actually included in the 
construction and approved by the Owner, after the work under this 
contract is 50 percent complete, shall be paid for at the rate of 92 percent 
of the invoiced value of the materials.  The balance of such estimates shall 
be paid when the material is incorporated into and becomes a part of the 
building construction.   

When the major portion of the project is substantially completed and 
occupied, or in use, or otherwise accepted, and there exists no other reason 
to withhold retainage, the retained percentages held in connection with 
such portion shall be released and paid to the contractor, withholding only 
that amount necessary to assure completion. 

All retained payments shall be deposited into an escrow account at the 1st 
National Bank, 1160 E. Main Street, Lebanon Ohio (513) 932-3221, 
Contact: Gail Haines.  The Contractor may waive their right to deposit the 
payments in an escrow account by written request to the Owner.  Retained 
payments not deposited into an escrow account will be held by the Owner 
for future payment to the Contractor.” 

2. Amend Paragraph 14.02.C to read:  “Thirty days after presentation ……” 
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G. ARTICLE 16 – DISPUTE RESOLUTION 

1. Delete Paragraphs 16.01.A, 16.01.B, and 16.01.C and replace with the 
following: 

“1.  This Contract shall be construed under the laws of the State of Ohio, 
and the parties hereby stipulate to the venue for any and all claims, 
disputes, interpretations, litigation of any kind arising out of this Contract 
being exclusively in the Warren County, Ohio Court of Common Pleas 
(unless both parties mutually agree in writing to alternate dispute 
resolution), as well as waiving any right to bring or remove such matters 
in or to any other state or federal court.” 

 

PART 2  PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 

 

END OF SECTION 
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SECTION 00 80 10 
SUPPLEMENTAL CONDITIONS  

 
PART 1 GENERAL 

1.1 GENERAL 

A. These Supplementary Conditions shall modify and supplement the Standard 
General Conditions of the Construction Contract (Section 00 70 30, EJCDC C-
700), and shall govern whenever they conflict.  All provisions which are not so 
amended or supplemented remain in full force and effect.   

1.2 MODIFICATIONS TO ARTICLES OF THE GENERAL CONDITIONS 

A. ARTICLE 1 – DEFINITIONS 

1. Paragraph 1.01.A.19 is supplemented with the following:  Where the term 
“Engineer” is used in the Specification for the approval of materials or 
work, it shall be understood to mean Warren County Water & Sewer.  
Contractor acknowledges that Engineer is a full-time employee appointed 
by Owner, and Engineer is not an independent third party, rather is a 
department of the governmental entity of Owner (Warren County Board of 
Commissioners) a political subdivision of Ohio. 

2. Paragraph 1.01.A.29 is supplemented with the following:  Whenever the 
term “Owner” is used in the Contract Documents, it shall refer to Warren 
County Board of Commissioners on behalf of Warren County Water & 
Sewer, or its authorized representative. 

B. ARTICLE 2 – PRELIMINARY MATTERS 

1. Paragraph 2.03 – Commencement of Contract Time:  Notice to Proceed is 
amended as follows:  Delete the last sentence. 

C. ARTICLE 4 – AVAILABILITY OF LANDS; SURFACE AND PHYSICAL 
CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 

1. Paragraph 4.06(G) shall be deleted. 

D. ARTICLE 5 – BONDS AND INSURANCE 

1. Paragraph 5.01.A – Amend the second sentence to read: “ …These bonds 
shall remain in effect not less than one year after the date when final 
payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the  Contract Documents ….” 

2. Paragraph 5.01.D – Add the following  paragraph: 
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“D. If the Contractor provided a certified or cashier’s check or letter of 
credit as Bid Security, he shall furnish a Performance Bond in an 
amount at least equal to 100% of the Contract Price as security for 
the faithful performance of this agreement.” 

3. Paragraph 5.04.C – Add the following new paragraph immediately after 
5.04.B: 

“C.  The Contractor shall, at his own expense, purchase and maintain the 
following minimum coverage: 
1.  Workers Compensation, for claims for bodily injury, sickness, 

disease or death as follows: 
a. Coverage A Statutory Benefits as described by the 

applicable law. 
b. Coverage B Employer’s Liability 

i. $500,000 Bodily Injury by Accident – each 
employee 

ii. $500,000 Bodily Injury by disease – each employee 
iii. $500,000 Bodily Injury by disease – policy limit 

The Contractor shall provide a copy of a certificate of premium 
payment from the Industrial Commission and Bureau of 
Workers Compensation, State of Ohio, for the period of time 
specified during which construction commences and copies of 
renewal certificates for subsequent periods, so long as the 
project continues.  

2. Comprehensive General Liability Coverage for Bodily Injury and 
Property Damage – occurrence form. 

General Aggregate $2,000,000 Each occurrence, combined single limit for 
Bodily Injury and Property Damager 

Products – Completed 
Operations $1,000,000 Each occurrence 

Aggregate $2,000,000  

Personal and Advertising 
Liability per Occurrence $1,000,000 Combined Single Limit for Bodily Injury 

and Property Damager 

 

Coverage shall be extended to include the following: 
a. Per project and per location aggregate. 
b. Premises and operations coverage. 
c. Coverage for liability and independent contractors. 
d. Products and completed operations. 
e. Coverage for explosion, collapse and underground hazards. 
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f. Stop-Gap Liability:  All monopolistic states - $1,000,000. 
g. Owner as additional insureds. 
h. Waiver of Subrogation against Owner 
i. 60-Day Notice of Cancellation or material change. 

3. Comprehensive Automobile Liability Insurance – Occurrence 
Form 

Any Automobile $1,000,000  Bodily Injury and 
Property Damage, 
Combined Single Limit 

 

Borrowed, Non-Owned $1,000,000 Bodily Injury and Hired 
Automobile Property 
Damage, Combined 
Single Limit 

Coverage shall be extended to include: 
a. Contractual liability for assumed liability. 
b. Owner as additional insureds. 
c. Waiver of Subrogation against Owner 
d. 60 Day Notice of Cancellation or material change. 
e. Motor Carrier Act Endorsement MCS-90 
f. Extra Wide/Extra Heavy Hauling Permit Endorsement 

4. Any Umbrella Liability or Excess Liability Policy over primary 
comprehensive General and Automobile Liability shall be carried 
in a minimum amount of: 

$5,000,000  Each Occurrence 
$5,000,000 Aggregate 

The Umbrella or Excess Policy shall be following the form of: 

a. Any Additional Insured under primary policy. 
b. Per project and per location aggregates. 
c. Explosion, Collapse, or Underground Hazards 
d. Stop-Gap Liability 
e. Waiver of Subrogation against Owner. 
f. Watercraft (when employed to perform the work). 
g. Aircraft (when employed to perform the work). 
h. 60-Day Notice of Cancellation or material change. 

 

4. Paragraph 5.06 – Property Insurance – shall be DELETED in its entirety. 
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D. ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

1. Paragraph 6.01.A – After the first sentence add:  “Contractor’s Work shall 
be performed according to the standards of care normally exercised by 
construction organizations within Ohio that are engaged in performing 
comparable services devoting such attention thereto and applying such 
skills as may be necessary to perform the work in accordance with the 
Contract Documents.” 

2. Paragraph 6.02.C – Add a new paragraph as follows: 

“C. If the Contractor does not perform the work in accordance with the 
Contractor’s construction schedule and the project construction 
schedule, and it becomes apparent that the work may not be 
completed within the contract times, the Contractor shall, at no 
additional cost to the Owner, as necessary to improve the 
Contractor’s progress: (a) increase the number of employees in 
such crafts as will regain lost scheduled progress; and (b) increase 
the number of working hours per shift, shifts per work day, 
working days per week, the amount of equipment, or any 
combination of the foregoing measures to regain lost scheduled 
progress.  Contractor shall furnish such employees, materials, 
facilities, and equipment, and shall work such hours, including 
extra shifts, overtime operations, and Sundays and holidays, as 
may be necessary to insure the prosecution and completion of the 
work in accordance with the Contractor’s construction schedule 
and the project construction schedule.” 

3. Paragraph 6.02.D – Add a new paragraph as follows: 

“D.   Contractor shall at all times maintain good discipline and order at 
the site.  The Contractor shall not permit employment of unfit 
persons or persons not skilled in tasks assigned to them.  If the 
Owner deems any employee of the Contractor or a subcontractor 
unsatisfactory, the Contractor must transfer or require its 
subcontractor to transfer such employee from the project 
immediately.” 

4. Paragraph 6.05(E)  - shall be deleted. 
 

5. Paragraph 6.08 – Replace this Paragraph with the following: 

“A.   Permit requirements are specified in Section 0020 00 – 
INSTRUCTIONS TO BIDDERS, and 00 70 20 – PERMITS.   

6. Paragraph 6.10 – Taxes, is amended as follows: 

“A. OWNER, being a public body, is exempt from taxes on material 
incorporated into the work.  CONTRACTOR, therefore, is not 
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required to pay such materials taxes.  The OWNER will provide 
the tax exemption forms.  These forms are to contain all necessary 
information required by the State.  CONTRACTOR shall be 
responsible for payment of any applicable commercial activity tax. 

B. Owner’s exemption does not apply to construction tools, 
machinery, equipment, or other property purchased by or leased by 
Contractor, or to supplies or materials not incorporated to the 
Work. 

C. Contractor is specifically required to abide by all local tax 
requirements, if any, including income tax requirements to 
withhold at source.  Contractor acknowledges that the Contract 
work may take place in various cities and taxing districts, and 
further acknowledges different tax burdens may be imposed by 
each.  Contractor shall indemnify, defend, and hold Owner 
harmless for any federal, state, or local tax liabilities incurred as a 
result of Contractor performing the Work.” 

6. Paragraphs 6.13 and 6.14 – Safety and Protection, are supplemented with 
the following: “All construction work under this Agreement is subject to 
Chapter XVII of Title 29, Code of Federal Regulations (CFR) Part 1926 
(formerly Chapter XVII of Title 29, Part 1518) titled, “Safety and Health 
Regulations for Construction” and subsequent amendments.” 

E. ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

1. Paragraph 9.01 – Add the following sentence:  The parties acknowledge 
and agree that ENGINEER is a full time employee of OWNER and is not an 
independent third party, however, ENGINEER shall perform any duties under this 
agreement in good faith and adhere to a standard of professional care and skill 
ordinarily used by members of the subject profession practicing under similar 
circumstances at the same time and in the same locality.  

F. ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

1. Paragraph 10.03.A.4 – Add the following paragraph: 

“4. In no event is the Contractor entitled to reserve any rights or take 
other similar action with respect to a change order if the effect or 
intent of such reservation or action would be to accommodate a 
further adjustment in the contract times, contract price, or both, 
after the Contractor executes the change order.  By executing a 
change order, the Contractor irrevocably certifies that the elements 
of the change order described are completely satisfied and waives 
all rights to seek further adjustment of the contract times, contract 
price, or both, at a later date with respect to the associated change 
in the work.” 
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E. ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

1.        Paragraph 11.01(A)(3) – Amend the Second Sentence as follows:  
DELETE the phrase “If required by Owner”.  Add Sentence OWNER requires 
CONTRACTOR to competitively bid work from subcontractors. 

2.            Paragraph 11.01(D) Add the following Sentence: This agreement shall 
be subject to open book pricing, CONTRACTOR shall make any all bids, 
invoices, receipts, any and all documentation for expenses and costs available for 
inspection by OWNER immediately upon request. 

Paragraph 11.01.B.1 – Add project manager and project executive to the list of 
excluded compensation and payroll costs. 

E. ARTICLE 12 – CHANGE OF CONTRACT PRICE, CHANGE OF CONTRACT 
TIMES 

1. Paragraph 12.01.C.2.e – Add the following to the end of paragraph 
12.01.C.2.e: “Any change that results in a net decrease in cost shall 
include the appropriate overhead and profit added thereto calculated as set 
forth in ARTICLE 12 of the General Conditions.” 

2. Paragraph 12.01.D – Insert new paragraph as follows:  “D.  In no event 
shall Contractor be entitled to any increase in the Contract Price on 
account of any adverse weather.” 

3. Paragraph 12.02.B – Replace Paragraph 12.02.B with the following:  

“B. If the Contractor wishes to make a claim for an increase in contract 
times, prompt written notice as provided herein shall be given.  The 
Contractor’s claim shall include an estimate of cost and of probable effect 
of delay on progress of the work, a detailed schedule which indentifies the 
critical portions of the work impacted by the delaying event and the dates 
of such impact, and a statement from Contractor that the increase 
requested is the entire increase in the contract time associated with the 
claim.  The failure to provide such information and statement within the 
time period established in Paragraph 10.05.B shall constitute an 
irrevocable waiver of the claim.  In the case of a continuing delay 
occurring on consecutive days, only one claim is necessary, provided, 
however, that within ten (10) days of the cessation of the cause of the 
continuing delay, the Contractor shall notify the Owner in writing that the 
cause of the delay has ceased.  The failure to give notice of the cessation 
of the cause of the continuing delay shall constitute an irrevocable waiver 
of any claim based upon the continuing delay.” 

4. Add the following paragraph as Paragraph 12.02.C: 

“In addition to the requirements of Paragraph 12.02.B, if adverse weather 
conditions are the basis for a claim for additional time, the contractor shall 
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support such claim with data acceptable to the Owner and Engineer that 
substantiates that weather conditions were significantly abnormal for the 
period of time and could not have reasonably been anticipated and that 
weather conditions had an adverse effect on a critical element of the 
scheduled construction.  Notwithstanding any other provisions of the 
Contract Documents to the contrary, the project times will not be adjusted 
on account of the impact of an normal adverse weather or any of the work 
or on account of the impact of any abnormal adverse weather on non-
critical elements of the work.  The support for the evaluation of all 
adverse-weather claims resulting in lost work days shall be based upon 
criteria as provided for in the State of Ohio Department of Transportation 
(ODOT) Construction and Material Specifications dated January 1, 2013.  
ODOT Specification 108.06.C lists the number of days that the Contractor 
may expect to be lost due to weather as follows: 

Month Number of Days Lost 
Due to Weather 

January 8 
February 8 
March 7 
April 6 
May 5 
June 5 
July 4 

August 4 
September 5 

October 6 
November 6 
December 6 

5. Paragraph 12.03.F – Add new paragraph as follows: 

“F.  Any proposed time extensions for delays requested because of 
abnormal weather conditions shall be subject to Paragraph 12.02.C.” 

6. Paragraph 12.03.G. – Add new paragraph as follows: 

“G.  Delays beyond  the substantial completion date attributable to and 
within the control of the Contractor, their Subcontractor, or Supplier shall 
be subject to liquidated damages in the amounts specified in SECTION 00 
60 10 – CONTRACT.” 
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F. ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

1. Paragraph 15.01.A. – Delete the sentence that states: “Contractor shall be 
granted an adjustment in the Contract Price or an extension of the Contract Times, 
or both directly attributable to any suck suspension if Contractor makes a Claim 
therefor as provided in Paragraph 10.05. 

REPLACE the above sentence with the following:  Contractor shall be granted an 
extension of the Contract Times directly attributable to any such suspension if 
Contractor makes a Claim therefor as provided in Paragraph 10.05. 

2. Paragraph 15.03.A(3) – shall be DELETED in its entirety. 

G. ARTICLE 14 – PAYMENT TO CONTRACTOR AND COMPLETION 

1. Add new Paragraph 14.02.A.4 as follows: 

“4.  In accordance with ORC Section 153.12 partial payments to the 
Contractor for labor performed under either a unit or lump sum price 
contract shall be made at the rate of ninety-two per cent of the estimates 
prepared by the Contractor and approved by the Engineer.   All labor 
performed after the job is fifty percent completed shall be paid for at the 
rate of one hundred per cent of the estimates submitted by the Contractor 
and approved by the Engineer.  A Contract shall be considered 50 percent 
complete when the Contractor has been paid an amount equal to 50 
percent of the total cost of the labor of the Contract and 50 percent of the 
total cost of the material of the Contract. 

All materials furnished and delivered but not actually included in the 
construction and approved by the Owner, after the work under this 
contract is 50 percent complete, shall be paid for at the rate of 92 percent 
of the invoiced value of the materials.  The balance of such estimates shall 
be paid when the material is incorporated into and becomes a part of the 
building construction.   

When the major portion of the project is substantially completed and 
occupied, or in use, or otherwise accepted, and there exists no other reason 
to withhold retainage, the retained percentages held in connection with 
such portion shall be released and paid to the contractor, withholding only 
that amount necessary to assure completion. 

All retained payments shall be deposited into an escrow account at the 1st 
National Bank, 1160 E. Main Street, Lebanon Ohio (513) 932-3221, 
Contact: Gail Haines.  The Contractor may waive their right to deposit the 
payments in an escrow account by written request to the Owner.  Retained 
payments not deposited into an escrow account will be held by the Owner 
for future payment to the Contractor.” 

2. Amend Paragraph 14.02.C to read:  “Thirty days after presentation ……” 
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G. ARTICLE 16 – DISPUTE RESOLUTION 

1. Delete Paragraphs 16.01.A, 16.01.B, and 16.01.C and replace with the 
following: 

“1.  This Contract shall be construed under the laws of the State of Ohio, 
and the parties hereby stipulate to the venue for any and all claims, 
disputes, interpretations, litigation of any kind arising out of this Contract 
being exclusively in the Warren County, Ohio Court of Common Pleas 
(unless both parties mutually agree in writing to alternate dispute 
resolution), as well as waiving any right to bring or remove such matters 
in or to any other state or federal court.” 

 

PART 2  PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 

 

END OF SECTION 
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SECTION 01 11 00 

SUMMARY OF WORK 

PART 1 – GENERAL 

1.1 LOCATION OF WORK 

A. The work of this Contract is located in Warren County, Ohio at the following wellfield 
location: 

Wellfield Name City/Village Address Parcel No. 
North Wellfield Franklin 8093 Franklin-Trenton Road 02 07 226 001 

B. Access to the sites can be gained by contacting Kathryn Gilbert, Warren County Project 
Manager, phone (513) 695-1645. 

1.2 SCOPE OF WORK 

A. Furnish all materials, labor, equipment, and incidentals required to redevelop and test existing 
wells in the East and Thompson Wellfields as shown in the Contract Documents and/or 
specified herein. 

B. The Work includes, but is not limited to, the following: 
1. Redevelop and test Production Wells No. 3, 4, and 6 located at the North Well Field. 
2. Perform pumping tests on all redeveloped wells. The testing shall be in accordance with 

Ohio Administrative Code Section 3745-9-09 and shall include both step-drawdown and 
48-hour constant rate pumping. 

3. Replacement of column pipe on Production Wells No. 3, 4, and 6 located at the North Well 
Field. 

4. Dill a ¾” NTP tap on the discharge piping and install a ¾” NTP bolt on Production Wells 
No. 3, 4, and 6 located at the North Well Field. 

 
North Well Field 

Production Well 3 Production Well 4 Production Well 6 
• Pre-cleaning video inspection  
• Pump tear down & inspection 
• Well Rehabilitation 
• Post-cleaning  video inspection 
• Drawdown pump testing 
• Replace Column Pipe 
• Disinfection of well and discharge piping 
• Drill ¾” NTP tap on discharge piping and 

install ¾” NTP bolt. 

• Pre-cleaning video inspection  
• Pump tear down & inspection 
• Well Rehabilitation 
• Post-cleaning  video inspection 
• Drawdown pump testing 
• Replace Column Pipe 
• Disinfection of well and discharge piping 
• Drill ¾” NTP tap on pump discharge head and 

install ¾” NTP bolt. 

• Pre-cleaning video inspection  
• Pump tear down & inspection 
• Well Rehabilitation 
• Post-cleaning  video inspection 
• Drawdown pump testing 
• Replace Column Pipe 
• Disinfection of well and discharge piping 
• Drill ¾” NTP tap on pump discharge head and 

install ¾” NTP bolt. 

C. All materials, equipment, skills, tools, and labor which is reasonably and properly inferable and 
necessary for the proper completion of the Work in a substantial manner and in compliance 
with the requirements stated or implied by these Specifications or Drawings shall be furnished 
and installed by the Contractor without additional compensation, whether specifically indicated 
in the Contract Documents or not. 
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1.3 CONTRACTOR’S USE OF PREMISES  

A. Contractor shall limit the use of the premises for his/her work and for storage to allow for 
Owner occupancy and daily operation. 

B. Coordinate use of premises with Owner. 

C. If directed by the Owner, move any stored items, which interfere with operations. 

1.4 PLANS AND SPECIFICATIONS  

A. Specifications.  The General Condition Section (No. 00700) contains requirements which 
govern the work.  The Technical Specifications consist of three parts:  General, Products, and 
Execution.  Products and Execution modify and supplement these by detailed requirements of 
the work and shall always govern whenever there appears to be a conflict. 

1.5 CONTINUOUS TREATMENT PROVISIONS  

A. The Contractor shall comply with all laws, ordinances, rules, orders, and regulations relating to 
the performance of the work required to complete the Contract. 

PART 2 – PRODUCTS  

Not Used. 

PART 3 – EXECUTION  

Not Used.     

END OF SECTION 
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SECTION 01 26 27 

CHANGE ORDER PROCEDURES  

PART 1 – GENERAL 

1.1 CHANGE TO CONTRACT  

A. If the Contractor must undertake additional work occurring after the execution of the 
Contract, the Contractor, prior to the start of additional work, shall issue a change order 
request setting forth the additional work that must be undertaken and requesting 
authorization for additional cost.   Any change order issued during the work shall not 
invalidate the Contract. The cost of such a change order shall be the contractor’s actual 
costs including wages, labor costs other than wages, wage taxes, materials, equipment 
costs and rentals, insurance, and subcontracts attributable to the additional activity, plus 
an overhead and profit fee. 
1. An overhead and profit fee of 15% shall be permitted for all payroll costs for 

employees in the direct employment of the Contractor and for all materials and 
equipment furnished and incorporated into change order work. 

2. An overhead and profit fee of 5% shall be permitted for all change order work 
performed by subcontractors. 

B. Contractor shall not perform work outside of the Contract without written authorization. 
Should disputes regarding change order work arise between the Contractor and Owner 
that cannot be amiably resolved, the venue for any disputes hereunder shall be the 
Warren County Court of Common Pleas. 

1.2 REQUIREMENTS INCLUDED  

A. Promptly implement change order procedures. 
1. Provide full written data required to evaluate changes. 
2. Maintain detailed records of work done on a time-and-material/force account basis. 
3. Provide full documentation to Engineer on request. 

B. Designate in writing the member of Contractor’s organization: 
1. Who is authorized to accept changes in the work? 
2. Who is responsible for informing others in the Contractor’s employment of the 

authorization of changes in the work? 

C. Owner will designate in writing the person who is authorized to execute Change Orders. 

1.3 RELATED REQUIREMENTS   

A. Standard General Conditions of the Construction Contract are included in Section 00700. 
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1.4 PRELIMINARY PROCEDURES  

A. Owner may initiate changes by submitting a Request for Proposal (RFP) to Contractor. 
Request will include: 
1. Detailed description of the Change, Products and location of the change in the 

project. 
2. Supplementary or revised Drawings and Specifications. 
3. The projected time span for making the change and a specific statement as to whether 

overtime work is, or is not, authorized. 
4. A specific period of time during which the requested price will be considered valid. 
5. Such request is for information only and is not an instruction to execute the changes, 

nor to stop work in progress. 

B.  Contractor may initiate changes by submitting a written notice to Owner, containing: 
1. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect on the Contract Sum and the Contract Time. 
4. Statement of the effect on the work of separate Contractors. 
5. Documentation supporting any change in Contract Sum or Contract Time, as 

appropriate. 

1.5 DOCUMENTATION OF PROPOSALS AND CLAIMS   

A. Support each quotation for a lump sum proposal and for each unit price which has not 
previously been established, with sufficient substantiating data to allow Owner to 
evaluate the quotation. 

B. On request, provide additional data to support time and cost computations 
1. Labor required. 
2. Equipment required. 
3. Products required. 

a. Recommended source of purchase and unit cost. 
b. Quantities required. 

4. Taxes, insurance and bonds. 
5. Credit for work deleted from Contract, similarly documented. 
6. Overhead and profit. 
7. Justifications for any change in Contract Time. 

C. Support each claim for additional costs and for work done on a time-and-material/force 
account basis, with documentation as required for a lump sum proposal, plus additional 
information. 
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1. Name of the Owner’s authorized agent who ordered the work and date of the order. 
2. Dates and times work was performed and by whom. 
3. Time record, summary of hours worked, and hourly rates paid. 
4. Receipts and invoices for: 

a. Equipment used, listing dates and times of use. 
b. Products used, listing of quantities. 
c. Subcontracts. 

1.6 PREPARATION OF CHANGE ORDERS 

A. Owner will prepare each Change Order. 

B. Change Order will describe changes in the work, both additions and deletions, with 
attachments of revised Contract Documents to define details of the change. 

C. Change Order will provide an accounting of the adjustment in the Contract Sum and in 
the Contract Time. 

1.7 CORRELATION WITH CONTRACTOR’S SUBMITTALS 

A. Periodically revise Schedule of Values and Request for Payment forms to record each 
change as a separate item of work, and to record the adjusted Contract Sum. 

B. Periodically revise the Construction Schedule to reflect each change in Contract Time. 
1. Revise subschedules to show changes for other items of work affected by changes. 

C. Upon completion of work under a Change Order, enter pertinent changes in Record 
Documents. 

PART 2 –PRODUCTS 

Not Used. 

PART 3 –EXECUTION  

Not Used. 

 

END OF SECTION  
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SECTION 01 29 76 

PAYMENT PROCEDURES  

PART 1 – GENERAL 

1.1 REQUIREMENTS INCLUDED  

A. Submit Applications for Payment to the Owner in accordance with the project schedule 
contained in the Contract between the Owner and Contractor. 

B. The Contractor shall submit a Schedule of Values to be used as the basis for the 
Contractor’s Application for Payment. 

1.2 SUBMITTALS  

A. Submit to the Owner applications with itemized data typed on 8-½-in by 11-in paper. 
B. Provide itemized data on continuation sheet. 

1. The Schedule of Values format, line items and monetary values shall be reviewed 
and approved by the Owner. 

1.3 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT  

A. Application Form 
1. Partial payment to the Contractor for work performed under a lump sum project shall 

be based on a schedule prepared by the Contractor and approved by the Owner who 
shall apportion the lump sum price to the major components entering into or forming 
a part of the work under the lump sum price. 

2. Fill in required information, including that for Change Orders executed prior to date 
of submittal of application. 

3. Fill in summary of dollar values to agree with respective totals indicated on 
continuation sheets. 

4. Execute certification with signature of a responsible officer of Contract firm. 

B. Continuation Sheets 
1. Fill in total list of all scheduled component items of Work, with item number and 

scheduled dollar value for each item. 
2. Fill in dollar value in each column for each scheduled line item when work has been 

performed or products stored. 
a. Round off values to nearest dollar, or as specified for Schedule of Values. 

3. List each Change Order executed prior to date of submission, at the end of the 
continuation sheets. 
a. List by Change Order Number and description, as for an original component item 

of work. 
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4. To receive approval for payment on component material stored on site, submit copies 
of the original paid invoices with the application for payment. 

C. Prevailing Wage and Subcontractor Payments 
1. Prior to the first pay request the Contractor shall submit completed Prevailing Wage 

Notification to Employee Forms for all employees that will work under the Contract.   
2. Each pay request shall be accompanied by a notarized Affidavit of Compliance 

certifying that the Contractor has complied with prevailing wage requirements of 
Chapter 4115 of the Ohio Revised Code and that no rebates or deductions have been 
or will be made, directly or indirectly from any wages paid in connection with this 
project, other than those provided by law. 

3. Each pay request shall be accompanied by certified weekly payroll reports 
documenting the number of hours worked by employee, net pay, tax withholdings, 
and other deducted amounts provided by law. 

4. Beginning with the second Application for Payment, each Application shall include 
an affidavit of Contractor stating that all previous progress payments received on 
account of the Work have been applied to discharge Contractor’s legitimate 
obligations associated with prior Applications for Payment. 

D. Retainage 
1. In accordance with ORC Section 153.12 partial payments to the Contractor for labor 

performed under either a unit or lump sum price contract shall be made at the rate of 
ninety-two per cent of the estimates prepared by the Contractor and approved by the 
Engineer. All labor performed after the job is fifty per cent completed shall be paid 
for at the rate of one hundred per cent of the estimates submitted by the Contractor 
and approved by the Engineer.   

2. When the major portion of the project is substantially completed and occupied, or in 
use, or otherwise accepted, and there exists no other reason to withhold retainage, the 
retained percentages held in connection with such portion shall be released and paid 
to the contractor, withholding only that amount necessary to assure completion. 

1.4 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS  

A. When the Owner requires substantiating data, submit suitable information, with a cover 
letter identifying. 
1. Project 
2. Application number and date. 
3. Detailed list of enclosures. 
4. For stored products: 

a. Item number and identification as shown on application. 
b. Description of specific material. 
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1.5 SUBMITTAL PROCEDURE  

A. Submit Applications for Payment to the Owner at the times stipulated in the Agreement. 

B. Number:  Two copies of each Application. 

C. When the Owner finds Application properly completed and correct, he/she will transmit 
certificate for payment to Owner, with copy to Contractor. 

PART 2 –PRODUCTS 

Not Used. 

PART 3 –EXECUTION  

Not Used. 

 

END OF SECTION  
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SECTION 01 31 00 

COORDINATION  

PART 1 – GENERAL 

1.1 UTILITIES  

A. Coordinate Work with various utilities within Project limits in accordance with Section 
00700. 

B. Ohio Utilities Protection Service 

1. Telephone: 1-800-362-2764 

2. Notify at least 48 hours in advance of construction. 

1.2 PROJECT MEETINGS  

A. Preconstruction Meeting: 

1. To be held at Richard A. Renneker Water Treatment Plant. 

2. Contractor shall provide to the Owner the following items at or before the 
Preconstruction Conference: 
a. List and contact information for Subcontractors 
b. Schedule of Values 
c. Preliminary Project Schedule 
d. Prevailing Wage Employee Notification Forms 

3. Contractor shall be prepared to discuss the following items, as a minimum: 
a. Status of Bonds and Insurance 
b. Sequencing of critical path work items. 
c. Project changes and clarification procedures. 
d. Use of site, access, office and storage areas, security and temporary faculties. 
e. Major product delivery and priorities. 
f. Contractor’s safety plan and representative. 

4. Attendees may include, but not limited to: 
a. Owner. 
b. Contractor’s office representative. 
c. Contractor’s resident superintendent. 
d. Subcontractors’ representatives whom Contractor may desire or Engineer may 

request to attend. 
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e. Others as appropriate.  

1.3 OWNER’S OCCUPANCY REQUIREMENTS  

A. Owner shall occupy the premises during the entire Contract period to conduct its 
normal operations. Cooperate with Owner in all operations to minimize conflict and to 
facilitate Owner usage. 

1.4 OWNER FACILITIES  

A. Operation and Shutdown of Existing Facilities:  

1. The operation of any County owned valves or County owned equipment is strictly 
prohibited. Valves and County owned equipment shall only be operated by County 
personnel. For safety purposes, lock-out/tag-out procedures shall be followed for all 
valves isolating the wells. 

2. Due to the nature of the project, work may be performed on weekends and 
weekdays, excluding County recognized holidays. Work shall occur between the 
hours of 7:00 AM to 5:00 PM. Work conducted outside of regular hours shall occur 
only with prior written consent of Owner and shall only be approved to meet the 
project schedule and/or to avoid undesirable weather conditions. 

3. Do not proceed with Work affecting the operation without obtaining the Owner’s 
advance approval of the need for and duration of such Work. 

PART 2 – PRODUCTS  

Not Used. 

PART 3 – EXECUTION  

Not Used. 

 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTALS  

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS  

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specifications, apply to this section. 

1.2 SUMMARY 

A. This Section specifies the general methods and requirements of submissions applicable 
to Shop Drawings, Product Data, Samples, Mock Ups, and Schedules.  Additional 
general submission requirements are contained in Paragraphs 6.24 and 6.25 of the 
General Conditions. Detailed submittal requirements are specified in the technical 
Sections. 

B. All submittals shall be clearly identified by reference to Section Number, Paragraph, 
Drawing Number or Detail as applicable.  Submittals shall be clear and legible and of 
sufficient size for presentation of data. 

1.3 SHOP DRAWINGS, PRODUCT DATA, SAMPLES   

A. Shop Drawings 
1. Contractor shall submit complete information by each specification section. A 

complete submittal shall include all items listed under the submittal heading for each 
specification section.  

2. Shop drawings as specified in individual Sections shall include, but is not limited to, 
manufacture data, drawings, and technical data sheets; color charts and samples; 
manufacture instructions; warranties; applicator and employee experience and 
certifications; scheduled in information; actual shop work manufacturing 
instructions; custom templates; coordination drawings; individual system or 
equipment inspection and test reports; including performance curves and 
certifications; as applicable to the work. 

3. All submittals shall be by the General Contractor.  Information prepared by 
subcontractors shall be sent directly to the General Contractor for checking and 
submission.   

4. Check all shop drawings regarding measurements, size of members, materials and 
details to make sure that they conform to the intent of the Drawings and related 
Sections.  Return shop drawings found to be inaccurate or otherwise in error to the 
subcontractors for correction before submission thereof. 

5. All details on shop drawings shall show clearly the relation of the various parts to the 
main members and lines of the structure and where correct fabrication of the work 
depends upon field measurements, such measurements shall be made and noted on 
the drawings before being submitted. 
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B. Product Data 
1. Product data as specified in individual Sections include, standard prepared data for 

manufactured products (sometimes referred to as catalog data), such as the 
manufacturer's product specification and installation instructions, availability of 
colors and patterns, manufacturer's printed statements of compliances and 
applicability, roughing in diagrams and templates, catalog cuts, product photographs, 
standard wiring diagrams, printed performance curves and operational range 
diagrams, production or quality control inspection and test reports and certifications, 
mill reports, product operating and maintenance instructions and recommended spare 
parts listing and printed product warranties, as applicable to the work. 

C. Samples 
1. Samples specified in individual Sections include, physical examples of the work such 

as sections of manufactured or fabricated work, small cuts or containers of materials, 
complete units of repetitively used products, color/texture/pattern swatches and range 
sets, specimens for coordination of visual effect, graphic symbols and units of work 
to be used by the Owner for independent inspection and testing, as applicable to the 
work. 

1.4 CONTRACTOR’S RESPONSIBILITIES 

A. Review shop drawings, product data and samples, including those by subcontractors, 
prior to submission to determine and verify the following: 
1. Field measurements 
2. Filed construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with related Sections. 

B. Notify the Owner in writing, at the time of submittal, of any deviations in the submittals 
from the requirements of the Contract Documents. 

C. The review and approval of shop drawings, samples or product data by the Owner shall 
not relieve the Contractor from the responsibility for the fulfillment of the terms of the 
Contract.  All risks of error and omission are assumed by the Contractor and the Owner 
will have no responsibility therefore. 

D. No portion of the work requiring a shop drawing, sample, or product data shall be started 
nor shall any materials be fabricated or installed prior to the approval or qualified 
approval of such item.  Fabrication performed, materials purchased or on site 
construction accomplished which does not conform to approved shop drawings and data 
shall be at the Contractor's risk.  The Owner will not be liable for any expense or delay 
due to corrections or remedies required to accomplish conformity. 

E. Project work, materials, fabrication, and installation shall conform with approved shop 
drawings, applicable samples, and product data. 
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1.5 SUBMITTAL PROCEDURES 

A. Submittal Schedule: 
1. Prepare and submit a Submittal schedule that identifies the following for each 

Submittal: 
a. Submittal Number 
b. Submittal Description 
c. Projected date Submittal will be submitted. 

B. Submittal Identification Numbering – The Contractor shall utilize an 8-character 
submittal identification numbering Format SSSSS-NN-V in the following manner: 
1. SSSSS shall be the applicable Section Number. 
2. NN shall be the number 01 to 99 to sequentially number each initial separate item or 

drawing submitted under each specific Section Number. 
3. V, the last character shall be a letter, A to Z, indicating the submission, or 

resubmission of the same Drawing, i.e., “A”=1st submission, “B”=2nd submission, 
“C”=3rd submission, etc. A typical submittal number would be as follows: 

03 30 00 – 08 – B  
03 30 00 = Section for Concrete 
08  = The eighth initial submittal under this section 
B  = The second submission (first resubmission) of that particular  
 shop drawing 

C. Delivery Method: 
1. Submittals may be delivered as paper copies or electronic files at Contractor’s option.  
2. Advise Engineer of delivery method to be used at the preconstruction meeting. 
3. Paper Copies: 

a. Unless otherwise indicated, submit 2 copies of each Submittal. 
b. One copy of each Action Submittal will be returned to Contractor. 
c. Extra copies submitted by Contractor will be discarded. 

4. Electronic Files: 
a. Unless otherwise indicated, submit 1 copy of each Submittal in PDF format. 
b. Scanned Submittals shall be produced in such a way as to not compromise the 

graphic quality or accuracy of scale, where applicable; and text shall be 
searchable. 

c. One copy of each Action Submittal will be returned to the Contractor. 
d. Submittals may be transmitted via electronic mail (e-mail) or on a CD or DVD. 

Submittals that are transmitted electronically may be returned electronically at the 
Engineer’s discretion.  

5. Transmit Submittals to party and address identified by Engineer at preconstruction 
meeting. 
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D. Coordination and Timing: Coordinate preparation and processing of Submittals with 
performance of construction activities. Contractor is responsible for cost of delays caused 
by lack of coordination or tardiness of Submittals. Incomplete submittals will be rejected. 
1. Coordinate each Submittal with fabrication, purchasing, testing, delivery, other 

Submittals, and related activities that require sequential activity. 
2. Coordinate transmittal of different types of Submittals for related parts of the Work 

so processing will not be delayed because of need to review submittals concurrently 
for coordination. 
a. Engineer reserves the right to withhold action on a Submittal requiring 

coordination with other Submittals until related Submittals are received. 

E. Processing Time: Allow 15 full working days for Engineer to review each Submittal, 
including Resubmittals. Time for review shall commence on Engineer’s receipt of 
Submittal. No extension of the Contract Time will be authorized because of failure to 
transmit Submittals enough in advance of the Work to permit processing, including 
Resubmittals. Engineer will advise Contractor when a Submittal being processed must be 
delayed for coordination.  

F. Identification: Place a permanent label on each Submittal or generate a separate cover 
sheet. 
1. Indicate the name of firm or entity that prepared Submittal. 
2. Provide space to record Contractor’s review and approval markings and action taken 

by Engineer. 
3. Include the following information: 

a. Project Name. 
b. Date 
c. Name and address of Engineer. 
d. Name and address of Contractor. 
e. Name and address of Subcontractor(s). 
f. Name and address of Supplier(s). 
g. Name of Manufacturer. 
h. Submittal Number (as specified in article 1.4.B of this Section) 
i. Drawing Number and detail references, as applicable. 
j. Location(s) where product is to be installed, as applicable. 
k. Other necessary identification 

G. Deviations: Encircle or otherwise specifically identify deviations from the Contract 
Documents on Submittals. Submittals that include deviations that are not identified may 
be rejected. Engineer may or may not consider deviations. Deviations are not 
substitutions.  

H. Transmittal: Package each Submittal individually and appropriately for transmittal and 
handling. Transmit each Submittal using a transmittal form. Engineer will reject 
Submittal(s) received from sources other than Contractor. 
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I. Resubmittals: Make Resubmittals in same form and number of copies as initial 
Submittal.  
1. Note date and content of previous Submittal. 
2. Clearly identify additions and revisions.  
3. Resubmit Submittals until they are marked, “Approved” or “Approved with Changes 

Noted.” 

J. Distribution: Furnish copies of Submittals with mark indicating “Approved” or 
“Approved with Changes Noted” to manufacturers, subcontractors, suppliers, fabricators, 
installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities. 

K. Use for Construction: Unless otherwise indicated by Engineer, use only Submittals with 
mark indicating, “Approved” or “Approved with Changes Noted.” 

PART 2 – PRODUCTS 

2.1 ACTION SUBMITTALS  

A. General: Prepare and submit project specific Action Submittals required by individual 
Specification Sections. Do not use highlighting that would not be reproducible. 

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale where 
appropriate. Scale shall be sufficiently large to indicate pertinent features of the item and 
its methods of connection to the Work. 
1. Preparation: Fully illustrate requirements of the Contract Documents. Including the 

following information, as applicable: 
a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Colors and materials as applicable. 
e. Roughing-in and setting diagrams. 
f. Wiring diagrams showing field-installed wiring, including power, signal, control, 

and communication wiring. Differentiate between Manufacturer-installed and 
field-installed wiring. 

g. Manufacturing instructions 
h. Templates and patterns. 
i. Schedules. 
j. Calculations. 
k. Compliance with specified standards. 
l. Notation of coordination requirements. 
m. Notation of dimensions established by field measurement.  
n. Relationship to adjoining construction clearly indicated. 
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2. Sheet Size: Submit Shop Drawings on sheets at least 8-1/2-inches by 11-inches but 
no larger than 36- inches by 48-inches. 

3. Maintain copy of returned Submittal for Project records.  

C. Product Data: Collect information into a single Submittal for each element of 
construction and type of product or equipment. 
1. If information must be specially prepared for Submittal because standard printed data 

are not suitable for use, submit as Shop Drawings and, not as Product Data. 
2. Mark each copy of each Submittal to indicate which products and options are 

applicable. 
3. Include the following information, as applicable: 

a. Manufacturer’s written recommendations. 
b. Manufacturer’s product specifications. 
c. Manufacturer’s installation instructions. 
d. Color charts as required by individual Specification Sections. 
e. Manufacturer’s catalog cuts. 
f. Wiring diagrams showing factory-installed wiring.  
g. Printed performance curves. 
h. Operational range diagrams. 
i. Mill reports. 
j. Standard product operation and maintenance manuals. 
k. Compliance with specified reference standards. 
l. Testing by recognized testing agency. 
m. Application of testing agency labels and seals. 
n. Notation of coordination requirements. 

4. Submit Product Data before or concurrent with Samples. 
5. Maintain copy of returned Submittal for Project Records. 

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of 
these characteristics with other elements, and for a comparison of these characteristics 
between Submittal and actual component as delivered and installed. 
1. Transmit Samples that contain multiple, related components, such as accessories, 

together in one Submittal package. 
2. Identification: On unexposed side of Samples, attach label that includes the 

following: 
a. Generic description of Sample. 
b. Product name and name of Manufacturer 
c. Sample source 
d. Number and title of appropriate Specification Section. 

3. Samples from Verification: Submit full-size units or Samples of size indicated, 
prepared from same material to be used for the Work, cured and finished in manner 
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specified, physically identical with material or product proposed for use, and that 
show full range of color and texture variations expected. 

4.  Samples include, but are not limited to, the following: Partial sections of 
manufactured or fabricated components; small cuts or containers of materials; 
complete units of repetitively used materials; swatches showing color, texture, and 
pattern; color range sets; and components used for independent testing and 
inspection. 

5. Number of Samples: Unless otherwise indicated, submit 2 sets of Samples. Engineer 
will retain 1 Sample Set; remainder will be returned. 
a. Submit a single Sample where assembly details, workmanship, fabrication 

techniques, connections, operation, and other similar characteristics are to be 
demonstrated.  

b. If variation in color, pattern, texture, or other characteristic is inherent in material 
or product represented by a Sample, submit at least three sets of paired units that 
show approximate limits of variations.  

6. Disposition: Maintain sets of approved Samples at Site, available for quality-control 
comparisons throughout the course of construction activity. Sample sets may be used 
by Engineer to determine final acceptance of construction associated with each set. 
a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples shall be in an undamaged condition at the 
time of Substantial Completion. 

b. Samples not incorporated into the Work, or otherwise designated to become 
Owner’s property, are the property of the Contractor.  

2.2 INFORMATIONAL SUBMITTALS   

A. General: Prepare and submit Informational Submittals required by individual 
Specification Sections. Do not use highlighting that would not be reproducible. 

B. Certificates and Certifications: Provide a notarized statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity.  

C. Qualification Data: Prepare written information that demonstrates capabilities and 
experience of firm or person. Include lists of completed projects with project names and 
addresses, names and addresses of architects/engineers and owners, and other 
information specified. 

D. Installer Certificates: Prepare written statements on Manufacturer’s letterhead certifying 
that Installer complies with requirements in the Contract Documents and, where 
required, is authorized by Manufacturer for this Project. 

E. Manufacturer Certificates: Prepare written statements on Manufacturer’s letterhead 
certifying that Manufacturer complies with requirements in the Contract Documents. 
Include evidence of manufacturing experience where required. 
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F. Product Certificates: Prepare written statements on Manufacturer’s letterhead certifying 
that product complies with requirements in the Contract documents. 

G. Material Certificates: Prepare written statements on Manufacturer’s letterhead certifying 
that material complies with requirements in the Contract documents. 

H. Material Test Reports: Prepare reports written by a qualified testing agency, on testing 
agency’s standard form, indicating and interpreting test results of material for 
compliance with requirements in the Contract Documents.  

I. Product Test Results: Prepare written reports indicating current product produced by 
Manufacturer complies with requirements in the Contract Documents. Base reports on 
evaluation of test performed by Manufacturer and witnessed by a qualified testing 
agency, or on comprehensive tests performed by qualified testing agency.  

J. Research/Evaluation Reports: Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in 
effect for Project. Include the following information: 
1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

K. Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of tests performed 
before installation of product, for compliance with performance requirements in the 
Contract Documents. 

L. Compatibility Test Reports: Prepare reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of compatibility tests 
performed before installation of product. Include written recommendations for primers 
and substrate preparation needed for adhesion. 

M. Field Test Reports: Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of field tests performed either 
during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents. 

N. Manufacturer's Instructions: Prepare written or published information that documents 
Manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment. Include name of product and name, address, and telephone 
number of Manufacturer. Include the following, as applicable: 
1. Preparation of substrates. 
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2. Required substrate tolerances. 
3. Sequence of installation or erection. 
4. Required installation tolerances. 
5. Required adjustments. 
6. Recommendations for cleaning and protection. 

O. Manufacturer's Field Reports: Prepare written information documenting tests and 
inspections of factory authorized service representative. Include the following, as 
applicable: 
1. Name, address, and telephone number of factory-authorized service representative 

making report. 
2. Statement of substrate condition and acceptability of substrate for installation or 

application of product. 
3. Statement that products at Site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed 

performance complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Document settings in writing. 
8. Other required items indicated in individual Specification Sections. 

P. Safety Data Sheets (SDSs): Submit information directly to Owner; do not submit to 
Engineer. 
1. Engineer will not review Submittals that include SDSs and will return the entire 

Submittal for Resubmittal. 

PART 3 – EXECUTION  

3.1 CONTRACTOR’S REVIEW 

A. Review each Submittal and check for coordination with other work of the Contract and 
for compliance with the Contract Documents. Verify field dimensions and conditions; 
note corrections as necessary. Mark with approval stamp before submitting to Engineer. 
1. Approval Stamp: Stamp each Submittal with an approval stamp. Use the same stamp 

format for each Submittal. Include Project name and location, Submittal number, 
Specification Section title and number, name of reviewer, date of Contractor’s 
approval, and statement certifying that Submittal has been reviewed, checked, and 
approved for compliance with the Contract Documents.  

B. Submittals that are not approved and stamped by Contractor will be rejected.  
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3.2 ENGINEER’S REVIEW 

A. Action Submittals: Engineer will review Action Submittals, make marks to indicate 
corrections or modifications required, and return Submittal. Engineer will stamp each 
Submittal with an action stamp and will mark stamp appropriately to indicate action 
taken, as follows: 
1. Approved: Submittal appears to conform to the information given in the Contract 

Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Approved with Changes Noted: Upon incorporation of review comments, it appear 
that Submittal will conform to the information given in the Contract Documents and 
be compatible with the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents. 

3. Revise and Resubmit: Submittal has one or more specific segments that are 
incomplete, do not appear to conform to the information given in the Contract 
Documents, or are incompatible with the design concept of the completed Project as 
a functioning whole as indicated by the Contract Documents. Contractor shall 
resubmit information for review to demonstrate understanding of comments and 
portions of Work to be provided. Except as noted, Contractor shall not proceed with 
work related to Submittal. 

4. Rejected: Submittal as a whole is incomplete, does not appear to conform to the 
information given in the Contract Documents, or is incompatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. Contractor shall resubmit information for review to demonstrate 
understanding of comments and portions of Work to be provided. Contractor shall 
not proceed with work related to Submittal. 

B. Informational Submittals: Other Submittals required by the Contract Documents for 
information only. Engineer will acknowledge receipt of Information Submittals. Such 
Submittals include, but are not limited to: 
1. Qualifications Data. 
2. Certificates. 
3. Test Reports 
4. Manufacturer’s Instructions. 
5. Maintenance Data. 
6. Field Reports. 

C. Submittals not required by the Contract Documents will be returned without being 
reviewed. 

D. Partial Submittals are not acceptable, will be considered non-responsive, and will be 
rejected.  

END OF SECTION  
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SECTION 01 77 00 

CLOSEOUT PROCEDURES 

PART 1 – GENERAL 

1.1 SCOPE OF WORK 

A. This Section specifies administrative and procedural requirements for project closeout, 
including but not limited to: 
1. Closeout procedures. 
2. Final cleaning. 
3. Adjusting. 
4. Project record documents. 
5. Spare parts and maintenance materials. 

1.2 RELATED WORK 

A. Warranties and Bonds are included in Section 01 78 00. 

1.3 RECORD DOCUMENTS 

A. Maintain on site, one set of the following documents; actual revisions to the work shall 
be recorded in these documents: 
1. Contract Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other Modifications to the Contract. 
5. Reviewed shop drawings, product data, and samples. 

B. Store Record Documents separate from documents used for construction. 

C. Record information concurrent with construction progress. 

D. Specifications:  Legibly mark and record at each product section description of actual 
products installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and Modifications. 

E. Contract Drawings and Shop Drawings:  Legibly mark each item to record actual 
construction including: 
1. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 
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2. Measured locations of internal utilities and appurtenances concealed in construction, 
referenced to visible and accessible features of the work. 

3. Field changes of dimension and detail. 
4. Details not on original Contract Drawings. 

F. Submit documents to Owner with Application for Final Payment. 

1.4 CLOSEOUT PROCEDURES 

A. Submit written certification that Contract Documents have been reviewed, work has been 
inspected and that work is complete in accordance with Contract Documents and ready 
for Owners’s inspection. 

B. Provide submittals to Owner that are required by governing or other authorities. 

C. Submit Application for Final Payment identifying total adjusted Contract Sum, previous 
payments and sum remaining due. 

1.5 FINAL CLEANING 

A. Complete the following cleaning operations before requesting inspection for 
Certification of Substantial Completion. 
1. Clean the site of rubbish, litter and other foreign substances.  Sweep paved areas 

broom clean; remove stains, spills and other foreign deposits.  Rake grounds that are 
neither paved nor planted, to a smooth even-textured surface. 

1.6 ADJUSTING 

A. Adjust operating products and equipment to ensure smooth and unhindered operation. 

PART 2 – PRODUCTS  
Not Used. 
PART 3 – EXECUTION  
Not Used.  
 

END OF SECTION 
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SECTION 01 78 00 

WARRANTIES AND BONDS  

PART 1 – GENERAL 

1.1 SCOPE OF WORK 

A. This Section specifies general administrative and procedural requirements for warranties 
and bonds required by the Contract Documents, including manufacturer’s standard 
warranties on products and special warranties.  

1.2 RELATED WORK 

A. General closeout requirements are included in Section 01 77 00 Closeout Procedures. 

B. Specific requirements for warranties for the work, products, and installations that are 
specified to be warranted are included in the individual sections 

1.3 SUBMITTALS 

A. Submit written warranties to the Owner prior to the date fixed by the Engineer for 
Substantial Completion.  If the Certificate of Substantial Completion designates a 
commencement date for warranties other than the date of Substantial Completion for the 
work, or a designation portion of the work, submit written warranties upon request of the 
Owner.  

B. When a designated portion of the work is completed and occupied or used by the Owner, 
by separate agreement with the Contractor during the construction period, submit 
properly executed warranties to the Owner within 15 days of completion of that 
designated portion of the work.  

C. When a special warranty is required to be executed by the Contractor, or the Contractor 
and a subcontractor, supplier or manufacturer, prepare a written document that contains 
appropriate terms and identification, ready for execution by the required parties. Submit 
a draft to the Engineer for approval prior to final execution.  

D. Refer to individual Sections for specific content requirements for submittal of special 
warranties. 

E. At Final Completion compile two copies of each required warranty and bond properly 
executed by the Contractor, or by the Contractor, subcontractor, supplier, or 
manufacturer.  Organize the warranty documents into an orderly sequence based on the 
table of contents of the Project Manual. 

F. Bond warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl 
covered loose-leaf binders, thickness as necessary to accommodate contents and sized to 
receive 8-1/2-inch by 11-inch paper. 

G. Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project 
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Manual, with each item identified with the number and title of the Section in which 
specified and the name of the product or work item.  

H. Provide heavy paper dividers with celluloid covered tabs for each separate warranty. 
Mark the tab to identify the product or installation. Provide a typed description of the 
product or installation, including the name of the products and the name, address and 
telephone number of the installer, supplier, and manufacturer.  

I. Identify each binder on the front and the spine with the typed title “Warranties and 
Bonds”, the project title or name and the name, address, and telephone number of the 
Contractor. 

J. When operating and maintenance manuals are required for warranted construction, 
provide additional copies of each required warranty, as necessary, for inclusion in each 
required manual.  

1.4 WARRANTY REQUIREMENT  

A. Related Damages and Losses: When correcting warranted work that has failed, remove 
and replace other work that has been damaged as a result of such failure or that must be 
removed and replaced to provide access for correction of warranted work. 

B. Reinstatement of Warranty: When work covered by a warranty has failed and been 
corrected by replacement or rebuilding, reinstate the warranty by written endorsement. 
The reinstated warranty shall be equal to the original warranty with an equitable 
adjustment for depreciation.  

C. Replacement Cost: Upon determination that work covered by a warranty has failed, 
replace or rebuild the work to an acceptable condition complying with requirements of 
Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding 
defective work regardless of whether the Owner has benefited for use of the work 
through a portion of its anticipated useful service life.  

D. Owner’s Recourse: Written warranties made to the Owner are in addition to implied 
warranties, and shall not limit the duties, obligations, rights and remedies otherwise 
available under the law, nor shall warranty periods be interpreted as limitations on time 
in which the Owner can enforce such other duties, obligations, rights, or remedies.  

E. Rejection of Warranties: The Owner reserves the right to reject warranties and to limit 
selections to products with warranties not in conflict with requirements of the contract 
Documents.  

F. Disclaimers and Limitations: Manufacturer’s disclaimers and limitations on product 
warranties do not relieve the Contractor of the warranty on the work that incorporates the 
products, nor does it relieve suppliers, manufacturers and subcontractors required to 
countersign special warranties with the Contractor.  

G. Separate Prime Contracts: Each Prime Contractor is responsible for warranties related to 
its own Contract. 
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1.5 DEFINITIONS  

A. Standard Product Warranties are preprinted written warranties published by individual 
manufacturers for particular products and are specifically endorsed by the manufacturer 
to the Owner. 

B. Special Warranties are written warranties required by or incorporated in the Contract 
Documents, either to extend the time limits provided by standard warranties or to provide 
greater rights to the Owner.  

PART 2 – PRODUCTS  

Not Used. 

PART 3 – EXECUTION  

Not Used.  

 

END OF SECTION 
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SECTION 33 01 10  
 

WELL REDEVELOPMENT 
 

PART 1 – GENERAL  
 
1.1 SCOPE OF WORK 

A. Provide the labor, tools, equipment, chemicals, and materials necessary for the rehabilitation 
of four (4) drinking water production wells located at two different well fields in Warren 
County.  

B. The work general consists of pump removal, video inspection of the well screen and casing 
before and after cleaning, chemical and mechanical redevelopment of the wells, step down 
and 48-hour pump testing, flow meter replacement/installation, level sensor replacement, and 
motor replacement.  

C. The following work shall be performed on each of the wells: 

North Well Field 
Production Well 3 Production Well 4 Production Well 6 

• Pre-cleaning video inspection  
• Pump tear down & inspection 
• Well Rehabilitation 
• Post-cleaning  video inspection 
• Drawdown pump testing 
• Replace Column Pipe 
• Disinfection of well and discharge piping 
• Drill ¾” NTP tap on discharge piping and 

install ¾” NTP bolt. 

• Pre-cleaning video inspection  
• Pump tear down & inspection 
• Well Rehabilitation 
• Post-cleaning  video inspection 
• Drawdown pump testing 
• Replace Column Pipe 
• Disinfection of well and discharge piping 
• Drill ¾” NTP tap on pump discharge head and 

install ¾” NTP bolt. 

• Pre-cleaning video inspection  
• Pump tear down & inspection 
• Well Rehabilitation 
• Post-cleaning  video inspection 
• Drawdown pump testing 
• Replace Column Pipe 
• Disinfection of well and discharge piping 
• Drill ¾” NTP tap on pump discharge head and 

install ¾” NTP bolt. 

 

1.2 SCHEDULE  OF WORK 

A. Perform the Work in accordance with the time for completion stated in the Contract. 

B. Notify the Owner one work week in advance of initiating well rehabilitation actives. 

C. Comply with the following sequencing conditions: 

1. Only one well may be removed from service by the Contractor at any one time.  

2. North Wellfield Production Well 3 (PWN-3) can be from service until October 1, 2022 
and shall be back in operation by April 1, 2023. 

1.3 QUALITY ASSURANCE 

A. General. Perform all work in conducting the well redevelopment in compliance with Ohio 
Administrative Code (OAC) 3745-9-09, American Water Works Association (AWWA) A-
100 Water Well Standard, and other appropriate codes and standards, applicable requirements 
of governing agencies having jurisdiction, and according to the information specified herein. 
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1.4 EXISTING WELL INFORMATION  

1. The following table contains information on the wells, screens, and pumps. Additional 
data, including the ODNR Well Log and Drilling Reports and the construction drawings 
are including in Appendix B. 
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County 
Well ID 

Date 
Drilled 

ODNR 
Log # 

Casing 
Material 

Casing 
Length 

(ft) 

Casing 
Diameter 

(in) 

Screen 
Length 

(ft) 

Well 
Depth 

(ft) 

Screen 
Material 

Pump 
(gpm) Pump Type Pump Make 

& Model 

Pump Depth 
of Placement 

(ft) 

North Well Field 

PWN-3 3/22/1995 798069 Steel 45 18 54 99 Stainless Wire 
Wrapped .09” 

3,300 
@ 

190’ 
Submersible 

Peerless, 
Model 12 MB 

/ 4 stage 
37.4 

PWN-4 3/2/2005 978903 Steel 32 18 20 49 Stainless Wire 
Wrapped .08” 

950 @ 
183’ 

Vertical 
Turbine 

Peerless, 
Model 12 MB 

/ 4 stage 
34.7 

PWN-6 4/12/2005 978905 Steel 30 18 16 46 Stainless Wire 
Wrapped .08” 

796 @ 
179’ 

Vertical 
Turbine 

Peerless, 
Model 12 MB 

/ 4 stage 
34.7 
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1.5 SUBMITTALS 

A. Submit information regarding the proposed rehabilitation procedures including 
equipment, methods, and chemicals to be utilized. 

B. Submit Safety Data Sheets for all chemicals to be stored onsite and used during the 
work. 

C. Provide the manufacture pump curve for the pump used for redevelopment and draw 
down testing.  

D. Provide shop drawings and product data for level probes. 

E. Provide Operation and Maintenance Manuals for level probes. 

F. Provide digital video and written report of the camera downhole well inspections. 

G. Provided final report for each well documenting the redevelopment work at each site 
and the test pump results.  

1.6 DELIVERY, STORAGE, AND HANDLING  

A. Packaging and Shipping. The well rehabilitation materials and chemicals shall be 
packed, shipped, and delivered to the project site in a clean, undamaged, and 
environmentally safe condition. Take all precautions necessary in order to adhere to 
applicable manufacturer’s and supplier’s recommendations and requirements. 

B. Acceptance at site. The well rehabilitation materials and chemicals shall be accepted 
for use at the site by the Owner only if they have been properly packed, shipped and 
delivered to the project site. 

C. Storage. Store the well rehabilitation materials and chemicals in a clean, dry, and 
environmentally safe condition, out of flood prone areas. Provide and maintain these 
conditions until the materials and chemicals are used. 

1.7 PRIVATE AND STATE LAND 

A. The Contractor shall not enter or occupy private and state land outside of easements, 
except by permission of the land owner. 
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1.8 HISTORIC WELL PRODUCTION TEST RESULTS 

Date Well # Actual 
GPM 

Static 
Level (ft) 

Draw Down 
Level (ft) 

Draw 
Down (ft) 

Specific 
Capacity 
(gpm/ft) 

3/30/2005 PWN-3 1800 5 9.3 4.3 418.6 
3/30/2005 PWN-3 3750 5 14.5 9.5 394.7 
3/30/2005 PWN-3 5000 5 19.3 14.3 349.6 
3/31/2005 PWN-3 5000 5 20.1 15.1 331.1 

       
3/1/2005 PWN-4 354 10.4 11.58 1.18 300.0 
3/1/2005 PWN-4 708 10.4 13.96 3.56 198.9 
3/1/2005 PWN-4 1107 10.4 16.61 6.21 178.3 
3/1/2005 PWN-4 1208 10.4 17.32 6.92 174.6 

       
4/11/2005 PWN-6 1269 10.88 16.27 5.39 235.4 
4/11/2005 PWN-6 1494 10.88 21.33 10.45 143.0 
4/11/2005 PWN-6 1992 10.88 28.88 18.77 106.1 
4/11/2005 PWN-6 1829 10.88 28.42 17.54 104.3 
4/11/2005 PWN-6 1535 10.88 22.25 11.04 139.0 

1.9 WELL PROTECTION 

A. All well holes shall be adequately safeguarded by providing temporary barricades, 
covering, caution signs, lights, and other means to prevent accidents to persons, 
contamination of the well, damage to property, and keep wildlife from entering the 
wells. 

B. The Contractor shall take precautions to prevent injury to the public due to open well 
holes. All exposed well holes shall be mechanically sealed when Contractor is not on 
site. All equipment, chemicals, or other hazards which could be dangerous to the 
public, shall be locked and secured away from the public. 

C. The Contractor shall provide night lighting when 48-hour pump testing is performed. 

1.10 SITE INVESTIGATION  

A. The Contractor confirms that a site investigation/visit has been preformed to observe 
the existing conditions at the site of work, the type of equipment required to perform 
the work, the quality and quantity of the materials furnished insofar as this information 
is reasonably ascertainable from the inspection of the site, as well as from information 
presented herein. Any failure of the Contractor to acquaint themselves with available 
information will not relieve them from the responsibility for estimating properly the 
difficulty or cost of successfully performing the work. The Owner assumes no 
responsibility for any conclusion or interpretation made by the Contractor on the basis 
of the information made available by the owner. 
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1.11 UTILITIES 

A. Electricity – Electricity may not be readily accessible at all well sites. Temporary 
electric service may be available from the local power panels at each well. Contractor 
shall be responsible for all temporary connections. Provide temporary electric service 
as required if sufficient service is not available. 

B. Water – Untreated production water is available at each well field. When connecting to 
the Owner’s facilities the Contractor shall install a double check backflow prevention 
assembly (ASSE 1015). The Owner shall not charge the Contractor for water usage. 
Water can be obtained from the following locations: 

1. North Well Field – Water can be obtained from the 4-inch flushing connections 
within well structures. 

C. Sanitary – Sanitary facilities are not available at any of the well sites. Contractor shall 
provide temporary bathroom facilities. Temporary facilities shall be located a minimum 
of 300-feet from any and all well structures. 

1.12 USE AND STORAGE OF CHEMICALS 

A. Set up necessary supply and neutralization tanks adjacent to the wells or other 
convenient location acceptable to the Owner. Tanks shall be provided with secondary 
containment provisions with approved setback distance from existing wells and the 
Little Miami River. 

B. All equipment, such as the neutralization tank and any hose or piping which traverses 
over land, must also be delineated with caution tape, cones, signs, or sawhorses. If 
possible, where a hose or piping may cross a path or access road, it shall be covered by 
boards or suitable materials as to prevent punctures or leaks. 

C. Review Safety Data Sheets (SDS) for all chemicals intended for use in redevelopment 
work with workers prior to delivery. Maintain copies of the SDS at designated locations 
in accordance with regulatory agency requirements. Review SDS with workers at 
appropriate intervals. 

1.13 PROTECTION OF PROPERTY AND UTILITIES  

A. The Contractor shall be responsible for the preservation of all public and private 
property and utilities (including poles, signs, service to buildings, gas pipes, water 
pipes, electrical cable, hydrants, sewers, drains, communication cables, etc.), and shall 
use every precaution necessary to prevent damage thereto. If any direct or indirect 
damage is done to public or private property or utilities by any account of any act, 
omission, neglect, or misconduct in the execution of the work on the part of the 
Contractor, such property or utility shall be restored by the Contractor, at their expense, 
to a condition similar or equal to that existing before the damage was done, or they 
shall make good the damage in another manner acceptable to the County. 
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B. The Contractor shall be responsible for repairing any damage to public and private 
access drives and roadways leading to and from the well fields caused by their 
activities. Access drives and roadways shall be repaired to a condition similar or equal 
to that existing before the damage was done. 

1.14 CLEANUP AND DISPOSAL OF EXCESS MATERIAL 

A. During the course of the Work, the Contractor shall keep the work site in as clean and 
neat a condition as is possible Dispose of all residue and, at the conclusion of the work, 
remove and haul away any other refuse remaining from the work and leave the entire 
site of the work in a neat and orderly condition. 

1.15 PROCESS WATER DISPOSAL 

A. Contractor shall provide all licenses and permits required for the Work. All Work shall 
be performed in accordance with permit limitations, and all Federal, State, and Local 
regulatory requirements. 

B. Dispose of test pump water, chemical cleaning water, and other discharge water in 
accordance with regulatory requirements. 

1.16 WARRANTY 

A. All labor and materials supplied under this Section shall be warranted for a period of 
one (1) year by the Contractor and material manufacturers. The manufacturer’s 
warranty period shall run concurrently with the Contractor’s warranty period and shall 
commence on the Substantial Completion Date of each well. 

B. The materials shall be warranted to be free from defects in workmanship and design. 
Any materials that fail during the warranty period shall be replaced and the unit(s) 
restored to service at no expense to the County. 

PART 2 – PRODUCTS 

2.1 WELL REHABILITATION CHEMICALS 

A.  Chemicals, admixtures, and products used during rehabilitation shall be suitable for 
use in water supply wells. Redevelopment of wells can be accomplished using acid or 
chemical dispersants that have standard ANSI/NSF60 certification. Contractor shall 
procure all licenses and permits required for the Work. 

B. Dispersants that contain phosphorous compounds shall not be permitted. 

C. Chemical cleaning shall be accomplished through mechanical surging of commercial 
grade muriatic acid (industrial grad hydrochloric acid) at a 31% concentration. 
Sufficient quantities shall be supplied to clean the well screen slits, gravel pack, and 
well column. Provide sufficient quantities of muriatic acid to completely fill the screen 
volume of each well. Provide the following quantities for rehabilitation purposes: 
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Well No Gallons 55 Gallon Drums 
PWN-3 714 13 
PWN-4 264 5 
PWN-6 212 4 

D. Chemical cleaning shall be accomplished through mechanical surging of commercial 
grade sodium hypochlorite at a 12.5% concentration. Sufficient quantities shall be 
supplied to clean the well screen slits, gravel pack, and well column. Provide sufficient 
quantities of sodium hypochlorite to fill half the screen volume of each well. Provide 
the following quantities for rehabilitation purpose: 

Well No Gallons 55 Gallon Drums 
PWN-3 357 6.5 
PWN-4 132 2.5 
PWN-6 106 2 

E. Sufficient quantities of commercial grade soda ash, sodium thiosulfate, or other 
chemicals approved by Warren County shall be provided to neutralize and dechlorinate 
water that is pump from the well during redevelopment.  

F. Base bids shall include those chemicals listed above and in the quantities specified 
herein. The use of alternate chemicals including acids, surfactants, polymers, or 
chelating agents can be proposed as alternate bids.  

2.2 VIDEO CAMERA EQUIPMENT 

A. Video camera equipment shall be submersible, closed circuit television (CCTV) 
camera, full color, lighting with lens that rotates 360 degrees for inspection in any field 
of view within well casing. 

B. Recording equipment shall be above ground with computer link for data entry 
recording in DVD and thumb drive format, full color, video display with on screen 
footage display, capable of producing full color still photographs.  

 

2.3 PUMPS AND WELL FLOW TESTING  

A. Provide submersible or vertical turbine pumps for constant rate and step-drawdown 
testing. 

B. Any electric generator used for the test pumping shall have the necessary capacity fuel 
to adequately power the selected test pump through the pumping period. 

C. Discharge pipe shall be of a diameter and length adequate to transfer water from the 
test site to discharge points located away from the wellfield and adjacent to the Great 
Miami River, Turtle Creek, or Twin Creek. Provide matting, energy dissipaters, or rip 
rap to minimize erosion at the discharge points. Discharge pipe shall be in good 
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condition and shall not have any significant leaks. Discharging water into the wellfield 
shall not be permitted.  

D. Hoses and piping shall be rated for required operating pressures and chemical solution 
concentrations. 

E. The flow rate shall be measured using an orifice weir and manometer, or equivalent 
method acceptable to the County and Ohio EPA. 

F. Provide a gate valve suitable for controlling discharge through the discharge pipe. 
Valve size shall match discharge pipe size. 

G. Provide portable calibrated electric water level probes for water level measurements 
during testing. Probes shall be installed at the test well and monitoring wells identified 
in Section 3.3. Probes shall read and record data every minute and data shall be stored 
as a comma separated value (.csv) file. 

H. Provide portable direct readout monitors with sensors for pH, chlorine residual, and 
chemical solution concentrations. 

2.4 WELL LEVEL PROBES  

A. Remove and reinstall the level probes on all five wells. 

1. Give Warren County 24 hour, minimum, notice before removing each level probe. 
Warren County will disconnect cable at the control cabinet.  

B. The transducer shall consist of a piezoresistive sensing element, encased in a 316 SS 
housing. It shall come equipped with a 270-pound tensile strength, shielded, vented 
cable. Ventilation tube in the cable must automatically compensate for changes in 
atmospheric pressure. The vent must be protected with a maintenance free filter 
eliminating particulate or water droplets from entering the transducer.  The unit must 
incorporate lightning and surge protection utilizing dual arrestor technology, grounded 
to case, eliminating both power supply surges and lightning ground strike transients. 

C. The sensing element shall be capable of fitting through the existing ports. 

D. Range for all probes is 0 to 50 ft., shall be accurate to +/-0.25%, and provide a 4 to 20 
mA DC output signal. 

E. Level probes shall read gauge pressure. 

F. Probes shall be equipped with a cable that extends a range of 100 feet. Field verify the 
required cable length.  

G. Install probes at the depths shown in Appendix. These depths may be different than 
depths of existing probes. Contractor shall measure length required for installation and 
not rely on existing probe lengths. 
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H. Probe shall be GE Druck PTX1830, Dwyer Instruments Model SBLT2, or approved 
equal. 

2.5 COLUMN PIPE 

A. Column pipe shall be furnished in interchangeable sections not over 10 feet in length 
and shall be connected with threaded sleeve type couplings 

B. The friction loss in the column shall not exceed 5 feet per 100 feet of column, based on 
the rated capacity of the pump.  

C. The weight and size of the column shall be no less than required in AWWA Spec 101-
1.  

D. Column shall be coated with epoxy paint.  

E. The column assembly shall have bronze bearing retainers retained by the butted pipe 
ends. Each bearing retainer shall contain a water-lubricated, cutless rubber bearing 
designed for vertical pump service.  

PART 3 – EXECUTION  

3.1 VIDEO SURVEY 

A. A downhole video survey shall be conducted upon removal of the County’s pump and 
prior to conducting well rehabilitation. This video survey shall be conducted only when 
turbidity level allow a clear visual inspection of the interior of the well. It is likely that 
the water within the well casing and careen will be made cloudy by the removal 
activities. The well shall remain idle for a minimum period of 12 hours prior to video 
inspection unless otherwise approved by the County. 

B. The particular goals of the inspection activities include, but are not limited to, the 
following: 

1. To visually determine the structural integrity of the well casing and screen and to 
assess the condition of the screen including quantifying the amount of debris and 
buildup along the screen slots. 

2. To verify well construction information including depth to top of screen, screen 
length, and actual well depth. 

C. Provide two copies of all recordings, in color, to the County for review and permanent 
records. Specific measurements including the depth of the top of the well screen and 
comments on the screen conditions including description of any biofilm and/or 
encrustation observed, shall be made at the time the inspection in conducted in a 
manner clearly audible upon subsequent playing of the recording. 

D. Submit to the County a letter outlining the finding of the video survey including 
deficiencies or variations from available well records, structural damage to the well or 
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well screen, and any required remedies. Subsequent redevelopment work shall not 
commence until the County has discussed the results of the inspection work with the 
Contractor and has given approval to proceed. 

E. The Contractor shall lower and raise the camera at a sufficient rate of speed to avoid 
disturbance and suspension of sediment within the well. If the rate of speed creates 
turbidity within the well, the equipment shall be removed. Reconduct the test and 
inspection after suspended sediment has settled. The additional test and inspection shall 
be conducted at the Contractor’s expense. 

F. Upon completion of the well redevelopment a repeat of the video inspection, as 
described above, shall be conducted to show the results of the redevelopment work and 
any well condition that was not readily identifiable in the initial video. 

3.2 WELL PUMP INSPECTION 

A. Once removed from the well, the Contractor shall disassemble the pumping system for 
inspection. This includes the bowl assembly, column pipe, discharge head, and motor. 
Insulation resistance reading of the motor shall be taken and recorded to determine if 
the resistance is within manufacturer’s parameters. A detailed written report shall be 
prepared outlining conditions of the well system components and recommending for 
needed repairs/replacement. 

B. Prior to reinstalling the pump, Contractor shall sand blast and epoxy paint the pump 
discharge head and motor. Contractor shall sand blast, paint, and rebuild the stuffing 
box with new packing and adjust the gland to form at tight seal. 

C. The County may authorize and direct the Contractor to replace worn and 
malfunctioning items pending the recommendations contained in the detailed report. 
Well pump and motor repairs are beyond the scope of this project and if needed shall be 
performed as a change order to the Contract, at the pricing identified in the Alternate 
Bids. 

3.3 WELL REDEVELOPMENT 

A. The general methods to be used for the redevelopment procedures are as follows for 
each well: 

1. The reconditioning procedures shall combine the physical surging of the well 
screen area using dual disc surge tools along with chemical treatment.  The total 
time of surging each well shall be based on 1.5 hours of surging per foot of screen 
length. The surge tool shall contain two surge discs, each consisting of a rubber disc 
sized to within one half inch of the screen inside diameter sandwiched between two 
smaller diameter discs to attain an adequate rigidity.  The discs shall be located no 
further than 4 feet apart if fixed, but can be less if methods are employed to raise 
and lower only the bottom disc in a repetitive cycle.  Minimum equipment 
requirements are that the equipment shall be capable of producing a rhythmic 
stroking action (as associated with standard percussion type drilling rigs).  The 
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equipment to be utilized shall provide a 30-inch vertical stroke or longer and be 
capable of operating through an adjustable range from 20 to 40 strokes per minute.  
The surge tool itself, shall be capable of being lowered into the well screen with a 
complete string of pipe attached to the surface, to facilitate its required up and down 
movement. 

2. After removal of the existing pumping equipment, video inspection of the existing 
well, and wire brush cleaning of the screen, the development tools will be 
assembled and set into the well. 

3. Injection of the proposed redevelopment chemicals will be done through the 
development tools once they are set to depth within the well. 

4. The existing electrical power at each of the respective well locations may be used to 
perform the work. If electric power is not available at the well site, the Contractor 
shall be responsible to provide portable power supply to operate equipment. 

5. Upon completion of the chemical surging efforts, all spent chemicals, dissolved 
minerals, fine sediments, and other foreign matter shall be removed from well by 
airlifting procedure while simultaneous continuous surging. Flow from the well 
shall be discharged into a 1,500 gallon temporary holding tank(s) and neutralized 
prior to being discharged. 

6. The Contractor shall provide all materials required for the neutralization of 
chemicals including the holding tank(s), neutralization chemicals, pH and chlorine 
test kits, and sufficient discharge hose to transfer the waste water away from each 
site to the designated point of discharge. 

7. Once the development effort is complete, the development tools will be removed 
from the well and the well disinfected by the addition of chlorine into the well 
casing and screen. The wellhead with then be secured to prevent foreign matter 
from entering the well. 

 

8. Upon completion of all work, a written report will be prepared and submitted to the 
County. The report will contain all information regarding the redevelopment 
procedures, chemical solutions used, results of the cleaning efforts, and test 
pumping results. 

B. The chemical treatment and well redevelopment steps shall be as follows. 

1. Step 1 – Video Inspection & Pretreatment 
a. Video Inspection – After removal of the pump and prior to any rehabilitation 

work, perform a down hole video survey. 
b. Pretreatment – Pretreat the well screen by wire brushing the screen with 

approximately twelve passes along the entire screen length. The diameter of the 
brush shall be sized approximately for the diameter of each well screen. All 
material that has settled to the bottom of the screen and in suspension within the 
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well shall be removed by pump or air lift and disposed using appropriate 
methods according to Federal, State, and local requirements. 

2. Step 2 – Surging with Muriatic Acid 
a. Injection of Acid Solution and Surging – Inject a volume of hydrochloric/ 

muriatic acid into the well to create a strong acid solution within the screened 
section of the well. Add acid throughout the surging process in quantities 
identified in Paragraph 2.1.C to maintain a strong solution within the well 
screen and surrounding gravel pack. 
Work the acid solution through the formation materials surrounding the well 
screen by straight surging (without removal of the materials from the well) 
using the double agitator surge blocks. Continue the surging operation during 
which time the surge blocks will be moved throughout the screened section of 
the well. Surge evenly throughout the length of the screen. Allow the chemicals 
to remain in the well overnight. 
Removal of the acid shall be accomplished by blowing the chemical with 
compressed air while continuously surging the well. This blow out process shall 
progress continuously throughout the screen section of the well. 
The chemical surging and blow out removal of the acid solution shall occur 
over the following periods: 

Well No Chemical Addition 
& Surge 

Chemical Removal 
& Blow Out 

PWN-3 20.25 Hours 20.25 Hours 
PWN-4 7.5 Hours 7.5 Hours 
PWN-6 6 Hours 60 Hours 

b. Chemical Disposal – Spent acid solution from the well shall be discharged into 
a temporary holding tank. Neutralize solution to a pH between 6.5 and 7.5 by 
the addition of hydrated lime, and discharge to waste. Continue pumping until 
the water pumped from the well has a pH level of approximately 6.5. 

3. Step 3 – Surging with Sodium Hypochlorite 
a. Inject Chlorine Solution and Surging – Inject a volume of sodium hypochlorite 

solution into the well to create a strong solution within the screen section of the 
well. Add chlorine throughout the surging process in quantities identified in 
Paragraph 2.1.D to maintain a strong oxidizing solution within the well screen 
and surrounding gravel pack. 
Work the chlorine solution through the formation materials surrounding the well 
screen by straight surging the well using the double agitator surge blocks in the 
same manner, method, and time as described in STEP 2. 

b. Chemical Disposal – Spent chlorine solution from the well shall be discharged 
into the temporary holding tank. Dechlorinate the solution by adding sodium 
bisulfate or sodium thiosulfate, and discharge to waste. Continue the pumping 
operation until the water pumped from the well has a negligible chlorine 
concentration.  
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4. Step 4 – Post Cleaning TV Inspection 
a. Post Cleaning TV Inspection – Remove the development tools from the well 

and perform a post cleaning TV inspection. The equipment to be used for this 
task will be the same used for the initial verification of well data. Record the 
post-cleaning inspection on DVD and/or thumb drive and provide to the 
County. 

5. Step 5 – Final Well Capacity Testing – Perform step drawdown and 48-hour 
pump testing to obtain sufficient hydrogeological information to evaluate potential 
pump upgrades at each well site. The step down test shall conform to the following: 
a. Record the depth at which the pump used for the test is set. 
b. Each step shall be run at a constant pumping rate for no less than one hour. Step 

pumping rates (gallons per minute) for each well shall be as follows. Step 
pumping shall cease if water levels drop to the screen. 

c. Step Test pumping rates: 

PWN-3 PWN-4 PWN-6 
1000 500 600 
1800 900 800 
2500 1100 1000 
3300 1500 1200 

d. Constant 48-hour pump testing rates for each well shall be established by the 
County after the completion of the step draw down testing. 

e. During both the step drawdown and constant rate pumping test, water levels 
measurements shall be taken from the well being pumped and from the 
surrounding monitoring wells starting from the static water level and continuing 
during drawdown to the nearest 0.1 foot, as measured from an identified datum. 

f. Water level measurements shall be collected at 1-minute intervals throughout 
the well testing and at the following locations: 

PWN-3 PWN-4 PWN-6 
MW2 MW5 (north) MW2 
MW3 MW5 (south) MW3 

MW4 (south) MW4 (north) MW4(south) 

g. Immediately after completion of the 48-hour test, additional pump testing shall 
occur to determine aquifer levels with multiple pumps in operation. During this 
2-hour testing the County shall turn on production wells as the test well 
continues to operate, water level measurements shall be collected at 1-minute 
intervals throughout this test period. 

h. Recovery water level measurements shall be taken immediately after 
termination of the constant rate pumping at 1-minute time intervals until the 
water level has recovered to at least ninety percent of the drawdown caused by 
the pumping test, twenty-four hours after the completion of the pumping test, or 
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recovery is interrupted by pumping of another well, whichever occurs first. 

i. Provide all test data to County in either excel format or a format that can be 
imported into excel. 

6. Step 7 – Well Disinfection – After the well has been rehabilitated, modifications 
completed, the Owner’s pump and motor reinstalled, and mag meter installation, 
disinfect the well with chlorine. Inject chlorine solution creating a 500 ppm 
concentration within all parts of the well in accordance with Chapter 119, Section 
6111.42 of the Ohio Revised Code and Chapter 3745-9-08 of the Ohio 
Administrative Code. 
a. Prepare and apply chlorine solution in accordance with the requirements of 

AWWA standards. Using the installed pump, surge the well to insure proper 
distribution of the disinfectant. 

b. After a minimum of 24 hours and before 48 hours has elapsed, the well shall be 
pumped free of chlorine as indicated by a negligible chlorine residual, and in 
preparation for water quality sampling to be performed by the County. 
Dechlorinate the solution prior to discharge to waste, as required by the Ohio 
EPA. 

c. The County shall collect and test bacteriological samples from the wells. Should 
the wells fail to pass bacteriological testing the Contractor shall perform the 
disinfection process again and/or perform extended flushing of the wells until 
two series of bacteriological samples collected in 24 hours yield negative test 
results for the presence of bacteria. 

 

3.4 FINAL REPORT 

A. Upon completion of the redevelopment procedures at each well installation, prepare 
and submit in duplicate a written report to the County for permanent records. The 
report shall contain all procedure and results of the redevelopment effort, including all 
pumping and water level data recorded throughout the testing. Include copies of the 
well inspection video with the final report. The report should contain the following: 

1. Map showing the location of the pumping wells and the location of the other wells 
used to observe drawdown. The map shall, at a minimum, include the names of the 
wells as used in the report and the distance between the pumping wells and other 
wells used to observe drawdown. 

2. Graphs must be submitted for the pumping well and any other well used to observe 
drawdown and recovery during the pumping and recovery tests.  A minimum of 
four (4) graphs for each redevelopment well shall be submitted including the 
following:  
a. One graph for the step test with drawdown measurements on the arithmetic 

scale and time on the arithmetic scale. Graph shall include the pumping well 
and any other wells used to observe drawdown and recovery for the test. 
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b. One graph for the 48-hour pumping test with drawdown measurements on the 
arithmetic scale and time on the logarithmic scale. Graph shall include the 
pumping well and any other wells used to observe drawdown and recovery for 
the test. 

c. One graph for the multiple well interference test with drawdown measurements 
on the arithmetic scale and time on the arithmetic scale. Graph shall include the 
pumping well and any other wells used to observe drawdown and recovery for 
the test. Graph shall call out when additional wells are turned on in the well 
field. 

d. One graph for the recovery period with drawdown measurements on the 
arithmetic scale and time on the arithmetic scale. Graph shall include the 
pumping well and any other wells used to observe drawdown and recovery for 
the test. 

3. Table that summarizes the step down test results listing the flows, drawdown, and 
specific capacities.  

4. Determine pump upgrades that will increase the permanent pumping capacity of the 
wells while at a minimum maintaining the operational capacity of the well field and 
without degrading the water quality of any well in the well field. 

5. Based on the well pump test, include an analysis of the effects of interference 
drawdown from other wells owned by the County and the effects of interference on 
the recommended permanent design pumping rates.  

6. Recommendation on the maximum capacity the well can be sized for based on the 
following: 
a. Screen Rating in accordance with Ohio Administrative Code 3745-9. 
b. Drawdown Limits 
c. Largest practical pump that can fit in well. 
d. Include a table that summarizes the maximum rated capacity of the well for 

each of the above components. 

END OF SECTION  

 



 
 

 

 

APPENDIX A 

WELL DIAGRAMS  

 
 
Contents: 
FIGURE 1: Production Well North #3 – Existing 
FIGURE 2: Production Well North #3 – Proposed 
FIGURE 3: Production Well North #4 – Existing 
FIGURE 4: Production Well North #4 – Proposed 
FIGURE 5: Production Well North #6 – Existing 
FIGURE 6: Production Well North #6 – Proposed 
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PRODUCTION WELL NORTH #3 
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AMPS Date:

Type HP RPM 250 HP

Phase Volt Hertz 1735 RPM

S.F. Max.Amb.Water Kg Thrust Load 1200 mm Stack

Nm KW out HP KW in EFF P.F. RPM AMPS

Nm 0 0 9 0 0.08 1800 134.7

Nm 47 62 57 82.0 0.49 1785 146.4

Amps 93 125 106 88.0 0.70 1770 190.7

Ohms 140 187 156 89.2 0.79 1750 250.0

Weight (With Water) Kg (Approximate) 186 249 209 89.0 0.83 1735 317.3

233 312 264 88.1 0.85 1715 392.4

870 100%

125%

Locked Rotor Current 1904 50%

Winding Resistance 0.05 75%

Locked Rotor Torque 2105 25%

Break Down Torque 3356 No Load

Full Load Torque 1024 Load

3 460 60
1.15 30Deg.C 4540

WATER 250 1735

Model: 12" 4P Submersible Motor

317 1/07/2014
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PRODUCTION WELL NORTH #4 
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PRODUCTION WELL NORTH #6
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ADVERTISEMENT FOR BIDS 
 

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio, 
406 Justice Drive, Lebanon, Ohio 45036, until 11:00 AM, Thursday July 21, 2022, at the Office 
of the Warren County Commissioners, and then at said time bids will be opened and read aloud 
for the Re-bid of the 2022 Well Redevelopment Project. 
 
Bid documents including terms, general conditions, supplemental conditions, and specifications 
are available on the Warren County Website at 
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. Questions regarding the 
technical specifications should be directed to Kathryn Gilbert in writing at the Warren County 
Water and Sewer Department, Kathryn.Gilbert@co.warren.oh.us, (513) 695-1645. Each bid shall 
contain the full name of each person or company submitting the bid and be accompanied by a bid 
bond for the full amount of the bid or a certified check in the amount equal to ten (10) percent of 
the bid. 
 
The project generally consists of the rehabilitation of three drinking water production wells 
located at the North Well Field in Warren County. The work generally consists of pump 
removal, video inspection of the well screen and casing, chemical and mechanical redevelopment 
of the wells, and hydraulic and plumbness testing of the wells.  
 
Contact the Warren County Commissioners’ Office at (513) 695-1250 should you need assistance 
in accessing the bidding information on the County website. All contract addenda will be posted to 
the website prior to the bid opening. Bidders should check the website regularly to stay updated on 
any changes to the project.  
 
Please be aware that if you are downloading this document to bid this project, and in order 
to stay updated on any change, please email Krystal Powell in the Commissioners’ Office at 
krystal.powell@co.warren.oh.us with your contact information.  
 
The Board of Warren County Commissioners reserve the right to accept the lowest and best bid, 
to reject all bids, and to waive any irregularities in bids. 
 
By order of the Board of County Commissioners, Warren County, Ohio. 
 
 
              
       Tina Osborne, Clerk 
 
Journal News-Pulse of Lebanon and Mason: 
 
Please publish the above advertisement one (1) time, the week of June 26, 2022. 
 
Bill to Warren County Commissioners 
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