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Addendum #4 
December 8, 2023 

 
WAR TR55 2.11 (PID 114603) 

 
Questions and answers received from contractors: 
 
Question: The Clearing and Grubbing, As Per Plan note on plan sheet 4 says there are no trees 
specifically marked for removal but there are 15 trees marked for removal on plan sheets 16 through 
18.  Will the clearing note be revised?   
 
Answer: There are trees marked on the plans that will need to be removed for the trail, but some trees 
may be able to be saved once the trial is laid out.   
 
Question: The Tree Replacement note on plan sheet 4 says the contractor shall supply and plant one 3” 
caliper tree for every tree removed during construction and proposal lists ref no. 10 Tree Replacement 
as 1 LS.  Will the Tree Replacement item be revised to 15 each to match the trees marked to be 
removed?   
 
Answer: See next question/question. 
 
Question: The Tree Replacement note on plan sheet 4 says the contractor shall supply and plant one 3” 
caliper tree for every tree removed during construction.  There are many small trees not marked for 
removal on the plans that will have to be removed for construction of the proposed retaining wall and 
headwalls (see attached photos for examples).  What is the minimum size for trees that have to be 
replaced and how will these measurements be made?  Will the Tree Replacement item unit be changed 
to “each”?   
 
Answer:  Bid Proposal Line 10 has been revised from 1 LS to 21 EACH. 
 
Question: The typical sections on plan sheet 3 show Combination Curb and Gutter Type 2 but the 
general summary and proposal list Curb Type 6.  What type of curb is required?   
 
Answer: Bid Proposal Line 35 has been revised to “CURB, TYPE 2” 
 
 



 

 WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT 
 210 Main Street, Lebanon, OH 45036  |   PHONE (513) 925-3301  FAX (513) 925-3323 

Question: Plan sheets 14, 17, 39 and 40 show a proposed manhole near headwall #2 about station 
15+34 but the proposal has ref no. 27 “Manhole, No 3, Adjust to Grade”.  Will ref no. 27 be changed to 
“Manhole, No 3”? 
 
Answer: Bid Proposal Line 27 has be revised to “MANHOLE, NO 3”.  
 
Ref Item Item       
No. No. Ext Item Description Quantity Unit 

10 661 99940 PLANTING, MISC.: TREE REPLACEMENT 21 EACH 

27 611 99574 MANHOLE, NO 3 1 EACH 

35 609 26000 CURB, TYPE 2 26 FT 
      

 
 
Attached is a revised Bid Proposal (3 sheets) for the above referenced Project.  A hard copy 
filled out by the contractor shall be submitted with the bid. 
 
Also, available for your use upon request email from Dan Corey is a Bid Proposal excel 
spreadsheet (dan.corey@co.warren.oh.us). 



WAR-TR55-2.11 - PID 114603

1 12/11/23

Ref Item Item Unit Total
No. No. Ext Item Description Quantity Unit Price Cost

1 201 11000 CLEARING AND GRUBBING, AS PER PLAN 1 LUMP
2 202 20010 HEADWALL REMOVED 5 EACH
3 202 30000 WALK REMOVED 9 SF
4 202 32000 CURB REMOVED 45 FT 
5 203 10000 EXCAVATION 1246 CY
6 203 20000 EMBANKMENT 646 CY
7 209 60501 LINEAR GRADING, AS PER PLAN 1 MILE
8 607 98000 FENCE, MISC.: DECORATIVE RAILING 1502 FT
9 611 99654 MANHOLE ADJUSTED TO GRADE 3 EACH

10 661 99940 PLANTING, MISC.: TREE REPLACEMENT 21 EACH
11 878 25000 INSPECION AND COMPACTION TESTING OF UNBOUND MATERIALS 1 LS

12 616 10000 WATER 1 MGAL
13 659 00300 TOPSOIL 143 CY
14 659 10000 SEEDING AND MULCHING 1284 SY
15 659 14000 REPAIR SEEDING AND MULCHING 64 SY
16 659 20000 COMMERCIAL FERTILIZER 0.17 TON
17 659 31000 LIME 0.27 ACRE
18 659 35000 WATER 6.9 MGAL
19 832 30000 EROSION CONTROL 20000 EACH

20 605 06020 4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC 300 FT
21 611 00410 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 20 FT
22 611 00901 6" CONDUIT, TYPE B, AS PER PLAN, FOR DRAINAGE CONNECTION 100 FT
23 611 04200 12" CONDUIT, TYPE A, 706.04 16 FT

EROSION CONTROL

ROADWAY

DRAINAGE 

 ROADWAY SUBTOTAL -$                                              

 EROSION CONTROL SUBTOTAL -$                                              



WAR-TR55-2.11 - PID 114603

2 12/11/23

24 611 05700 15" CONDUIT, TYPE A, 706.04 9 FT
25 611 52400 22" X 34" CONDUIT, TYPE A 706.04 10 FT
26 611 52700 29" X 45" CONDUIT, TYPE A 706.04 16 FT
27 611 99574 MANHOLE, NO 3 1 EACH

28 204 10000 SUBGRADE COMPACTION 3064 SY
29 301 56000 ASPHALT CONCRETE BASE, PG64-22, (449) 330 CY
30 304 20000 AGGREGATE BASE 520 CY
31 407 10000 TACK COAT 180 GAL
32 441 70000 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22 130 CY
33 608 12000 5" CONCRETE WALK 476 SF
34 608 52000 CURB RAMP, AS PER PLAN 108 SF
35 609 26000 CURB, TYPE 2 26 FT

36 646 03100 GROUND MOUNTED SUPPORT, NO. 3 POST 66.5 FT
37 646 84900 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 1 EACH
38 646 85100 REMOVAL OF GOURND MOUNTED SIGN AND REERECTION 5 EACH
39 646 85200 REMOVAL OF GOURND MOUNTED SIGN AND DELIVERY 1 EACH
40 646 86002 REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL 1 EACH
41 646 86002 LANE LINE, 6" TYPE 1 0.55 MILE

42 503 21100 UNCLASSIFIED EXCAVATION 345 CY

43 451 13021 8" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P WITH QC/QA, AS 
PER PLAN

18 SY

44 509 10000 EPOXY COATED REINFORCING STEEL 6529 LB

45 511 46213 CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING FOOTING, 
AS PER PLAN

74 CY

RETAINING WALLS
-$                                              

 PAVEMENT
DRAINAGE SUBTOTAL

TRAFFIC CONTROL SUBTOTAL

PAVEMENT SUBTOTAL -$                                              
TRAFFIC CONTROL

-$                                              



WAR-TR55-2.11 - PID 114603

3 12/11/23

46 511 46612 CLASS QC1 CONCRETE WITH QC/QA, HEADWALL 19 CY
47 518 21200 POURUS BACKFILL WITH GEOTEXTILE FABRIC 42 CY

48 614 12440 WORK ZONE SIGN SUPPORT 1 EACH
49 614 22210 WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I 1 MILE
50 614 24404 WORK ZONE DOTTED LINE, CLASS I, 8", 740.06, TYPE I 200 FT
51 614 300000 WORK ZONE ARROW, CLASS I 5 EACH
52 614 31000 WORK ZONE WORD ON PAVEMENT, 72", CLASS I 4 EACH

53 614 11000 MAINTAINING TRAFFIC 1 LUMP
54 623 10000 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP
55 624 10000 MOBILIZATION 1 LUMP

-

INCIDENTALS

MISCELLANEOUS SUBTOTAL -$                                              

TOTAL AMOUNT

MAINTENANCE OF TRAFFIC 

MAINTENANCE OF TRAFFIC SUBTOTAL -$                                              

TRAFFIC SIGNAL SUBTOTAL -$                                              
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Addendum #3 
November 22, 2023 

 
WAR TR55 2.11 (PID 114603) 

 
Attached is a revised Bid Proposal (3 sheets) for the above referenced Project.  A hard copy 
filled out by the contractor shall be submitted with the bid. 
 
Quantity changes highlighted below: 
 
Ref Item Item       
No. No. Ext Item Description Quantity Unit 

45 511 46213 CLASS QC1 CONCRETE, RETAINING/WINGWALL 
INCLUDING FOOTING, AS PER PLAN 74  CY  

46 511 46612 CLASS QC1 CONCRETE WITH QC/QA, HEADWALL 19  CY  
 
 
Also, available for your use upon request email from Dan Corey is a Bid Proposal excel 
spreadsheet (dan.corey@co.warren.oh.us). 



WAR-TR55-2.11 - PID 114603

1 12/5/23

Ref Item Item Unit Total
No. No. Ext Item Description Quantity Unit Price Cost

1 201 11000 CLEARING AND GRUBBING, AS PER PLAN 1 LUMP
2 202 20010 HEADWALL REMOVED 5 EACH
3 202 30000 WALK REMOVED 9 SF
4 202 32000 CURB REMOVED 45 FT 
5 203 10000 EXCAVATION 1246 CY
6 203 20000 EMBANKMENT 646 CY
7 209 60501 LINEAR GRADING, AS PER PLAN 1 MILE
8 607 98000 FENCE, MISC.: DECORATIVE RAILING 1502 FT
9 611 99654 MANHOLE ADJUSTED TO GRADE 3 EACH

10 661 99940 PLANTING, MISC.: TREE REPLACEMENT 1 LS
11 878 25000 INSPECION AND COMPACTION TESTING OF UNBOUND MATERIALS 1 LS

12 616 10000 WATER 1 MGAL
13 659 00300 TOPSOIL 143 CY
14 659 10000 SEEDING AND MULCHING 1284 SY
15 659 14000 REPAIR SEEDING AND MULCHING 64 SY
16 659 20000 COMMERCIAL FERTILIZER 0.17 TON
17 659 31000 LIME 0.27 ACRE
18 659 35000 WATER 6.9 MGAL
19 832 30000 EROSION CONTROL 20000 EACH

20 605 06020 4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC 300 FT
21 611 00410 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 20 FT
22 611 00901 6" CONDUIT, TYPE B, AS PER PLAN, FOR DRAINAGE CONNECTION 100 FT
23 611 04200 12" CONDUIT, TYPE A, 706.04 16 FT

EROSION CONTROL

ROADWAY

DRAINAGE 

 ROADWAY SUBTOTAL -$                                              

 EROSION CONTROL SUBTOTAL -$                                              



WAR-TR55-2.11 - PID 114603

2 12/5/23

24 611 05700 15" CONDUIT, TYPE A, 706.04 9 FT
25 611 52400 22" X 34" CONDUIT, TYPE A 706.04 10 FT
26 611 52700 29" X 45" CONDUIT, TYPE A 706.04 16 FT
27 611 99574 MANHOLE, NO 3, AJUST TO GRADE 1 EACH

28 204 10000 SUBGRADE COMPACTION 3064 SY
29 301 56000 ASPHALT CONCRETE BASE, PG64-22, (449) 330 CY
30 304 20000 AGGREGATE BASE 520 CY
31 407 10000 TACK COAT 180 GAL
32 441 70000 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22 130 CY
33 608 12000 5" CONCRETE WALK 476 SF
34 608 52000 CURB RAMP, AS PER PLAN 108 SF
35 609 26000 CURB, TYPE 6 26 FT

36 646 03100 GROUND MOUNTED SUPPORT, NO. 3 POST 66.5 FT
37 646 84900 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 1 EACH
38 646 85100 REMOVAL OF GOURND MOUNTED SIGN AND REERECTION 5 EACH
39 646 85200 REMOVAL OF GOURND MOUNTED SIGN AND DELIVERY 1 EACH
40 646 86002 REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL 1 EACH
41 646 86002 LANE LINE, 6" TYPE 1 0.55 MILE

42 503 21100 UNCLASSIFIED EXCAVATION 345 CY

43 451 13021 8" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P WITH QC/QA, AS 
PER PLAN

18 SY

44 509 10000 EPOXY COATED REINFORCING STEEL 6529 LB

45 511 46213 CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING FOOTING, 
AS PER PLAN

74 CY

-$                                              

 PAVEMENT
DRAINAGE SUBTOTAL

TRAFFIC CONTROL SUBTOTAL

PAVEMENT SUBTOTAL -$                                              
TRAFFIC CONTROL

-$                                              

RETAINING WALLS



WAR-TR55-2.11 - PID 114603

3 12/5/23

46 511 46612 CLASS QC1 CONCRETE WITH QC/QA, HEADWALL 19 CY
47 518 21200 POURUS BACKFILL WITH GEOTEXTILE FABRIC 42 CY

48 614 12440 WORK ZONE SIGN SUPPORT 1 EACH
49 614 22210 WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I 1 MILE
50 614 24404 WORK ZONE DOTTED LINE, CLASS I, 8", 740.06, TYPE I 200 FT
51 614 300000 WORK ZONE ARROW, CLASS I 5 EACH
52 614 31000 WORK ZONE WORD ON PAVEMENT, 72", CLASS I 4 EACH

53 614 11000 MAINTAINING TRAFFIC 1 LUMP
54 623 10000 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP
55 624 10000 MOBILIZATION 1 LUMP

MAINTENANCE OF TRAFFIC 

MAINTENANCE OF TRAFFIC SUBTOTAL -$                                              

TRAFFIC SIGNAL SUBTOTAL -$                                              

-

INCIDENTALS

MISCELLANEOUS SUBTOTAL -$                                              

TOTAL AMOUNT
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Addendum #2 
November 22, 2023 

 
WAR TR55 2.11 (PID 114603) 

 
Attached is a revised Bid Proposal (3 sheets) for the above referenced Project.  A hard copy 
filled out by the contractor shall be submitted with the bid. 
 
Also, available for your use upon request email from Dan Corey is a Bid Proposal excel 
spreadsheet (dan.corey@co.warren.oh.us). 



WAR-TR55-2.11 - PID 114603

1 11/22/23

Ref Item Item Unit Total
No. No. Ext Item Description Quantity Unit Price Cost

1 201 11000 CLEARING AND GRUBBING, AS PER PLAN 1 LUMP
2 202 20010 HEADWALL REMOVED 5 EACH
3 202 30000 WALK REMOVED 9 SF
4 202 32000 CURB REMOVED 45 FT 
5 203 10000 EXCAVATION 1246 CY
6 203 20000 EMBANKMENT 646 CY
7 209 60501 LINEAR GRADING, AS PER PLAN 1 MILE
8 607 98000 FENCE, MISC.: DECORATIVE RAILING 1502 FT
9 611 99654 MANHOLE ADJUSTED TO GRADE 3 EACH

10 661 99940 PLANTING, MISC.: TREE REPLACEMENT 1 LS
11 878 25000 INSPECION AND COMPACTION TESTING OF UNBOUND MATERIALS 1 LS

12 616 10000 WATER 1 MGAL
13 659 00300 TOPSOIL 143 CY
14 659 10000 SEEDING AND MULCHING 1284 SY
15 659 14000 REPAIR SEEDING AND MULCHING 64 SY
16 659 20000 COMMERCIAL FERTILIZER 0.17 TON
17 659 31000 LIME 0.27 ACRE
18 659 35000 WATER 6.9 MGAL
19 832 30000 EROSION CONTROL 20000 EACH

20 605 06020 4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC 300 FT
21 611 00410 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 20 FT
22 611 00901 6" CONDUIT, TYPE B, AS PER PLAN, FOR DRAINAGE CONNECTION 100 FT
23 611 04200 12" CONDUIT, TYPE A, 706.04 16 FT

EROSION CONTROL

ROADWAY

DRAINAGE 

 ROADWAY SUBTOTAL -$                                              

 EROSION CONTROL SUBTOTAL -$                                              



WAR-TR55-2.11 - PID 114603

2 11/22/23

24 611 05700 15" CONDUIT, TYPE A, 706.04 9 FT
25 611 52400 22" X 34" CONDUIT, TYPE A 706.04 10 FT
26 611 52700 29" X 45" CONDUIT, TYPE A 706.04 16 FT
27 611 99574 MANHOLE, NO 3, AJUST TO GRADE 1 EACH

28 204 10000 SUBGRADE COMPACTION 3064 SY
29 301 56000 ASPHALT CONCRETE BASE, PG64-22, (449) 330 CY
30 304 20000 AGGREGATE BASE 520 CY
31 407 10000 TACK COAT 180 GAL
32 441 70000 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22 130 CY
33 608 12000 5" CONCRETE WALK 476 SF
34 608 52000 CURB RAMP, AS PER PLAN 108 SF
35 609 26000 CURB, TYPE 6 26 FT

36 646 03100 GROUND MOUNTED SUPPORT, NO. 3 POST 66.5 FT
37 646 84900 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 1 EACH
38 646 85100 REMOVAL OF GOURND MOUNTED SIGN AND REERECTION 5 EACH
39 646 85200 REMOVAL OF GOURND MOUNTED SIGN AND DELIVERY 1 EACH
40 646 86002 REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL 1 EACH
41 646 86002 LANE LINE, 6" TYPE 1 0.55 MILE

42 503 21100 UNCLASSIFIED EXCAVATION 345 CY

43 451 13021 8" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P WITH QC/QA, AS 
PER PLAN

18 SY

44 509 10000 EPOXY COATED REINFORCING STEEL 6529 LB

45 511 46213 CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING FOOTING, 
AS PER PLAN

93 CY

-$                                              

 PAVEMENT
DRAINAGE SUBTOTAL

TRAFFIC CONTROL SUBTOTAL

PAVEMENT SUBTOTAL -$                                              
TRAFFIC CONTROL

-$                                              

RETAINING WALLS



WAR-TR55-2.11 - PID 114603

3 11/22/23

46 511 46612 CLASS QC1 CONCRETE WITH QC/QA, HEADWALL 24 CY
47 518 21200 POURUS BACKFILL WITH GEOTEXTILE FABRIC 42 CY

48 614 12440 WORK ZONE SIGN SUPPORT 1 EACH
49 614 22210 WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I 1 MILE
50 614 24404 WORK ZONE DOTTED LINE, CLASS I, 8", 740.06, TYPE I 200 FT
51 614 300000 WORK ZONE ARROW, CLASS I 5 EACH
52 614 31000 WORK ZONE WORD ON PAVEMENT, 72", CLASS I 4 EACH

53 614 11000 MAINTAINING TRAFFIC 1 LUMP
54 623 10000 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP
55 624 10000 MOBILIZATION 1 LUMP

MAINTENANCE OF TRAFFIC 

MAINTENANCE OF TRAFFIC SUBTOTAL -$                                              

TRAFFIC SIGNAL SUBTOTAL -$                                              

-

INCIDENTALS

MISCELLANEOUS SUBTOTAL -$                                              

TOTAL AMOUNT



 

 WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT 
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Addendum #1 
February 13, 2023 

 
WAR TR55 2.11 (PID 114603) 

 
Attached is the Bid Proposal (3 sheets) for the above referenced Project.  A hard copy filled out 
by the contractor shall be submitted with the bid. 
 
Also, available for your use upon request email from Dan Corey is a Bid Proposal excel 
spreadsheet (dan.corey@co.warren.oh.us). 



WAR-TR55-2.11 - PID 114603

1 11/15/23

Ref Item Item Unit Total
No. No. Ext Item Description Quantity Unit Price Cost

1 201 11000 CLEARING AND GRUBBING, AS PER PLAN 1 LUMP
2 202 20010 HEADWALL REMOVED 5 EACH
3 202 30000 WALK REMOVED 9 SF
4 202 32000 CURB REMOVED 45 FT 
5 203 10000 EXCAVATION 1246 CY
6 203 20000 EMBANKMENT 646 CY
7 209 60501 LINEAR GRADING, AS PER PLAN 1 MILE
8 607 98000 FENCE, MISC.: DECORATIVE RAILING 379 FT
9 611 99654 MANHOLE ADJUSTED TO GRADE 3 EACH

10 661 99940 PLANTING, MISC.: TREE REPLACEMENT 1 LS
11 878 25000 INSPECION AND COMPACTION TESTING OF UNBOUND MATERIALS 1 LS

12 616 10000 WATER 1 MGAL
13 659 00300 TOPSOIL 143 CY
14 659 10000 SEEDING AND MULCHING 1284 SY
15 659 14000 REPAIR SEEDING AND MULCHING 64 SY
16 659 20000 COMMERCIAL FERTILIZER 0.17 TON
17 659 31000 LIME 0.27 ACRE
18 659 35000 WATER 6.9 MGAL
19 832 30000 EROSION CONTROL 20000 EACH

20 605 06020 4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC 300 FT
21 611 00410 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET 20 FT
22 611 00901 6" CONDUIT, TYPE B, AS PER PLAN, FOR DRAINAGE CONNECTION 100 FT
23 611 04200 12" CONDUIT, TYPE A, 706.04 16 FT

EROSION CONTROL

ROADWAY

DRAINAGE 

 ROADWAY SUBTOTAL -$                                              

 EROSION CONTROL SUBTOTAL -$                                              



WAR-TR55-2.11 - PID 114603

2 11/15/23

24 611 05700 15" CONDUIT, TYPE A, 706.04 9 FT
25 611 52400 22" X 34" CONDUIT, TYPE A 706.04 10 FT
26 611 52700 29" X 45" CONDUIT, TYPE A 706.04 16 FT
27 611 99574 MANHOLE, NO 3, AJUST TO GRADE 1 EACH

28 204 10000 SUBGRADE COMPACTION 3064 SY
29 301 56000 ASPHALT CONCRETE BASE, PG64-22, (449) 330 CY
30 304 20000 AGGREGATE BASE 520 CY
31 407 10000 TACK COAT 180 GAL
32 441 70000 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22 99 CY
33 608 12000 5" CONCRETE WALK 476 SF
34 608 52000 CURB RAMP, AS PER PLAN 108 SF
35 609 26000 CURB, TYPE 6 26 FT

36 646 03100 GROUND MOUNTED SUPPORT, NO. 3 POST 66.5 FT
37 646 84900 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 1 EACH
38 646 85100 REMOVAL OF GOURND MOUNTED SIGN AND REERECTION 5 EACH
39 646 85200 REMOVAL OF GOURND MOUNTED SIGN AND DELIVERY 1 EACH
40 646 86002 REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL 1 EACH
41 646 86002 LANE LINE, 6" TYPE 1 0.55 MILE

42 503 21100 UNCLASSIFIED EXCAVATION 345 CY

43 451 13021 8" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P WITH QC/QA, AS 
PER PLAN

18 SY

44 509 10000 EPOXY COATED REINFORCING STEEL 6529 LB

45 511 46213 CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING FOOTING, 
AS PER PLAN

93 CY

RETAINING WALLS
-$                                              

 PAVEMENT
DRAINAGE SUBTOTAL

TRAFFIC CONTROL SUBTOTAL

PAVEMENT SUBTOTAL -$                                              
TRAFFIC CONTROL

-$                                              



WAR-TR55-2.11 - PID 114603

3 11/15/23

46 511 46612 CLASS QC1 CONCRETE WITH QC/QA, HEADWALL 24 CY
47 518 21200 POURUS BACKFILL WITH GEOTEXTILE FABRIC 42 CY

48 614 12440 WORK ZONE SIGN SUPPORT 1 EACH
49 614 22210 WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I 1 MILE
50 614 24404 WORK ZONE DOTTED LINE, CLASS I, 8", 740.06, TYPE I 200 FT
51 614 300000 WORK ZONE ARROW, CLASS I 5 EACH
52 614 31000 WORK ZONE WORD ON PAVEMENT, 72", CLASS I 4 EACH

53 614 11000 MAINTAINING TRAFFIC 1 LUMP
54 623 10000 CONSTRUCTION LAYOUT STAKES AND SURVEYING 1 LUMP
55 624 10000 MOBILIZATION 1 LUMP

-

INCIDENTALS

MISCELLANEOUS SUBTOTAL -$                                              

TOTAL AMOUNT

MAINTENANCE OF TRAFFIC 

MAINTENANCE OF TRAFFIC SUBTOTAL -$                                              

TRAFFIC SIGNAL SUBTOTAL -$                                              



WAR-TR 55-2.11 AKA Irwin Simpson Road Shared Use Path 

Warren County Transportation Improvement District 

 

 

PLAN HOLDERS LIST 

 
WAR-TR 55-2.11 AKA Irwin Simpson Road Shared Use Path 

 

 

Individuals or companies can be added to the plan holders list by contacting Krystal Powell at 

krystal.powell@co.warren.oh.us 

  

 

Name Company Phone Number E-mail Address 

Roger Cadle  Prus Construction  513-321-7774  rcadle@prus.us  

 

Lisa McNabb W G Stang, LLC 513-863-6924 wgstang@cinci.rr.com  

 

Tyler Holden KT Holden 

Construction 

513-200-3432  tholden@ktholden.com 

Phil Tatum Forix 317-435-3366 ptatum@earthwallproduct.com 

Jen Foley Sunesis 

Construction Co. 

513-326-6000 jfoley@sunesiscc.com  

Andrew Kloenne Ford Development 

Corporation 

513-772-1521 akloenne@forddevelopment.com  

Amy Cox Fillmore 

Construction LLC 

937-780-1301 amy@fillmoreconstructionllc.com  

Chad Baker Rack and Ballauer 

Excavating Co. 

Inc. 

513-738-7000 ext. 

13 

chadbakerb@gmail.com  

Josh Campbell John R. Jurgensen 

Company 

513-326-3519 Josh.campbell@jrnet.com  

Danyalle Hester Performance Site 

Development 

937-410-4645 danyallehester@gmail.com  

 

mailto:krystal.powell@co.warren.oh.us
mailto:rcadle@prus.us
mailto:wgstang@cinci.rr.com
mailto:tholden@ktholden.com
mailto:ptatum@earthwallproduct.com
mailto:jfoley@sunesiscc.com
mailto:akloenne@forddevelopment.com
mailto:amy@fillmoreconstructionllc.com
mailto:chadbakerb@gmail.com
mailto:Josh.campbell@jrnet.com
mailto:danyallehester@gmail.com
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LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE  PROJECT CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS: TELEPHONE----------- AT&T 2024 VALLEY ST DAYTON, OH 45404 PHONE: (614) 392-2873  SEWER-------------- WARREN CTY WATER & SEWER 406 Justice Dr,  Lebanon, OH 45036 PHONE: 513-695-1377 WATER-------------- WARREN CTY WATER & SEWER 406 Justice Dr,  Lebanon, OH 45036 PHONE: 513-695-1377 ELECTRIC------------ DUKE ENERGY 139 E 4th St CINCINNATI, OHIO 45202 PHONE: 800-544-6900  GAS--------------- DUKE ENERGY 139 E 4th St CINCINNATI, OHIO 45202 PHONE: 800-544-6900
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THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY.  PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER INSIDE OR OUTSIDE THESE WORK LIMITS.
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IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO  PERFORM THEIR WORK IN SUCH MANNER AS NOT TO DAMAGE OR DESTROY ANY EXISTING FACILITY.  IF ANY DAMAGE TO ANY EXISTING FACILITY OCCURS DUE TO THE CONTRACTOR'S OPERATIONS, THEY SHALL REPLACE THE DAMAGED FACILITY AT THEIR EXPENSE AND TO THE SATISFACTION OF THE ENGINEER.
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PROVIDE GRADING ALONG FROM THE EDGE OF PATH TO 2' OUT EACH SIDE WITHOUT CURB, IN PREPARATION FOR ITEM 653 TOPSOIL. ALL OTHER ITEMS WITH REGARDS TO ITEM 209: LINEAR GRADING SHALL APPLY.  
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AIRWAY/HIGHWAY CLEARANCE FOR PUBLIC AIRPORTS  THIS PROJECT HAS BEEN IDENTIFIED AS BEING WITHIN THE INFLUENCE AREA OF ONE (1) PUBLIC USE AIRPORTS WHICH IS LISTED IN THE TABLE BELOW.  NO TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT AT MAXIMUM OPERATING HEIGHT SHALL EXCEED THE HEIGHTS (Z) PROVIDED IN THE TABLE BELOW: IF ANY TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT WILL EXCEED THESE HEIGHTS, FURTHER COORDINATION WITH THE FEDERAL AVIATION ADMINISTRATION (FAA), AND ODOT OFFICE OF AVIATION, WILL BE NECESSARY PRIOR TO ERECTING SUCH TEMPORARY STRUCTURES OR OPERATING SUCH EQUIPMENT ON THE PROJECT. THE CONTRACTOR WILL BE REQUIRED TO SUBMIT FORM 7460-1 TO THE FAA. NOTIFY THE ODOT OFFICE OF AVIATION WHEN SUBMITTING FAA FORM 7460-1.   NO TEMPORARY STRUCTURES OR CONSTRUCTION EQUIPMENT SHALL EXCEED THE PERMISSIBLE HEIGHT, UNTIL A COPY OF THE FAA APPROVAL AND THE ODOT OFFICE OF AVIATION PERMIT HAS BEEN FURNISHED TO THE PROJECT ENGINEER.  FAA CONTACT INFORMATION: EXPRESS PROCESSING CENTER  THE FEDERAL AVIATION ADMINISTRATION  SOUTHWEST REGIONAL OFFICE  AIR TRAFFIC AIRSPACE BRANCH ASW-520  2601 MEACHAN BLVD.  FORT WORTH, TX 76137-4298 ODOT OFFICE OF AVIATION CONTACT INFORMATION: OHIO DEPARTMENT OF TRANSPORTATION OFFICE OF AVIATION  2829 WEST DUBLIN-GRANVILLE ROAD  COLUMBUS, OHIO 43235  (614)-387-2346
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AutoCAD SHX Text
ALTHOUGH THERE ARE NO TREES OR STUMPS SPECIFICALLY MARKED FOR REMOVAL WITHIN THE LIMITS OF THE PROJECT, A LUMP SUM QUANTITY IS INCLUDED IN THE GENERAL SUMMARY FOR ITEM 201, CLEARING AND GRUBBING. ALL PROVISIONS AS SET FORTH IN THE SPECIFICATIONS UNDER THIS ITEM ARE INCLUDED IN THE LUMP SUM PRICE BID FOR ITEM 201, CLEARING AND GRUBBING, AS PER PLAN OWNER SHALL APPROVE THE REMOVAL OF ALL TREES INCLUDING THOSE LESS THAN 12" LOCATED BETWEEN THE TEMPORARY RIGHT OF WAY AND PERMANENT RIGHT OF WAY.  
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PRIMARY PROJECT CONTROL MONUMENTS GOVERN ALL POSITIONING ON ODOT PROJECTS. SEE SHEET 02 OF THE PLANS FOR A TABLE CONTAINING PROJECT CONTROL INFORMATION. USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITION, AND HORIZONTAL POSITIONING PARAMETERS FOR ALL SURVEYING: PROJECT CONTROL VERTICAL POSITIONING ORTHOMETRIC HEIGHT DATUM: NAVD 88 GEOID: 12A HORIZONTAL POSITIONING REFERENCE FRAME: NAD83 (86) ELLIPSOID: GRS80 MAP PROTECTION: LAMBERT COORDINATION SYSTEM: STATE OF PLANE OH SOUTH 1.000094421104 USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE ORIGINAL SURVEY TO RESTORE ALL MONUMENTS RELATED TO PRIMARY PROJECT CONTROL THAT ARE DAMAGED OR DESTROYED BY CONSTRUCTION ACTIVITIES. RESTORE THE DAMAGED OR DESTROYED MONUMENTS IN ACCORDANCE WITH SUPPLEMENTAL SPECIFICATION 823.
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SEEDING AND MULCHING  THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE GROWTH AND CARE OF PERMANENT SEEDED AREAS:  659, TOPSOIL       143 CU. YD. 143 CU. YD. 659, SEEDING AND MULCHING    1284 SQ. YD.   1284 SQ. YD.   659, REPAIR SEEDING AND MULCHING  64 SQ. YD. 64 SQ. YD. 659, COMMERCIAL FERTILIZER    0.17 TON  0.17 TON  659, LIME        0.27 ACRE 0.27 ACRE 659, WATER       6.9 M. GAL.6.9 M. GAL.
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THROUGHOUT THE DURATION OF THE PROJECT, THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED IN A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER TO MEET THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW TO INFORM THE OFFICE OF COMMUNICATIONS. THIS NOTIFICATION SHALL BE RECEIVED BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARDS. INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, ALL CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION, DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED, NUMBER OF LANES CLOSED, DETOUR ROUTES, IF APPLICABLE, AND ANY OTHER INFORMATION REQUESTED BY THE PROJECT ENGINEER. ANY UNFORESEEN CONDITIONS NOT SPECIFIED IN THE PLANS REQUIRING TRAFFIC RESTRICTIONS SHALL ALSO BE REPORTED TO THE PROJECT ENGINEER USING THE NOTICE TO OFFICE OF COMMUNICATIONS TIME TABLE.
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ITEM 607 - FENCE MISC: DECORATIVE RAILING, AS PER PLAN
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THIS ITEM SHALL INCLUDE THE FURNISHING AND INSTALLING OF DECORATIVE RAILING MATCHING THE TEXTURE, STYLE, COLOR, AND MATERIAL OF THE DECORATIVE RAILING ON THE NORTHEAST CORNER OF MASON-MONTGOMERY ROAD AND IRWIN SIMPSON ROAD AS CLOSELY AS POSSIBLE.  THE CONTRACTOR SHALL PROVIDE SHOP DRAWINGS OF THE PROPOSED RAILING INCLUDING STYLE, MATERIAL, COLOR, COMPONENTS, DIMENSIONS, ACCESSORIES, AND FOUNDATION MATERIAL FOR APPROVAL PRIOR TO ORDERING MATERIAL. FOUNDATION SUBMITTALS SHALL INCLUDE OPTIONS FOR BOTH IN GROUND AND TOP OF WALL MOUNTING FOR APPROVAL.   THE CONTRACTOR IS TO PROVIDE A 3 YEAR WARRANTY FOR FACTORY FINISH AGAINST CRACKING, PEELING, AN BLISTERING UNDER NORMAL USE.   THE UNIT BID PRICE SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT TO COMPLETE WORK FOR: ITEM 607: FENCE MISC: DECORATIVE RAILING, AS PER PLAN
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ITEM 661, PLANTING, MISC; TREE REPLACEMENT. 

AutoCAD SHX Text
ALTHOUGH THERE ARE NO TREE PLANTINGS SPECIFICALLY MARKED IN THE PLANS, A LUMP SUM QUANTITY IS INCLUDED IN THE GENERAL SUMMARY FOR ITEM 661, PLANTING, MISC; TREE REPLACEMENT.  CONTRACTOR SHALL SUPPLY AND PLANT ONE 3" CALIPER TREE FOR EVERY TREE REMOVED DURING CONSTRUCTION.  TYPE AND LOCATION OF TREE SHALL BE APPROVED BY THE OWNER PRIOR TO INSTALLATION.   THE UNIT BID PRICE SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT TO COMPLETE WORK FOR: ITEM 661, PLANTING, MISC; TREE REPLACEMENT.  
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AutoCAD SHX Text
BEFORE ANY WORK IS STARTED ON THE PROJECT AND AGAIN BEFORE FINAL ACCEPTANCE BY THE STATE, REPRESENTATIVES OF THE STATE AND THE CONTRACTOR, ALONG WITH LOCAL REPRESENTATIVES, SHALL MAKE AN INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO REMAIN IN SERVICE AND WHICH MAY BE AFFECTED BY THE WORK.  THE CONDITION OF THE EXISTING CONDUITS AND THEIR APPURTENANCE SHALL BE DETERMINED FROM FIELD OBSERVATIONS.  RECORDS OF THE INSPECTION SHALL BE KEPT IN WRITING BY THE STATE.   ALL NEW CONDUITS, INLETS, CATCH BASINS, AND MANHOLES CONSTRUCTED AS A PART OF THE PROJECT SHALL BE FREE OF ALL FOREIGN MATTER AND IN A CLEAN CONDITION BEFORE THE PROJECT WILL BE ACCEPTED BY THE STATE.   ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE MENTIONED PARTIES SHALL BE MAINTAINED AND LEFT IN A CONDITION REASONABLY COMPARABLE TO THAT DETERMINED BY THE ORIGINAL INSPECTION.  ANY CHANGE IN THE CONDITION RESULTING FROM THE CONTRACTOR'S OPERATIONS SHALL BE CORRECTED BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER. PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE FOR THE PERTINENT 611 CONDUIT ITEMS
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UNRECORDED STORM WATER DRAINAGE  FURNISH A CONTINUANCE FOR ALL UNRECORDED STORM WATER DRAINAGE, SUCH AS ROOF DRAINS, FOOTER DRAINS, OR YARD DRAINS, DISTURBED BY THE WORK. FURNISH EITHER AN OPEN CONTINUANCE OR AN UNOBSTRUCTED CONTINUANCE BY CONNECT-STRUCTURE.  THE LOCATION, TYPE, SIZE AND GRADE OF THE NEEDED CONDUIT TO REPLACE OR EXTEND AN EXISTING DRAIN WILL BE DETERMINED BY THE ENGINEER. ALL SUCH CONTINUANCE REQUIRES A RIGHT OF WAY USE PERMIT.   THE FOLLOWING CONDUIT TYPES MAY BE USED:  707.33, 707.41 NON-PERFORATED, 707.42, 707.43, 707.45, 707.46, 707.47, 707.51, 707.52 SDR35.   THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED IN THE GENERAL SUMMARY FOR USE AS DIRECTED BY THE ENGINEER FOR THE WORK NOTED ABOVE:  611, 6" CONDUIT, TYPE B, AS PER PLAN, FOR DRAINAGE CONNECTION 100 FT
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THE CONTRACTOR SHALL NOT PERFORM WORK WITHIN THE JURISDICTIONAL BOUNDARIES OF ANY WATERWAY, INCLUDING WETLANDS, UNTIL THE NECESSARY WATERWAY PERMIT(S) ARE OBTAINED. THIS INCLUDES THE PLACEMENT OF ANY TEMPORARY OR PERMANENT FILLS. THE FOLLOWING SECTION 4(F) MEASURES TO MINIMIZE HARM WILL BE ADDED AS PROJECT PLAN NOTES TO ADDRESS IMPACTS TO SCHAPPACHER PARK:  - ACCESS TO SCHAPPACHER PARK SHALL BE MAINTAINED ACCESS TO SCHAPPACHER PARK SHALL BE MAINTAINED AT ALL TIMES. - THE STAGING AND/OR STORAGE OF CONSTRUCTION THE STAGING AND/OR STORAGE OF CONSTRUCTION EQUIPMENT OR MATERIALS SHALL NOT TAKE PLACE OUTSIDE PROPOSED CONSTRUCTION LIMITS THAT ARE WITHIN THE DEFINED BOUNDARIES OF SCHAPPACHER PARK. - THE CONTRACTOR SHALL BE REQUIRED TO CLOSELY THE CONTRACTOR SHALL BE REQUIRED TO CLOSELY COORDINATE THE CONSTRUCTION SCHEDULE WITH DEERFIELD TOWNSHIP PARKS & RECREATION PRIOR TO THE START OF CONSTRUCTION ACTIVITIES.
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ITEM 611 - 22"X34" CONDUIT, TYPE A, 706.04, AS PER PLAN
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CONTRACTOR TO VERIFY SIZE OF EXISTING PIPE AND NOTIFY ENGINEER OF ANY DISCREPANCIES PRIOR TO ORDERING MATERIAL.  THE UNIT BID PRICE SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT TO COMPLETE WORK FOR: ITEM 611 - 22"X34" CONDUIT, TYPE A, 706.04, AS PER PLAN
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ITEM 611 - 29"X45" CONDUIT, TYPE A, 706.04, AS PER PLAN
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CONTRACTOR TO VERIFY SIZE OF EXISTING PIPE AND NOTIFY ENGINEER OF ANY DISCREPANCIES PRIOR TO ORDERING MATERIAL.  THE UNIT BID PRICE SHALL INCLUDE ALL LABOR, MATERIALS, EQUIPMENT TO COMPLETE WORK FOR: ITEM 611 - 29"X45" CONDUIT, TYPE A, 706.04, AS PER PLAN
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CROSSINGS AND CONNECTIONS TO EXISTING PIPES AND UTILITIES

AutoCAD SHX Text
WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED TO, OR CROSS OVER OR UNDER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING TO LAY THE PROPOSED CONDUIT IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING CONDUIT, OR EXISTING APPURTENANCE TO BE CONNECTED, DIFFERS FROM THE PLAN ELEVATION OR RESULTS IN A CHANGE IN THE PLAN CONDUIT SLOPE, THE ENGINEER SHALL BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH WILL BE AFFECTED BY THE VARIANCE IN THE EXISTING ELEVATIONS.   IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL INTERSECT AN EXISTING SEWER OR UNDERGROUND UTILITY IF CONSTRUCTED AS SHOWN ON THE PLAN, THE ENGINEER SHALL BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH WOULD BE AFFECTED BY THE INTERFERENCE WITH AN EXISTING FACILITY.   PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE FOR THE PERTINENT 611 CONDUIT ITEM.
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ITEM 614. MAINTAINING TRAFFIC 

A MINIMUM OF 1 LANE(S) OF TRAFFIC IN EACH DIRECTION 
SHALL BE MAINTAINED AT ALL TIMES BY USE OF THE 
EXISTING PAVEMENT. 

SINGLE LANE CLOSURES SHALL BE MADE IN ACCORDANCE 
WITH STANDARD CONSTRUCTION DRAWINGS MT-95.31 

LENGTH AND DURATION OF LANE CLOSURES AND 
RESTRICTIONS SHALL BE AT THE APPROVAL OF THE 
ENGINEER. IT IS THE INTENT TO MINIMIZE THE IMPACT TO 
THE TRAVELING PUBLIC. LANE CLOSURES OR 
RESTRICTIONS OVER SEGMENTS OF THE PROJECT IN WHICH 
NO WORK IS ANTICIPATED WITHIN A REASONABLE TIME 
FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT BE 
PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE 
OF TRAFFIC DEVICES SHALL BE COMMENSURATE WITH THE 
WORK IN PROGRESS. 

TRAFFIC SHALL BE MAINTAINED AT ALL INTERSECTIONS 
AND DRIVES AT ALL TIMES AND SHALL BE CONTROLLED 
BY TRAFFIC CONTROL DEVICES AS REQUIRED AND SHALL 
BE SUBJECT TO THE APPROVAL OF THE ENGINEER. 

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN 
ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE 
PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO 
MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. 
PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS 
SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE 
FOR ITEM 614, MAINTAINING TRAFFIC, UNLESS SEPARATELY 
ITEMIZED IN THE PLAN. 

OVERNIGHT TRENCH CLOSING 

THE BASE WIDENING SHALL BE COMPLETED TO A DEPTH 
OF NO MORE THAN 12 INCHES BELOW THE EXISTING 
PAVEMENT BY THE END OF EACH WORK DAY. NO TRENCH 
SHALL BE LEFT OPEN OVERNIGHT EXCEPT FOR A SHORT 
LENGTH (25 FEET OR LESS) OF A WORK SECTION AT THE 
END OF THE TRENCH. IN CASE WORK MUST BE 
SUSPENDED BECAUSE OF INCLEMENT WEATHER OR OTHER 
REASONS, THE TRENCH FOR THE UN-COMPLETED BASE 
WIDENING SHALL BE BACKFILLED AT THE DIRECTION OF 
THE ENGINEER. 

FLOODLIGHTING 

FLOODLIGHTING OF THE WORK SITE FOR OPERATIONS 
CONDUCTED DURING NIGHT TIME PERIODS SHALL BE 
ACCOMPLISHED SO THAT THE LIGHTS DO NOT CAUSE 
GLARE TO THE DRIVERS ON THE ROADWAY. TO ENSURE 
THE ADEQUACY OF THE FLOODLIGHT PLACEMENT, THE 
CONTRACTOR AND THE ENGINEER SHALL DRIVE THROUGH 
THE WORK SITE EACH NIGHT WHEN THE LIGHTING IS IN 
PLACE AND OPERATIVE PRIOR TO COMMENCING ANY WORK. 
IF GLARE IS DETECTED, THE LIGHT PLACEMENT AND 
SHIELDING SHALL BE ADJUSTED TO THE SATISFACTION OF 
THE ENGINEER BEFORE WORK PROCEEDS. 

SIDEWALK CLOSED SIGNS 

THE CONTRACTOR SHALL ERECT AND MAINTAIN, "SIDEWALK 
CLOSED" AT ALL INTERSECTIONS WHILE WORK IS BEING 
PERFORMED. INTERSECTION CROSSINGS SHALL BE 
REOPENED UPON COMPLETION OF ADA RAMP. FOR 
FURTHER INFORMATION, SEE SCD MT-11O.1O. 

PAYMENT FOR THE SIDEWALK CLOSED SIGNS SHALL 
INCLUDE ALL LABOR AND MATERIALS NECESSARY TO 
INSTALL AND MAINTAIN THE SIGNS, SHALL BE PAID FOR 
UNDER ITEM 614 -MAINTAINING TRAFFIC. 

PAYMENT FOR ALL LABOR, EQUIPMENT AND MATERIALS 
SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE 
FOR ITEM 614 -MAINTAINING TRAFFIC. 

DUST CONTROL 

THE CONTRACTOR SHALL FURNISH AND APPLY WATER FOR 
DUST CONTROL AS DIRECTED BY THE ENGINEER. THE 
FOLLOWING CONTINGENCY QUANTITY HAS BEEN INCLUDED 
FOR DUST CON-TROL PURPOSES: 

616, WATER 1 MGD 

PHASE 1 - CURB RAMP CONSTRUCTION 

MAINTAIN ONE 11' LANE IN THE EASTBOUND DIRECTION USING 
THE EXISTING PAVEMENT AS SHOWN IN THE MOT PLANS. 

BUSINESS ACCESS SHALL BE MAINTAINED AT ALL TIMES. 

CONSTRUCT PROPOSED CURB RAMP ON THE SOUTH EAST 
CORNER OF THE MASON MONTGOMERY ROAD INTERSECTION, 
CONSTRUCT SHARED USE PATH TO THE END OF INTERSECTION 
RADIUS. RESTORE PAVEMENT. SEED AND MULCH EXPOSED SOIL. 

WORK ZONE PAVEMENT MARKINGS AND MOT EQUIPMENT SHALL 
BE IN PLACE PRIOR TO OPENING THE LANES OF TRAFFIC. 

PHASE 2 - MUTLI-USE TRAIL CONSTRUCTION 

MAINTAIN ONE 11' LANE IN THE EASTBOUND DIRECTION USING 
THE EXISTING PAVEMENT AS SHOWN IN THE MOT PLANS. 

BUSINESS ACCESS SHALL BE MAINTAINED AT ALL TIMES. 

CONSTRUCT PROPOSED SHARED USE PATH, DECORATIVE 
RAILING, RETAINING WALLS, AND HEADWALLS. CONSTRUCT THE 
NEW SIDEWALK, SEED AND MULCH EXPOSED SOIL. 

WORK ZONE PAVEMENT MARKINGS AND MOT EQUIPMENT SHALL 
BE IN PLACE PRIOR TO OPENING THE LANES OF TRAFFIC. 

�IRWIN 
SIMPSON 

13.5' 11' 11' 1'-I?' WORK AREA

EX 

R
1:L_,-- ----e;, ___ A ___ ti_;=-_-DRUM r R/W r R/W

7::: _ ---- ---- ---- ---- ---- ---- ---- ---- ---- ---- ---- -�- ---- ---- ---- ---- ---- ---- ---- ---- __JJ 

I EXISTING PAVEMENT 'I 
CURB/SIDEWALK CONSTRUCTION 

NTS 

PHASE 3 - PAVEMENT MARKING RESTORATION 

MAINTAIN ONE 11' LANE IN EACH DIRECTION USING CONES AND 
FLAGGERS. PROVIDE TURN LANES WHERE REQUIRED. 

WITH TRAFFIC IN THIS PATTERN, PLACE THE PERMANENT 
PAVEMENT MARKINGS, NEW SIGNING AND ANY REMAINING 
CONSTRUCTION ITEMS. 

ONCE ALL CONSTRUCTION ITEMS HAVE BEEN INSTALLED AND 
APPROVED BY THE ENGINEER, REMOVE ALL MOT EQUIPMENT 
ITEMS AND OPEN LANES TO THROUGH TRAFFIC. 

"PCB" REFERS TO "PORTABLE CONCRETE BARRIER" 
"OMUTCD" REFERS TO THE "OHIO MANUAL OF UNIFORM 

TRAFFIC CONTROL DEVICES", CURRENT EDTION. 
"SCD" REFERS TO "STANDARD CONSTRUCTION DRAWING" 
"CMS" REFERS TO "CONSTRUCTION AND MATERIAL 

SPECIFICA-TION" ODOT, CURRENT EDTION. 
"MOT" REFERS TO "MAINTENANCE OF TRAFFIC" 
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SECTION I 

Notice to Contractors



  
LEGAL NOTICE TO CONTRACTORS 

 
The Warren County Transportation Improvement District (WCTID), in cooperation and coordination 
with the Warren County Engineer’s Office, will be accepting sealed bids for the furnishing of all 
labor, equipment, and materials needed to construct ODOT PID 114603 : WAR-TR55-2.11 (aka 
Irwin-Simpson Road Shared Use Path) in accordance with the applicable Ohio Department of 
Transportation Construction and Material Specifications (effective January 1, 2023 and its revisions 
and supplements), Standard Construction Drawings, Standard Bridge Drawings, Ohio Manual of 
Uniform Traffic Control, The State of Ohio Department of Transportation Bridge Design Manual, 
and other applicable standards in force on the date of letting and in accordance with the Project 
Specifications and Construction Plans on file in the office of the Warren County Engineer.  
 
This project is Construct shared use trail along Irwin Simpson from Mason Montgomery Road to the 
existing trail just west of Duke Boulevard in Deerfield Township, Warren County, Ohio. The 
Engineer’s estimate for this project is Eight Hundred and Fifty Thousand Dollars and no cents 
($850,000.00). 
 
All bids must be submitted in conformance with the requirements of the Project Specifications and 
in a sealed envelope marked: ODOT PID 114603: WAR-TR55-2.11, and received in the office of 
the Warren County Engineer, 210 W Main Street, Lebanon, Ohio 45036, no later than 11:00 a.m. 
Local Time on Thursday, December 14, 2023, and then at said time bids will be opened and read 
aloud. 
 
Bid documents and specifications are available after November 13, 2023, on the Warren County 
website at http://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding 
the technical specifications should be directed to Dan Corey, P.E., Warren County Engineer’s 
Office at 513-431-1229 or Dan.Corey@co.warren.oh.us. Each contractor shall be ODOT 
prequalified.   
 
This notice is posted on the Warren County website at: 
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. Contact the Warren County 
Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the bidding 
information on the County’s website. All contract addenda will be posted to the website prior 
to the bid opening. Bidders should check the website regularly to stay updated on any 
changes to the project.  
 
Please be aware that if you are downloading this document to bid this project, and in 
order to stay updated on any change, please email Krystal Powell in the Commissioners’ 
Office at krystal.powell@co.warren.oh.us with your contact information.  
 
Bidders must comply with the Davis Bacon prevailing wage rates, herein this Bid Package. Bidders 
must be ODOT Prequalified for the applicable work types at the time of bidding, award, and 
throughout the life of the construction contract.  
 
WCTID reserves the right to waive any informalities, reject any or all bids and to hold such bids for 
a period of sixty (60) days before taking any action thereon, and to award a contract to the best, 
most responsive and responsible Bidder. 
 
WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT 
WARREN COUNTY, OHIO 



  

SECTION II 
 
 

General Instructions to Bidders 



  
GENERAL INSTRUCTIONS TO BIDDERS FOR PUBLIC IMPROVEMENTS 

 
Irwin-Simpson Shared Use Path, Deerfield Township, Warren County 

 
PROJECT NO. 2023-05 

 
  SECTION II 100 ITEM BID (DESCRIPTION OF WORK) 
 
II 100.1 Work under consideration for bidding purposes shall be that Work as shown on the Project Plans and 

Specifications to provide all the labor and materials necessary to construct PROJECT NO 2023-05: 
WAR-TR55-2.11, located in Deerfield Township, in Warren County, Ohio, in accordance with the 
Project Specifications and Construction Plans (the “Specifications”) on file in the office of the Warren 
County Engineer. This project is located on Irwin-Simpson in Deerfield Township, Warren County, 
OH. 

 
II 100.2 All bids submitted for consideration by the WCTID must comply with these instructions in order to 

be considered. These instructions set forth minimum requirements as the terms and conditions of 
the purchase. Therefore, if any time frames, bid bond or other surety requirements set forth herein 
are in conflict with stated requirements in the Specifications, the specification requirements shall 
prevail.  

 
II 100.3 It is intended that the Specifications governing this project (and any bidding requirements and 

conditions) and any ODOT specifications or references to the Ohio Revised Code as set forth 
herein, and any attachments(s) or documents incorporated by reference herein, be construed 
harmoniously wherever possible in order to carry out the full intent and purposes of the WCTID with 
respect to this project.  But if there is a conflict or inconsistency between any provisions(s) of the 
ODOT specifications or references to the Ohio Revised Code and those contained herein, the 
provisions(s) granting rights, remedies, discretion and/or latitude to the WCTID, or imposing the 
greater duty, standard, responsibility and/or obligation on the successful Bidder (hereinafter 
referred to as the “Contractor”),shall govern. 

 
SECTION II 200 THE WCTID 
 
II 200.1 The WCTID is the Warren County Transportation Improvement District, 210 West Main Street, 

Lebanon, OH 45036, and is referred to throughout the Contract Documents as if singular in number. 
 
II 200.2 The WCTID is exempt from State sales tax. Contractors shall provide Exemption Certificate to the 

WCTID for signature as required. Each Contractor and subcontractor must procure Vendor's License 
as required by law. Warren County is exempt from payment of Federal Excise Tax, Transportation 
Tax and Ohio State Tax. Prices shall not include these taxes. 

 
SECTION II 300 ENGINEER 
 
II 300.1 The term “Engineer” shall be taken to mean the Warren County Engineer. 
 
II 300.2 The term SHA (State Highway Agency) referred to in Section IV, Federal and State Requirements 

shall be taken to mean the   WCTID. 
 
SECTION II 400 SUBMISSION OF BID PROPOSALS 
 
II 400.1 Bids shall be submitted in a sealed envelope marked accordingly with item(s) bid on and name of 

Bidder, and delivered in compliance with the Legal Notice. Any improperly marked bid will not be 
considered. 

 
II 400.2 Bidders must be on The Ohio Department of Transportation’s Prequalified Contractors List.  In 

addition, Bidders must be prequalified for the necessary Work types to complete the project. 
 



  
II 400.3 All bids must comply with the specifications attached hereto. Alternative bids may be considered only 

if clearly marked as such with an explanation as to how the item is sufficient to meet required needs. 
In the absence of such marking and explanation the bid may be rejected or, in WCTID’s sole 
discretion, if the bid is accepted Bidder agrees that the bid shall be deemed modified to be fully 
compliant with the applicable specifications as if there was no deviation. 

 
II 400.4 Each person bidding for a contract for the construction, demolition, alteration, repair, or reconstruction 

of any public improvement is required to file with its bid a bid guaranty in the form of either (1) a bond 
for the full amount of the bid or (2) a certified check, cashier's check or irrevocable letter of credit 
pursuant to Chapter 1305 of the Ohio Revised Code in an amount equal to ten (10) percent of the bid 
pursuant to Section 153.54 of the Ohio Revised Code. The successful Bidder at the time he/she 
enters into the contract shall be required to file a performance bond in the full amount of the contract 
pursuant to Section 153.54(c) of the Ohio Revised Code. In lieu of a Performance Bond, Bidder may 
submit a Combined Bid Guaranty and Contract Bond in conformance with Ohio Revised Code 
Section 153.571 with the proposal.  Each bond must be accompanied by an effectively dated Power 
of Attorney which authorizes the agent to sign on behalf of the surety. 

 
 Attention Bidders:  Letters of credit and bid bonds must be filed with original signatures.  Facsimile 

and electronic copies of the letter of credit, bid bond and Power of Attorney of the Surety will be 
deemed non-responsive. 

 
II 400.5 All Bidders are required to submit the following affidavits with their bid proposal and the successful 

Bidder will be required to enter into a written contract with the WCTID (the “Contract”) within ten (10) 
days of the notification of the award thereof: 

 
 (A) Non-Collusion Affidavit 
 
 (B) Affidavit Affirming Compliance with 9.24 and 5719.042 ORC 
 

These affidavits and specifications heretofore referenced shall be incorporated into and become part 
of the contract document. Failure to include the two (2) above-referenced affidavits will disqualify the 
bid submitted for consideration. Should a bid be awarded, and the WCTID later determine that the 
affidavit was incorrect or falsified, the Contract shall be immediately canceled and the Bidder subject 
to the penalties and damages, both civil and criminal, as provided by law and this Contract. 

 
II 400.6 The WCTID reserves the right to waive any informalities, to reject any or all bids, to accept any bid 

which may be deemed to be for the best interest of the WCTID and to hold such bids for a period of 
sixty (60) days before taking any action. 

 
II 400.7 The Proposal forms furnished with these documents shall be completed in full; in writing in ink (or 

typewritten) and signed in ink. Affix the corporation seal on the proposal forms. 
 
II 400.8 Proposals are due at the place, date, and time indicated in the Legal Notice and will be opened 

publicly and read aloud. 
 
II 400.9 All prices, quantities, etc. as bid must be firm for a period of sixty (60) days from the date of the bid  
  opening. 
 
II 400.10 Contractor hereby agrees to defend, indemnify, and hold the WCTID, Warren County, and the   

Engineer, and their respective officers, trustees, commissioners, employees, members, agents, and 
volunteers harmless from any claims, demands or losses of any type or nature to   any person, Bidder 
or corporation arising in any manner from the Contractor’s performance or failure to perform the Work 
required under this Contract and shall pay any liabilities, judgments (including reasonable attorney’s 
fees and litigation expenses) or losses. 

 
II 400.11 All materials and exhibits submitted in the bid response shall become the property of WCTID and 

will not be returned to the Bidder.  All bids received constitute public information as a matter of 
statutory law and will be made available for public inspection and copying upon request by members 



  
of the public pursuant to the requirements of Section 149.43 of the Ohio Revised Code.  Any portion 
of the bid that the Bidder requires to be treated as confidential in nature must be marked to that effect 
and provided that the information falls within an appropriate exemption enumerated under Section 
149.43 of the Ohio Revised Code, that portion will not be considered public record.  A blanket 
indication of confidentiality or privilege will not be accepted and unless specific materials that fall 
within the appropriate statutory exemption are identified, the entire bid response will be treated as a 
public record. 

 
SECTION II 500 GENERAL BID SPECIFICATIONS 
 
II 500.1 Unless otherwise specified, all material shall be new and of the best grade in its particular line and all 

articles shall be complete and in first class condition. All Work shall be done in the best and most 
skilled manner, exactly as specified or detailed, and shall be subject to the approval of the Engineer 
and/or the WCTID. When required in the specifications, Bidders shall make available for inspection a 
sample or similar model of the bid item prior to the award of the bid. 

 
II 500.2 Reference to a particular trade name, manufacturer's catalog or model number for descriptive 

purposes is intended to guide the Bidder in interpreting the requirements of the Engineer and/or the 
WCTID and should not be construed as excluding proposals on other types of materials, equipment 
and supplies. However, the Bidder, if awarded the Contract, will be required to furnish the particular 
item referred to in the specifications or description unless a departure or substitution is clearly noted 
and described in the bid proposal and is accepted by the WCTID. 

 
II 500.3 Every effort shall be made by the Bidder awarded the Contract to deliver items by or before the time 

designated in the Contract. Any delinquency in such delivery without satisfactory written explanation 
directed to the WCTID may result in cancellation of the Contract and substitution of other goods. The 
defaulting Bidder shall be liable for any such default, or damages, costs, or expenses arising 
therefrom. 

 
II 500.4 In case of default by the Bidder or Contractor, WCTID may procure the articles or service from other 

sources without further advertising and shall hold the Bidder or Contractor responsible for any excess 
costs occasioned thereby, including any reasonable expenses incurred in procuring the articles or 
services. 

 
SECTION II 600 INTERPRETATION OF DOCUMENTS 
 
II 600.1 If the Bidder is in doubt as to true meaning of any part of Drawings, Specifications, or other Contract 

Documents, submit a written request for an interpretation therefor to the Engineer and the WCTID. 
The Bidder making a request will be responsible for its prompt delivery. Any interpretation of the 
Contract Documents will be made by written notice or Addendum duly issued to each prospective 
Bidder.  

 
II 600.2 Addenda may be issued not later than 3 working days preceding bid due date. Questions requiring 

interpretation within 3 working days of bid due date will be recorded and answered during the bid 
negotiations preceding the signing of the contract or may result in an extension of the bid due date at 
the sole discretion of the WCTID. 

 
SECTION II 700 EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK 
 
II 700.1 The Bidder is expected to examine carefully the site of the proposed Work, the proposal, plans 

specifications, contract forms, general conditions, and addenda, before submitting a proposal. The 
submission of a bid shall be considered evidence that the Bidder has made such examination and is 
satisfied as to the conditions to be encountered in performing the Work and as to the requirements of 
the plans, specifications, special provisions, general conditions, addenda and Contract. 

 
II 700.2 Subject to public safety and convenience, prospective Bidders will be permitted to explore the site of 

the Work by boring or test pits, permits for which will be issued by the Owner. Explorations shall be 
at the sole risk and expense to the Bidder and under conditions of maintaining and restoring safety. 



  
 
II 700.3 The WCTID and the Engineer does not make any representation of soil or foundation conditions or 

materials, nor does it represent that drawing may not be modified to meet changes in soil conditions 
encountered as the Work progresses. The Contractor must inspect the site of the proposed Work and 
must assume all risk as to the nature and behavior of the material which may be encountered in 
excavation, whether apparent on the surface or disclosed only in the course of the Work. Any 
geotechnical subsurface investigation or soil boring logs that may be provided by the WCTID are 
provided for general information only to Contractors for this project and do not change the obligations 
or responsibilities set forth herein.  It is the sole responsibility of the Contractor to take any and all 
measures it feels necessary to determine the subsurface conditions prior to bidding and the nature 
and extent of the subsurface conditions (including variations, if any, between borings and observation 
locations) may not be evident until construction.  In order to induce the WCTID to enter into a Contract 
for the work, Contractor represents that it understands its obligations hereunder and that: (a) during 
construction, it will be required to provide all labor, equipment, materials, and other measures to 
construct the improvements regardless of the subsurface conditions encountered; (b) No claims for 
additional costs will be considered for material, labor, equipment, or subcontractors/subconsultants 
to address subsurface conditions encountered during construction; and (c) costs for all related 
activities shall be incidental to the Project. 

 
SECTION II 800 AWARD OF CONTRACT 
 
II 800.1 The selection of the Bidder is at the sole discretion of the WCTID. PROJECT NO 2023-05, WAR-

TR55-2.11, will be awarded as soon as practicable, after opening of bids. 
 
II 800.2 In determining the Bidder, the WCTID will consider, but not be limited to, the following criteria in 

addition to the Bid Amount: 
 
 A. Bidder involved maintains permanent place of business. 
 
 B. Bidder has adequate equipment and facilities to perform the Work properly and 

expeditiously. 
 
 C. Bidder has suitable financial status to meet obligations incident to the Work. 
 
 D. Bidder has appropriate technical experience. 
 
 E. Bidder can complete the Work in timely and expeditious manner. 
 
II 800.3 When analyzing the bids submitted, superior design, technology, workmanship, materials, size of 

component parts, operating costs, warranty, service facility etc. will be considered in addition to the 
price of the bid. It is WCTID’s intent to accept the bid for which a thorough analysis of the bids 
submitted, proves to be the most suitable for the intended use. WCTID will consider awarding the 
Contract to the lowest and best Bidder, but reserves the right to reject any or all bids. 

 
II 800.4 The WCTID further reserves the right to conduct such investigations and meetings as it deems 

necessary after receipt of bids to assist in the evaluation of any bid and to establish the responsibility, 
qualifications and financial ability of the Bidders, proposed sub-contractors and other persons and 
organizations to do the Work in accordance with the Contract Documents to the WCTID’s satisfaction 
within the prescribed time limits.  In order to facilitate this investigation, the apparent lowest and best 
Bidder may be required to complete a Bidders Qualification Questionnaire. 

 



  

SECTION III 
 
 

General Provisions 



  
GENERAL PROVISIONS 

 
WARREN COUNTY, OHIO 

 
WAR-TR55-2.11 

 
PROJECT NO.  2023-05 

 
The Specifications, General Instructions, General Provisions and Special Provisions contained herein 
are Contract Documents, together with, the State of Ohio, Department of Transportation, Construction 
and Material Specifications incorporated in the Contract and not specifically excluded, and are to be 
read in conjunction with said ODOT Specifications.  It is intended that the Specifications, General 
Instructions, General Provisions and Special Provisions governing this project (and any bidding 
requirements and conditions) and any ODOT specifications or references to the Ohio Revised Code 
as set forth herein, and any attachments(s) or documents incorporated by reference herein, be 
construed harmoniously wherever possible in order to carry out the full intent and purposes of the 
WCTID with respect to this project.  But if there is a conflict or inconsistency between any provisions(s) 
of the ODOT specifications or references to the Ohio Revised Code and those contained herein, the 
provisions(s) granting greater rights, remedies, discretion and/or latitude to the WCTID, or imposing 
the greater duty, standard, responsibility and/or obligation on the Contractor shall govern. 

 
SECTION III 100 DEFINITIONS 
 
III 100.1 WCTID - Whenever the word "WCTID" is used, it shall be held to mean the Warren County 

Transportation Improvement District, Warren County, Ohio. The word "WCTID" shall also be 
substituted for the words "Director" or "Department" as specified in the State of Ohio, Department of 
Transportation, Construction and Materials Specifications. The word "WCTID" shall also mean 
"Owner." 

 
III 100.2  Engineer - Whenever the word "Engineer" is used, it shall be held to mean the County Engineer of 

Warren County, the Engineer's Deputy, Project Supervisor, or Inspectors delegated by the Engineer 
to supervise or inspect the Work. The same interpretation shall apply to the word 'engineer' as used 
in the State of Ohio, Department of Transportation, Construction and Materials Specifications. 

 
III 100.3  Bidder - An individual, firm, or corporation submitting a bid for the advertised Work, acting directly 

or through the duly authorized representative, and qualified as provided in the Ohio Revised Code. 
 
III 100.4   County - Shall, at all times, mean Warren County, Ohio. 
 
III 100.5 Estimates - Payments to the Contractor for Work, labor, or materials whether partial or final payment. 
 
SECTION III 200 PROVISIONS AND PROPOSALS 
 
III 200.1   Plans - The official plans, profiles, typical cross-sections, general cross-sections, working drawings 

and supplemental drawings, or exact reproductions thereof, approved by the WCTID which show the 
location, character, dimensions and detail of the Work to be done, and which are to be considered as 
a part of the contract supplementary to these specifications. 

 
III 200.2 Special Provisions - Specific clauses included hereafter setting forth conditions or requirements    
              peculiar to the project under consideration and covering Work or materials involved in the proposal 

and estimate but not satisfactorily covered by the general specifications. Note: All Special 
Provisions (Technical Specifications) can be found on the corresponding Construction 
Drawings included as part of this bid package. 

 
III 200.3  Supplemental Agreements - Written agreements executed by the WCTID covering alterations 

necessary to the project as herein after provided. 
 



  
III 200.4  Delivery of Proposal - The proposals for the Project shall be placed together with the proposal 

guaranty, in a sealed envelope so marked as to indicate the identity of the Project and the name and 
address of the Bidder. If forwarded by mail, said envelope shall then be placed in another envelope 
which shall be sealed and addressed as indicated in the "Notice to Contractors." The proposal will be 
received until the hour and date set for the opening thereof and must be in the hands of the WCTID 
by such time. Proposals received after the time set for receiving bids and/or opening bids shall be 
returned to the Bidder unopened. 

 
III 200.5  Proposal Guaranty - Each Bidder is required to submit with its proposal a Bid Guaranty and Contract 

Bond in accordance with Section 153.571 of the Ohio Revised Code which specifies that each 
proposal must be accompanied by a bond in the sum of one-hundred (100) percent (%) of the amount 
bid or a certified check, cashier's check or irrevocable letter of credit in the sum of ten (10) percent 
(%) of the amount bid as a guarantee that, if the proposal is accepted, a contract shall be entered 
into. If a check is filed, it shall be made payable to The Warren County Transportation Improvement 
District. If a surety bond is posted, it shall be made out to The Warren County Transportation 
Improvement District. 

 
III 200.6  Proposal Withdrawal - A Bidder may withdraw its proposal, provided the request in writing is in the 

hands of the WCTID before the time set for opening proposals. When such proposal is withdrawn it 
will be returned to the Bidder unopened. 

 
III 200.7  Public Opening of Proposals - Proposals will be opened and read publicly at the time and place 

designated by the WCTID. Bidders, their authorized agents, and the public are invited. 
 
III 200.8  Consideration of Proposals - After the proposals are opened and read, they will be compared on 

the basis, if a unit price proposal, of the summation of the products of the approximate quantities 
shown in the proposal by the unit bid prices. In event of a discrepancy between unit bid prices and 
extensions thereof, the unit price bid shall govern. In the event lump sum items are included in the 
proposal, the final correct total of the proposal, after all unit price corrections are made, if any, shall 
govern. The WCTID will consider all properly submitted proposals, reserves the right to reject any 
and all bids, and if a Contract is awarded, may award it to the lowest and best Bidder. 

 
III 200.9  Disqualification of Bidders - Not more than one proposal from an individual, a firm or partnership, 

a corporation or an association under the same or different names, will be considered for one project. 
Reasonable ground for believing that any Bidder is interested in more than one proposal for the Work 
contemplated shall cause the rejection of all proposals in which the Bidder is interested. The Bidder 
shall make a non-collusion affidavit, which is properly executed and part of the proposal. Proposals 
in which the prices obviously are unbalanced may be rejected. Contracts will be awarded only to 
responsible Bidders capable of performing the class of work contemplated. The WCTID reserves the 
right to reject any or all bids. 

 
III 200.10  Materials and Workmanship - Any additional items required, including labor, equipment, and/or 

materials, but not listed as a separate pay item in the proposal, shall be furnished, installed, removed 
etc. as incidental to the contract, except where noted on the plans and in the specifications. 

 
III 200.11 No Waiver of Legal Rights - Neither the inspection by the WCTID and/or Engineer or by any of 

their duly authorized agents, nor any order, measurement, or certificate by the Engineer, or said 
agents, nor any order by the WCTID and/or Engineer for the payment of money, nor any payment 
for, nor acceptance of, any Work by the WCTID and/or Engineer, nor any extension of time, nor any 
possession taken by the WCTID or its duly authorized agents, shall operate as a waiver of any 
provision of this Contract, or of any power herein reserved to the WCTID, or any right to damages 
herein provided; nor shall any waiver by WCTID or the Engineer of any breach of this Contract be 
held to be a waiver of any other or subsequent breach. 

 
II 200.12 Laws to be Observed - The Contractor warrants that it is familiar with and agrees at all times to 

comply with the provisions of all Federal and State laws and ordinances and regulations of all political 
subdivisions, of the Workman's Compensation Laws, ordinances and regulations in any manner 
affecting the conduct of the Work and it shall defend, indemnify, and save harmless the WCTID and 



  
Warren County, Ohio and its representatives against any claims arising from the violation of any such 
law, ordinance or regulation, either by the Contractor or its agents, servants   or employees or the 
negligence of such Contractor, agent, servant or employee. 

 
II 200.13 Home Office Overhead Calculations – ODOT Specification 109.05.D.2.f  is specifically excluded 

from incorporation into the Contract.  In the event of a compensable delay for which Contractor seeks 
to recover its unabsorbed Home Office Overhead expenses, Contractor and the WCTID agree that 
the HOOPS formula is not an appropriate or accurate measurement of such damages under the 
Contract and that the Eichleay Formula is the sole measure of such allowable damages provided that 
Contractor can prove entitlement to such damages under the Eichleay formula as applied by the 
Courts of Ohio. 

 
SECTION 300 CONTRACTS 
 
III 300.1  Requirements of Contract Performance Bond – Provided that the successful Bidder has not 

previously submitted a combined Bid Guaranty and Contract Bond with the Bid Proposal, the 
successful Bidder must, within ten (10) days after the award to him, and before entering into contract, 
furnish a bond in form consistent with the requirements of Section 153.54 and related sections of the 
Ohio Revised Code, to the approval of, and of the form prescribed by the WCTID, in an amount equal 
to one-hundred (100) percent (%) of the full amount of the bid. Said Performance Bond shall have a 
date of validity until "final payment" is deposited with the Contractor or until a later date as required. 

 
III 300.2  Execution of Contract - The Contract shall be signed by the successful Bidder and returned, 

together with the performance bond, if applicable, within ten (10) days after the Bidder has received 
notice that the Contract has been awarded. No proposal shall be considered binding upon the WCTID 
until the execution of the Contract and performance bond. 

 
III 300.3  Failure to Execute Contract - Failure to execute and file an acceptable performance bond, if 

applicable, and as provided herein within ten (10) days from date of award shall be just cause for the 
annulment of the award and the forfeiture of the bid guaranty to WCTID, not as a penalty, but as 
liquidated damages. Award may then be made to the next lowest and best Bidder in the sole 
discretion of the WCTID or the Work may be readvertised, as solely determined by the WCTID. Said 
forfeiture shall be guided by the provisions of Section 153.54 of the Ohio Revised Code. 

 
III 300.4  Lump Sum Contract - If the Work is let on the basis of a lump sum contract, the estimated quantities 

of Work are only approximate, although the result of calculations, and the Bidder must obtain and be 
responsible for the data upon which it based its bid. It shall not be entitled to any additional 
compensation in case the quantities of Work actually done to fulfill the contract and complete the 
project are greater than said estimate quantities, and assumes all risks for any mistakes in 
calculations. 

 
III 300.5 Specifications Governing This Project - The terms and conditions of the Contract Documents will 

govern this Project, including but not limited to these general provisions, provisions set forth in any 
proposal notes, and the 2023 "ODOT Specifications" (the State of Ohio Department of Transportation 
Construction and Materials Specifications effective January 1, 2023 its revisions and supplements). 
WCTID will be substituted where the specification refers to the Director.  Notwithstanding the 
foregoing, the following ODOT Specifications are specifically excluded from this Contract: 
 
III 300.5.1 Excluded ODOT Specifications: Section 102.01, 102.03, 102.06, 102.09, 102.10, 

102.11, 102.14, 103.01, 103.02, 103.04, 103.06, 103.07, 104.02, 105.05, 105.13, 107.04, 
107.13, 108.01, 108.02 (A), 108.06 (D), 108.08, 108.09, 109.05(D), 109.06, 109.09, 
109.10, 109.12 (A) 109.12 (B), 109.12 (C), 109.12 (D), 109.12 (E), 401.20. 

 
III 300.5.2 Interpretation/Precedence - It is intended that the specifications governing this project 

(and any bidding requirements and conditions) and any ODOT specifications or 
references to the Ohio Revised code as set forth herein, and any attachment(s) or 
documents incorporated by reference herein, be construed harmoniously wherever 
possible in order to carry out the full intent and purposes of the WCTID with respect to 



  
this project.  But if there is a conflict or inconsistency between any provision(s) of the 
ODOT specifications or references to the Ohio Revised Code and those contained 
herein, the provision(s) granting greater rights or remedies to the WCTID, or imposing 
the greater duty, standard, responsibility or obligation on the Contractor shall govern. 

 
III 300.6 Federal Requirements - During the performance of the Contract, Contractor for itself, its 

assignees and successors in interest agrees as follows: 
 

III 300.6.1 The Contractor will ensure that applicants are hired and that employees are treated 
during employment without regard to their race, religion, color, sex, national origin 
(ancestry), disability, genetic information, age (40 years or older), sexual orientation, 
or military status (past, present, or future).  Such action shall include, but not be limited 
to, the following:  Employment, Upgrading, Demotion, or Transfer; Recruitment or 
Recruitment Advertising; Layoff or Termination; Rates of Pay or other forms of 
Compensation; and Selection for Training including Apprenticeship. 

 
III 300.6.2  The Contractor agrees to post in conspicuous places, available to employees and 

applicants for employment, notices setting forth the provisions of this nondiscrimination 
clause.  The Contractor will, in all solicitations or advertisements for employees placed 
by or on behalf of Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, sex, national origin 
(ancestry), disability, genetic information, age (40 years or older), sexual orientation, 
or military status (past, present, or future). 

 
III 300.6.3 Compliance with Regulations: The Contractor (hereinafter includes consultants) will 

comply with the Acts and Regulations relative to Non-discrimination in Federally-
assisted programs of the U.S. Department of Transportation, Federal Highway 
Administration (FHWS), as they may be amended from time to time, which are herein 
incorporated by reference and made a part of this contract. 

 
III 300.6.4 Nondiscrimination: The Contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, national origin (ancestry), 
sec, age (40 years or older), disability, low-income status, or limited English proficiency 
in the selection and retention of subcontractors, including procurements of materials 
and leases of equipment.  The Contractor will not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations as set forth in subsection 
I.300.6.9 herein, including employment practices when the contract covers any activity, 
project, or program set forth in Appendix B of 49 CFR Part 21. 

 
III 300.6.5 Solicitations for the Contractor, including Procurements of Materials and 

Equipment:  In all solicitations, either by competitive bidding, or negotiation made by 
the Contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential contractor or supplier will be notified 
by the Contractor of the Contractor’s obligations under this Agreement and the Acts and 
the Regulations relative to nondiscrimination on the grounds of race, color, national 
origin (ancestry), sex, age (40 years or older), disability, low-income status, or limited 
English proficiency. 

 
III 300.6.6 Information and Reports:  The Contractor will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto, and will 
permit access to its books, records, accounts, other sources of information, and its 
facilities as may be determined by the WCTID, ODOT or FHWA to be pertinent to 
ascertain compliance with such Acts, Regulations, and instructions. Where any 
information required of a Contractor is in the exclusive possession of another who fails 
or refuses to furnish this information, the Contractor will so certify to the WCTID, ODOT 
or FHWA, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

 



  
III 300.6.7 Sanctions for Noncompliance:  In the event of the Contractor’s noncompliance with 

the nondiscrimination provisions of this agreement, WCTID will impose such contract 
sanctions as it, ODOT, or FHWA may determine to be appropriate, including, but not 
limited to: 

 
A.  Withholding of payments to the Contractor under the Agreement until the 
Contractor complies, and/or 

 
 B.  Cancellation, termination or suspension of the Agreement, in whole or in part. 

 
III 300.6.8 Incorporation of Provisions:  Contractor must include the provisions of the above 

subparagraphs III.300.6.1 through III.300.6.6 in every subcontract, including 
procurements of materials and leases of equipment, unless exempt by the Acts, the 
Regulations, and directives issued pursuant thereto.  The Contractor will take action 
with respect to any subcontract or procurement as the WCTID, ODOT or FHWA may 
direct as a means of enforcing such provisions including sanctions for noncompliance.  
Provided, that if the Contractor becomes involved in, or is threatened with litigation by 
a subcontractor or supplier because of such direction, the Contractor may request the 
WCTID to enter into any litigation to protect the interests of the WCTID.  In addition, the 
Contractor may request the United States to enter into the litigation to protect the 
interests of the United States. 

 
III 300.6.9 Pertinent Non-Discrimination Authorities.  During the performance of this Agreement, 

the Contractor, for itself, its assignees, and successors in interest agrees to comply with 
the following non-discrimination statutes and authorities; including but not limited to: 

 
A. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252) 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21; 

 
 
B. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 

(42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or whose property 
has been acquired because of Federal or Federal-Aid programs and projects); 

 
 C. Federal-Aid Highway Act of 1973 (23 U.S.C. § 324 et seq.) (prohibits discrimination on 

the basis of sex); 
 

D. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as amended 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27; 

 
E.  The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101 et seq.) 

(prohibits discrimination on the basis of age); 
 

F. Airport and Airway Improvement Act of 1982 (49 U.S.C. § 471, Section 47123), as 
amended (prohibits discrimination based on race, creed, color, national origin, or 
sex); 
 

G. The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope, 
coverage, and applicability of Title VI of the Civil Rights Act of 1964, the Age 
Discrimination Act of 1975, and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of Federal-Aid recipients, sub-recipients, and Contractors, 
whether such programs or activities are Federally funded or not); 
 

H. Titles II and III of the Americans with Disabilities Act (42 U.S.C. §§ 12131-12189), as 
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38 
(prohibits discrimination on the basis of disability in the operation of public entities, 



  
public and private transportation systems, places of public accommodation, and 
certain testing entities) 
 

I. The Federal Aviation Administration’s Non-Discrimination Statute (49 U.S.C. § 
47123) (prohibits discrimination on the basis of race, color, national origin, and sex) 
 

J. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations (ensures non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on 
minority and low-income populations) 
 

K. Executive Order 13166, Improving Access to Services for People with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP).  To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 
 

L. Title VIII of the Civil Rights Act of 1968 (Fair Housing Act), as amended (prohibits 
discrimination in the sale, rental, and financing of dwellings on the basis of race, 
color, religion, sex, national origin, disability, or familial status (presence of child 
under the age of 18 and pregnant women) 
 

M. Title IX of the Education Amendments Act of 1972, as amended (20 U.S.C. 1681 et 
seq.) (prohibits discrimination on the basis of sex in education programs or activities); 
 

N. Uniformed Services Employment and Reemployment Rights Act of 1994 (USERRA 
38 U.S.C. 4301-4335) (prohibits discrimination on the basis of present, past or future 
military service) 

 
III 300.7  Entire Agreement.  The Contract Documents contain the entire agreement between Contractor and 

WCTID, and no oral statements or prior written matter not specifically incorporated therein shall be of 
any force or effect.  The Contract may not be modified except by a written document executed by 
both parties thereto. 

 
SECTION III  400 WCTID and ENGINEER, WORK, AND PLANS 
 
III 400.1  Authority of Engineer - The Engineer, in consultation with the WCTID: (a) has immediate charge 

of the engineering details of the Project; (b) is responsible for the administration and satisfactory 
completion of the Project; and (c) has the authority to reject defective material and to suspend any 
Work that is being improperly performed. 

 
III 400.2  Errors and Omissions - The WCTID reserves the right, in consultation with the Engineer, to correct 

by change order any errors or omissions in said plans or specifications wherever such correction is 
necessary for the proper fulfillment of the intention of the plans or specifications. 

 
III 400.3 Interpretation of Estimates - The quantities listed in the Bid Proposal form(s) are to be considered 

as approximate and are to be used for the comparison of bids only. The unit prices to be tendered by 
the Bidder are to be tendered expressly for the scheduled quantities which later may be increased or 
decreased within the restricting limits herein after stipulated. Where there is a conflict between the 
unit price and the extension thereof made by the Bidder, the unit price shall govern and the WCTID 
and/or Engineer shall be authorized to make a correct extension of such unit bid price and to use 
such corrected extension in comparing bids. 

 
III 400.4 Pre-Construction Meeting - After the award of the Contract and before beginning any Work, the 

Contractor and its superintendent, shall meet with the Engineer for a pre-construction meeting, to 
review all restrictions and regulations governing the Work. Any schedules, requests, papers, 



  
approvals, submittals, changes, etc. as called for in the Contract Documents shall be made at this 
time unless otherwise directed. 

 
III 400.5  Use of Premises - The Contractor shall confine its equipment, tools, the storing of materials, and 

the operation of its workmen within the right-of-way and/or Work limits as approved by the Engineer. 
It is emphasized that damage to vegetation, especially trees, shall be held to an absolute minimum. 

 
III 400.6  Dust, Water Pollution, and Erosion Control - The Contractor shall be responsible for complying 

with the Water Management and Sediment Control Regulations of Warren County that are in effect 
at the date of letting. The Contractor shall employ measures to prevent or control spills of fuels or 
lubricants from entering the waters of the state and submit a contingency plan to the Engineer to be 
effective in the event of a spill. Dust shall be kept to a minimum. 

 
III 400.7  Coordination of Plans, Specifications, and Special Provisions - The specifications, plans, 

special provisions, and all supplementary documents are essential parts of the Contract and a 
requirement appearing in one is as binding as though in all. In case of a discrepancy, unless otherwise 
directed by the WCTID or Engineer, figured dimensions shall govern over scaled dimensions and 
special provisions shall govern over both specifications and plans. 

 
 
SECTION III 500 PROGRESS OF WORK AND QUANTITIES 
 
III 500.1  Extra Work - Unforeseen or other work made necessary by minor alterations of the plans, or 

necessary to complete the proposed improvement contract, shall be deemed extra and shall be 
performed by the Contractor in accordance with the specifications and as directed; provided, 
however, that before any extra Work is started, the Contractor has been authorized by the Engineer 
in writing to do the extra Work. When the nature of the extra Work required is such that the exact 
amount of the extra Work cannot be determined precisely, the Contractor shall proceed only when 
authorized to do so by the Engineer. 

 
III 500.2 Incidental Work at Contractor's Expense - All Work done by the Contractor, specified or mentioned 

in the plans or specifications, as well as any minor details of Work not specifically mentioned but 
obviously necessary for the proper completion of the Work, shall be considered as incidental, and as 
being part of any included in the Contract. The Contractor will not be entitled to any extra or additional 
compensation for the same. 

 
III 500.3  Increased or Decreased Quantities - The WCTID reserves the right to make such alterations in 

the plans or in the quantities of the Work as may be considered necessary or desirable, and no 
conditions or provisions of the Contract shall be ordered in writing and that equitable adjustment of 
compensation shall be agreed upon; provided further that before the Work is started on any such 
alteration at the opinion of the WCTID a Supplemental Agreement setting forth the adjustment shall 
be executed by the WCTID and the Contractor. The Contractor shall perform the Work as increased 
or decreased and compensation for materials shall be adjusted per unit price bid. 
 
III 500.3.1 All change orders shall be in writing. The WCTID shall not pay any increase in expense, 

and Contractor agrees that it waives all right to payment for extras or otherwise valid claims 
for extras or change order Work performed without first (a) complying with the notice 
provisions set forth in the Contract Documents and (b) obtaining a prior approved change 
order. 

 
III 500.3.2 Unit Prices for Remediation of hazardous materials.  Contractor acknowledges that the 

Work for the WCTID under this Contract may involve the risk of encountering petroleum 
contaminated soils (PCS) or other hazardous materials during construction excavation and 
other work. Contractor agrees and represents that the nature of the Contract Work is such 
that any soil borings or similar analysis by WCTID or its Engineer or consultants may not 
indicate the complete and full amount of contaminated soils and that Contractor may 
encounter more extensive or additional PCS or other hazardous materials contamination 
during construction excavation than indicated in any soil borings or other tests.  Contractor 



  
represents that its unit price bid for any remediation work involving hazardous materials 
includes all costs and considerations arising out of or relating to the Work involved, including 
the cost of schedule impacts as a whole, all delay-related costs (including but not limited to 
extended home office overhead, extended field conditions, extended site conditions, labor) 
and all costs to excavate, store, test, transport, and dispose of contaminated materials.  The 
original Contract unit price shall thus cover all expenses and impacts associated with 
remediation and handling of both the contaminated soils identified in any environmental 
studies plus those actually discovered during construction. Contractor's payment for any 
required remediation work thus shall be at the original Contract unit price for the agreed 
quantities of the work in question and shall constitute full and final reimbursement of 
Contractor for the work and settlement of all claims arising out of or pertaining to the Work 
regardless of whether the Contract items vary in any respect from the estimated quantities.  
Notwithstanding the foregoing, WCTID has sole discretion to determine that an original 
Contract unit price would not be fair to WCTID or result in a     windfall to Contractor, and 
may by notice to Contractor enter into negotiations over a reasonable price for excess 
contract Work involving contaminated soils. 

 
III 500.4  Claims and Notice - Contractor shall submit to WCTID and Engineer any requests or claims for 

adjustment in the Contract Price, Time, or other provisions of the Contract for changes directed by 
the Owner, as a result of deficiencies or discrepancies in the Contract Documents, for unforeseen 
causes, unanticipated site conditions, and for any other circumstance otherwise permitted by law or 
the Contract Documents within five (5) days of the act or occurrence giving rise to the claim and 
before Contractor proceeds to perform any extra Work and seek a confirmation of receipt from WCTID 
and Engineer.  Within ten days after providing such written notice, Contractor shall submit a written 
statement to the owner setting forth in detail:  (1) the nature and cause of the claim and the specific 
provision of this Contract which support such claim;  (2) specific references to the details of the 
Drawings and any Specifications that are affected by the claim;  and (3) an itemized and substantiated 
statement of the amount of the claim, or of the time extension support by such documentation as the 
Owner may reasonably request. Failure to provide such notice and said confirmation procedure within 
the five day period, or to comply with said written statement procedures within the ten day period, 
shall constitute Contractor's waiver of the right to compensation or time for the act or occurrence in 
question.  Any increase in the Contract price, or extension in the Contract Time resulting from such 
claim or change may only be effected by an authorized written Change Order signed by WCTID. 

 
III 500.5  Certification of Claims and Written Statement.  All written statements (as set forth above in 500.4) 

and claims made by Contractor, or by any subcontractor or supplier of any tier through Contractor, 
shall be accompanied by a sworn and notarized certification by the designated representative of 
Contractor having overall responsibility for Contractor's affairs, stating:  (1) the claim is made in good 
faith;  (2) the supporting data are accurate and complete to the best of Contractor's knowledge and 
belief; (3) the amount requested accurately reflects the Contract adjustment for which Contractor 
believes the WCTID is liable.  For subcontractor claims Contractor may not rely on subcontractor 
certifications but must conduct an evaluation reasonably sufficient to certify the claim as stated above. 
Contractor's certification of a false or inaccurate claim will entitle WCTID to recover its costs of 
investigating, evaluating, and defending such including but not limited to attorney, accountant and 
expert fees, from Contractor and/or the individual certifying the claim.  Failure to provide a full and 
complete Certification required at the time the claim or written statement is provided shall constitute 
Contractor's waiver of the right to the relief it has requested but failed to properly or timely certify. 

 
III 500.6  Date of Completion - The Contractor shall have completed the Work, or any portion thereof, on or 

before the calendar date and/or time period specified in the Contract Documents, including any 
interim completion dates or milestones.  Otherwise the WCTID may proceed per Sections 500.7 and 
500.8 of these Specifications. If the Contract is revised in any material respect and it is determined 
that said revision will cause delay in the completion of the Work, the WCTID shall postpone the 
completion date by the number of calendar days they determine. 

 
 
III 500.6.1 Delays for Cause.  When delay occurs due to unforeseen causes beyond the control and 

without the fault or negligence of the Contractor, including but not restricted to calamities, 



  
force majeure, acts of the public enemy, acts of Government, acts of the State or any political 
subdivision thereof, fires, floods, epidemics, pandemics, strikes, except those caused by 
improper acts or omissions of the Contractor, extra ordinary delays in delivery of materials 
caused by strikes, lockouts, wrecks, freight embargoes (acts of Government) or calamities, 
the time of completion shall be extended in whatever amounts determined by the WCTID to 
be equitable, provided notice and certification has been given as required above. This 
provision shall become effective only if the Party failing to perform notifies the other 
party within a reasonable time of the extent and nature of the Force Majeure Event, 
limits delays to those required by the Event, and takes all reasonable steps to 
minimize damages and resume performance. 

 
 

 III 500.6.1.1 A “Calamity” is construed to mean an earthquake, flood, 
cloud burst, cyclone, or other cataclysmic phenomenon of nature 
beyond the power of the Contractor to foresee or to make 
allowances for. 

 
 III 500.6.1.2  “Force Majeure” is construed to mean events including but 

not limited to, civil disturbances, armed conflict or the serious 
threat of the same (including but not limited to hostile attack, 
blockade, military embargo); act of terrorism, sabotage or piracy; 
plague, epidemic, pandemic, outbreaks of infectious disease or 
any other public health crisis, including quarantine or other 
employee restrictions; act of authority whether lawful or unlawful, 
compliance with any law or governmental order, rule, regulation 
or direction, curfew restriction, expropriation, compulsory 
acquisition and/or seizure of works. 

 
 III 500.6.1.3 Delays and Time Extensions when the proximate cause 

is the act or inaction of the WCTID.  If the Contractor is delayed 
in the progress of the Work by causes reasonably beyond its control 
and through no fault of its own, where the proximate cause of the 
delay is the WCTID’s actions or inactions (within the meaning of 
ORC §4113.62(C)(2)), the Contractor shall be entitled to a 
reasonable time extension and extended field general conditions in 
a reasonable amount as determined by the WCTID after 
consultation with its Consultant, Construction Manager, or 
Architect, if any.  In addition, Home office overhead shall be 
allowable pursuant only to the Eichleay formula as applied by the 
Courts of Ohio and such unabsorbed home office overhead shall 
(a) be based on business days lost to the critical path of the Project 
and (B) only be allowed if the cumulative delay in question to the 
critical path exceeds fourteen (14) days.  Contractor represents and 
agrees that any such extension of time, extended field general 
conditions, and Eichleay Damages shall be the Contractor’s sole 
remedy and measure of “delay damages” and Contractor 
represents as a material inducement to WCTID to enter this 
Contract, that Contractor  shall not be entitled to any additional 
compensation for any other damages allegedly arising out of or 
relating to the delay in question, including but not limited to, any 
additional fees, costs of acceleration, consequential damages, loss 
of efficiency, loss of productivity, lost opportunity costs, impact 
damages, lost profits or other similar remuneration.  

 
III 500.6.2 No time extensions will be granted for any delay or suspension of the Work due to fault of 

the Contractor.  
 



  
III 500.6.3 Postponement of the completion date shall be immediately recorded by the appropriate 

journal entry by the WCTID and the Contractor formally advised. If the WCTID should 
suspend the Work in whole or in part as provided in Section 500.8 of these 
specifications, the date of completion shall be extended the number of days that the 
suspension directly or indirectly delays completion of the Work. 

 
III 500.6.4 If the WCTID for any reason extends the completion date, the extension of time shall not 

relieve the bond annexed this agreement or the sureties thereon from any of the 
obligations therein expressed. 

 
III 500.6.5 If the Contractor files any bankruptcy related action such as Chapter 7 or Chapter 11 or 

placed in receivership, the WCTID may terminate this Contract and seek alternative 
completion, may seek to make a claim on any performance bond, or take any other action 
it deems necessary or prudent to timely complete the Work. The Contractor will be not 
be entitled to any payment for Work completed to date until such time as the Project is 
finally complete.  At that point, Contractor shall be entitled to payment for Work 
completed at the time of its termination less any damages or expenses incurred by the 
WCTID in re-soliciting the project, awarding it elsewhere, or completing it itself (the 
“Completion Damages”).  If the Completion Damages exceed the balance on the 
Contract left at the time of the termination (including amounts due Contractor for its Work 
completed to date), Contractor shall be responsible for paying the difference to the 
WCTID. Otherwise, the WCTID shall pay the Contractor for Work completed to date less 
the WCTID’s damages.  

III 500.6.6 Coordination Responsibilities.  The parties understand and agree that if the Work or 
any portion thereof involves work of or coordination with any public utilities, 
telecommunication providers  or railroad companies or entities responsible for any 
necessary utility relocation, telecommunication facilities, railroad coordination, or 
electrical service installation or any similar services required during the construction to 
complete the construction within the Contract times for Date of Completion, the 
Contractor assumes responsibility for such coordination and any delays resulting 
therefrom. Any Contractor costs for such shall be incorporated into the line item and/or 
profit and overhead markups incorporated into the Contract and the time for same shall 
be considered incorporated into Contractor’s obligation to complete within the Contract 
times for Date of Completion. To the extent reasonable the WCTID will assist Contractor 
in facilitating such coordination, but such assistance shall not relieve the Contractor of 
its obligations hereunder. The WCTID will coordinate with and obtain approval by ODOT 
and/or the Engineer, as may be appropriate or required, for any necessary traffic signal 
or roadway design elements of the construction.  Contractor shall be responsible to 
coordinate any inspections or approvals necessary to be obtained from ODOT and/or 
the Engineer, as may be appropriate or required, for the Work during construction. 

 
III 500.7 WCTID to Complete Work In Case of Failure - If in the opinion of the WCTID, the Contractor has 

not commenced the Work, within a reasonable time or does not carry the same forward with 
reasonable progress, or is improperly performing theWork or any portion thereof, or has abandoned 
or fails or refuses to complete the Work under the provisions of these specifications and the Contract, 
said WCTID shall have full power and authority to enter upon and construct said improvement or any 
part thereof either by Contract, force account, or in such manner as it may deem for the best interest 
of the public; paying in full costs and expenses thereof from the balance of the Contract price unpaid 
to the Contractor. In case there is insufficient balance to pay for the Work, the WCTID shall require 
the Contractor, or the surety on its bond, to pay the cost of completing the Work. 

 
III 500.7.1 The WCTID shall withhold estimates, or partial estimates, that may be due the Contractor 

for Work performed to date, until it has fulfilled all the provisions mentioned above the 
extension of time. 

 
III 500.7.2 If the conditions beyond the control of the WCTID or Contractor prevent the completion of 

the project, such as (but not limited to) changes in the law, EPA regulations, catastrophe 
or court order, then the WCTID may, in its discretion, pro-rate and cancel the project. 



  
Any materials purchased but not utilized shall be paid for by and become property of the 
WCTID. 

 
III 500.8  Failure to Complete by Specified Date - Time is of the essence of this Contract.  The parties 

hereto acknowledge that the WCTID is entitled to full use of the completed Work, or any portion 
thereof as applicable to any interim completion dates or milestones, following expiration of the 
Contract Time for such Work, and that if the Contractor fails to complete the Contract or any portion 
thereof on or before any such contractually specified completion date the WCTID will sustain 
extensive damage and serious loss as a result.  The exact amount of such damages will be extremely 
difficult to establish and calculate with certainty.  Thus, the WCTID and Contractor agree that if the 
Contractor fails to complete the Work or any portion thereof or before the date agreed upon as 
mentioned elsewhere in the Contract, or before the interim, milestone, or substantial completion or 
Date of Completion agreed upon as mentioned elsewhere in the Contract the WCTID shall be entitled 
to retain or recover from the Contractor, as liquidated damages and not as a penalty, the per diem 
amounts set forth in the 2019 ODOT CMS Table 108.07-1 SCHEDULE OF LIQUIDATED DAMAGES 
(the “2019 ODOT CMS Schedule of Liquidated Damages”), commencing upon the first day following 
expiration of the Contract time or interim completion date or milestone, as appropriate and continuing 
until the actual date of substantial completion.  Contractor and the WCTID agree that such liquidated 
damages are a reasonable pre-estimate of damages the WCTID will incur because of delayed 
completion of the Work.   

 
III 500.8.1 The WCTID may deduct liquidated damages described above from any unpaid amounts 

then or thereafter-due Contractor under the Contract.  Any liquidated damages not so 
deducted from any unpaid amounts due the Contractor shall be payable to the WCTID 
upon demand. 

 
III 500.8.2 The liquidated damages set forth herein shall be WCTID's exclusive damage remedy for 

Contractor's failure to complete the Work on or before the date of substantial completion 
or interim completion date or milestone, but such liquidated damages shall in no way 
limit Owner's entitlement to damages for any other injury, damage, or loss, other than for 
delay, for which Contractor may be responsible pursuant to the terms of this Agreement 
or applicable law. 

 
III 500.9 Suspension of Work - For such a period as is necessary or during such time the weather is 

unsuitable for proceeding with the Work, the WCTID may suspend Work, at places or altogether, if in 
its opinion, public need requires it. In case of such suspension during a working season, the time 
within which the Contractor is required to complete the Work shall be extended by as many days as 
the same was suspended. Upon any stoppage of the Work, all material shall be safely placed, so as 
to not obstruct or impede travel on the right-of-way. 

 
III 500.10 Order and Progress of Work - The Work under this Contract shall be prosecuted at as many 

different places, at such times in such sections along the improvement and with such forces as the 
Engineer may direct. Completed portions of the roadway shall be opened to travel as directed by the 
Engineer, but shall not be construed as an acceptance of the Work done. Should the Work, for any 
reason, be discontinued by the Contractor, it shall, before again commencing the Work, give the 
Engineer notice of its intention at least twenty-four (24) hours in advance of commencement. 

 
III 500.11 When Estimates May Be Withheld - Estimates may at any time be withheld or reduced if, in the 

opinion of the WCTID, the Work is not proceeding in accordance with the provisions of this contract; 
or if the Work is not progressing in proportion to the time spent working; or if the estimate is not in the 
same proportion to the entire contract price as the amount of the Work completed is to the entire 
Work. 

 
III 500.12 Violations - At no time during the execution of this Contract shall the Contractor or any 

subcontractor violate any Federal, State, Municipal, Township, or local laws, statutes, regulations, 
ordinances, or resolutions. 

 



  
III 500.13 Injunctions - If legal obstruction to the completion of the Work arises, and if the legal obstruction 

will cause delay in the completion of the Work, the WCTID may postpone the completion date by the 
number of calendar days they determine.  

 
III 500.14 Termination for Cause.  If the Contractor breaches any of its obligations under this Agreement, 

then WCTID may give Contractor written notification identifying such breach as a potential termination 
for cause. If Contractor has not cured such breach within seven (7) calendar days from its receipt of 
Owner’s written notification, or if such breach cannot be cured within such seven (7) day period, then 
Owner may terminate this Contract for cause and take possession of the Work. Alternatively, instead 
of terminating the Contract, Owner may cure the breach and deduct the cost thereof from amounts 
otherwise owed to the Contractor.  

 
1. Upon a termination for cause hereunder the WCTID may, without prejudice to any other rights 

or remedies it has: 
 

a. Exclude the Contractor from the site and take possession of all materials, equipment, 
tools, and construction equipment and machinery thereon owned by the Contractor; 

  b. Request and accept assignment of subcontracts; and 
  c. Finish the Work by whatever method it deems expedient.   
 

2. When the WCTID has terminated the Contract for cause the Contractor shall not be entitled 
to receive further payment until the Work is finished. If the unpaid balance of the Contract 
Sum exceeds the costs of completing the Work (“Completion Costs”), including but not limited 
to:  

 
  a.  compensation for any additional design or architectural costs and expenses;  
  b.  costs of rebidding and contracting for the completion of the Work; and  
  c.  attorneys’ fees and Architect’s fees incurred arising out of or related 

to the termination and completion of the Work, such excess will be paid to the 
Contractor.  

 
3. If the WCTID’s Completion Costs exceed the unpaid balance, the Contractor shall pay the 

difference to the WCTID on demand.  This obligation for payment shall survive termination 
of the Contract. When exercising any rights or remedies under this Section, the WCTID shall 
not be required to bid out or obtain the lowest price for the Work performed but shall in its 
discretion act in a commercially reasonable manner.  

 
4.   If a termination for cause hereunder is later determined or adjudged to be improper then such 

termination shall convert, and shall be accepted by the parties, to be a termination by WCTID 
for convenience subject to the terms and conditions set forth below.  In such case the 
Contractor’s sole right, remedy and recourse shall be determined by Section 500.15.   

 
III 500.15 Termination for Convenience.  The WCTID may terminate this Contract, in whole or in part, for 

WCTID’s convenience and without cause if it determinates, for any reason and in its sole discretion, 
that such termination is in its best interest. A Termination for Convenience hereunder shall be effected 
by delivery to the Bidder or Contractor of a Termination Notice specifying the extent to which the 
Contract is terminated and the date such termination becomes effective. If the Contract is terminated 
before performance is completed, the Contractor will be paid only for that work satisfactorily 
performed and in place for which costs can be substantiated based on the Contract value for the work 
in question. Such payment shall in no case exceed an amount which is the same percentage of the 
Contract Price as the amount of work satisfactorily performed.  

 
III 500.16 Upon any termination of the Contract hereunder, all work in progress will become the property of 

the WCTID and will be turned over promptly by the Contractor after it has taken commercially 
reasonable steps to protect the work and any equipment or materials procured for prosecution of the 
Work. 

 
 



  
SECTION III  600 CONTRACTOR INSURANCE REQUIREMENTS  
 

The following types of insurance coverages and limits are required and shall be written for not less 
than the following, or greater if required by law and/or as otherwise specifically provided in the 
Contract or required by the WCTID as listed below.  The WCTID, WCEO, Warren County, the 
Township of Union, Warren County, Ohio and their respective trustees, commissioners, officers, 
agents and employees are to be named as additional insureds with all rights under those policies 
unless otherwise determined by the WCTID. 

 
III 600.1  Workmen’s Compensation and Employers Liability as required by the laws of the State of Ohio. 

 
III 600.2  The Contractor shall not commence Work under the Contract until it has obtained all the insurance 

required hereunder and has submitted, in quadruplicate, an appropriate Declaration of Insurance, as 
evidence of coverage which has been approved by the WCTID and concurred by the Engineer. The 
Contractor shall not allow any Subcontractor to commence Work on its subcontract until all similar 
insurance required by the Subcontractor has been so obtained and approved. Approval of the 
insurance by the WCTID shall not relieve or decrease the liability of the Contractor hereunder. 

 
III 600.3  Contractor's Liability Insurance  
 

III 600.3.1 The Contractor shall acquire and maintain during the term of the Contract Bodily Injury and 
Property Damage Liability Insurance under a standard Comprehensive General/Automobile 
Liability Policy which shall provide and include coverage on all Contractor's Operations, 
Protective (Sublet) Liability, Contractual Liability, Completed Operations Liability, Owned 
Automobiles and Non-Owned and Hired Automobiles. 

 
III 600.3.2 Coverage for an "if any" basis: Property Damage Liability Insurance shall be provided on 

any demolition, blasting, excavating, shoring or similar operation on an "if any" basis. 
 

III 600.3.3 Bodily Injury Liability limits shall be for an amount of no less than Two-Million 
($2,000,000.00) Dollars for injuries, including wrongful death to any one person and subject 
to the same limit for each person, in an amount of not less than Two-Million ($2,000,000.00) 
Dollars on the account of any one occurrence. 

 
II.600.3.4 Comprehensive Automobile Liability Insurance policy shall cover owned, non-owned, and 

hired vehicles with minimum limits as follows: Bodily Injury and Property Damage Liability 
Limit Each Occurrence $1,000,000. 

 
III 600.3.5 Property Damage Liability Insurance in an amount of not less than Two-Million 

($2,000,000.00) Dollars per occurrence with General Liability extended to provide "Broad 
Form Property Damage Liability" and in an amount of not less than Five-Million   
($5,000,000.00) Dollars aggregate for damage on account of all occurrences. 

 
III 600.3.6 Any combination of underlying Comprehensive General/Automobile Liability coverage with 

Umbrella/Excess Liability coverage which provides no less than Five-Million   
($5,000,000.00) Dollars Single Limit Bodily Injury & Property Damage Liability Insurance for 
the Contractor will also be acceptable. 

 
III 600.4  Project Protection. Until WCTID’s final acceptance of the Work and Contractor’s acceptance of final 

payment from WCTID for the Work, Contractor agrees that it is responsible to protect the Project, the 
Work, and/or the WCTID, WCEO, Warren County, Ohio, the Deerfield Township, Warren County, 
Ohio, and their respective boards, chairpersons, officers, trustees, commissioners, employers, 
members, agents, and volunteers from claims or loss incurred by fire, lightning, vandalism, theft, 
explosion and malicious mischief, and the risk of loss or any and all labor and materials connected 
with the Work (including materials delivered to the site but not yet installed).  Contractor may, but is 
not required to, maintain insurance to cover the above risks as they pertain to the Project.  Such 
insurance may include Contractor’s Risk and/or Installation Floater insurance coverage, but its 
decision to obtain such insurance, or failure to do so, will not impact its obligations as set forth herein. 



  
 
III 600.5  The Policies as listed in the paragraph's 600.1 through 600.4 shall all contain the following special 

provisions: 
 

* The Contractor agrees that written notice will be mailed to the WCTID thirty (30) days prior 
to cancellation or reduction of the insurance afforded by this policy with respect to the 
Contract involved. 

 
* The Contractor shall submit evidence of such insurance to the WCTID with the executed 

contract in the form of a Certificate of Insurance, naming the Warren County Transportation 
Improvement District as the Certificate holder. 

 
III 600.5.1 The maintaining of such insurance as outlined herein shall in no way constitute a waiver 

of legal liability for damage to an adjoining property or their contents or the work of others. 
 
III 600.5.2 Should any liability arise as a result of the action of the Contractor, subcontractors, or 

employees for which there is insufficient insurance coverage, the Contractor agrees to 
indemnify, defend, and hold the WCTID harmless from any liability or judgment (including 
reasonable attorneys fees and litigation expenses) and losses. 

 
SECTION III  700 PAYMENTS, AND FINALITIES 
 
III 700.1  Payroll Records - Payroll records kept in accordance with Section 4115.07, of the Ohio Revised 

Code and shall be open to inspection of authorized representatives or officials of WCTID. The 
contractor shall furnish the WCTID with an affidavit every thirty (30) days during the construction 
period stating that all employees and sub-contractors performing services on this project have been 
paid the prevailing rate of wages as certified by the Department of Industrial Relations provided by 
Chapter 4115 of the Revised Code of the State of Ohio. 

 
III 700.2  Right of Direct Pay - The Contractor furnish upon the request of the WCTID prior to any partial 

payment(s) an affidavit listing money owed or paid to all subcontractors, laborers, or materialmen, 
and the WCTID, upon receipt of said affidavit, may, in its discretion, disburse appropriate sums owing 
as indicated directly to subcontractor's, materialmen, and laborers, with the balance being remitted to 
the Contractor. 

 
III.700.3 Progress and Final Payment Releases - All applications for payment ("Pay Applications") shall be 

submitted in form acceptable to WCTID, shall include a complete description of the labor and 
materials supplied, and the work done during the period covered by the Pay Application (the "Pay  
Period"). As a condition precedent to Contractor’s right to payment for Work performed, all Pay 
Applications shall be accompanied by (i) a list of all suppliers and subcontractors whose materials or 
services have been utilized by Contractor to perform the work described in the Pay Application, and 
(ii) a signed waiver of and release from any claims, on a form provided by or acceptable to the WCTID, 
that waives and releases all claims that could be asserted by Contractor for labor or materials 
performed during the Pay Period.  Such waivers may be conditional on receipt of payment.  Contractor 
agrees to furnish, if and when required by the WCTID, payroll affidavits, receipts, vouchers, releases 
of claims for labor, material and subcontractors performing work or furnishing material under this 
Agreement, all in form satisfactory to Owner. Pay Applications shall not be submitted more frequently 
than monthly, unless otherwise agreed in writing by the WCTID, and shall include all charges made 
since the preceding Pay Application Period. 
 
 

III 700.4 Final Cleaning Up - Upon completion of the Work and before acceptance and final payments shall 
be made, the Contractor shall clean the roadway, borrow pits, stream channels and banks within the 
right-of-way at drainage structures, and all ground occupied by the Contractor in connection with the 
Work, of all rubbish, excess materials, false work, temporary structures and equipment, and all parts 
of the Work shall be left in a neat and presentable condition satisfactory to the Engineer. All land on 
which a temporary easement existed shall be returned to its preconstruction condition by the 
Contractor, the expense of which is included in the amount of this contract. 



  
 
III 700.5 Final Inspection - Wherever the Work provided and contemplated by the Contractor has been 

satisfactorily completed and the final cleaning up performed, the Engineer shall, within ten (10) days, 
unless otherwise provided, make the final inspection. 

 
III 700.6 Final Payments - The Engineer shall, as soon as possible after the completion of the entire Work, 

certify such completion to the WCTID, and the WCTID shall pay the entire sum so found to be due 
hereunder, after deducting therefrom all previous payments and all amounts to be kept and all 
amounts to be retained, under the provisions of this contract. All prior partial estimates and payments 
shall be subject to correction in the full settlement. 

 
III 700.7 Payment of Total Costs to be Final Settlement of all Claims of the Contractor - The WCTID 

shall pay, and the Contractor shall receive, the sum herein stipulated as full compensation for 
everything furnished and done by the Contractor under this contract, including all incidental work 
required but not specifically mentioned, and also for all loss or damage arising out of the nature of the 
Work aforesaid, or from the action of the weather, or from any unforeseen obstruction or difficulty 
encountered in the prosecution of the Work, and for all risks of any description connected with the 
Work, and for all expenses incurred by or in consequence of the suspension or discontinuance of the 
Work, as herein specified, and for well and faithfully completing the Work, and whole thereof, as 
herein provided, together with remedying all defects developing during the period for which the Work 
is guaranteed. Final payment by the WCTID does not release the Contractor for any defects in 
construction, workmanship, or materials which could not have been ascertained by reasonable 
inspection. 

 
III 700.8 Last Payment to be Final - Before the final estimate is allowed, the WCTID will require the Contractor 

to submit an affidavit showing that all claims and obligations arising in connection with the 
performance of the contract to include, but limited to, money owing to subcontractors, materialmen, 
or laborers have been satisfactorily settled. This requirement also includes an affidavit from any sub-
contractor(s) employed on the project. The acceptance by the Contractor of the last payment as 
aforesaid shall operate as and shall be a release to the WCTID and agents thereof for all claims and 
liability to the Contractor for anything done or furnished for, or relating to the Work, or for any act or 
neglect of the WCTID, or of any person relating to or affecting the Work. 

 
III 700.9 Construction Funds Held in Trust.  Contractor agrees that all funds it receives from WCTID for the 

performance of this Contract shall be held in trust by Contractor for the benefit of all its Subcontractors, 
suppliers, laborers, and materialmen, and Contractor shall not itself have any interest in such funds 
until all these obligations have been satisfied in full. Contractor further agrees that any funds received 
shall be uses exclusively for the prosecution of the Project Work, and none will be diverted to satisfy 
other obligations of Contractor. WCTID does not have an obligation to pay or see to the payment of 
money to any subcontractor or supplier. 

 
SECTION III  800 CLOSE-OUT PROCEDURE 
 
III 800.1  When the Engineer and a Contractor determine the Work or a designated portion thereof is complete 

and acceptable in accordance with the Contract Documents, the Contractor shall submit a letter so 
stating to the Engineer, with a list of all incomplete items of Work and anticipated dates of completion 
for each. 

 
III 800.2  Upon receipt of the letter claiming substantial completion of the Work, the Engineer will conduct an 

inspection. A list of items requiring completion or correction will be issued. If the Engineer approves 
the Contractor's claim of substantial completion, the Contractor will prepare a "Certificate of 
Substantial Completion" for acceptance by the WCTID and the Engineer. This Certificate will establish 
the Date of Substantial Completion. 

 
III 800.3  When the Contractor has completed all items of Work on the "Completion and Corrections List" and 

is satisfied that all Work required by the Plans and Specifications for its contract Work has been 
completed, it shall submit its Final "Application for Payment" for all funds due and/or the retained 
percentage to the Engineer along with the following items: 



  
 

III 800.3.1 "Final Certification of Contractor" and "Consent of Surety" form. 
 

III 800.3.2 Affidavits as required by the Contract if required by the WCTID. 
 

III 800.3.3 Copies of test reports as may be required. 
 
III 800.3.4 Record Drawings or information as required by the Contract Documents for Record 

Drawings. 
 

III 800.3.5 Operating and Maintenance Instructions or Manuals required by the Contract 
Documents. 

 
III 800.3.6 Other data as required by governing bodies. 

 
III 800.3.7 Other submittals as required by the Technical Specifications such as Specific 

Guaranties, Warranties, Certificates, etc. 
 
III 800.4  Upon receipt of the Contractor's Final Application and other required material, the Engineer shall 

verify its completeness and/or correctness. Incomplete or incorrect items shall be returned to the 
Contractor for corrections and resubmitted. 

 
III 800.5  When the Engineer can certify that all Work under the Contract is complete and the Contractor has 

submitted all required items, it shall include the Contractor's Final Application on the "Final Certificate 
for Payment" and submit it to the WCTID. 

 
III 800.6  The Engineer shall approve the "Final Certificate for Payment"; execute and forward three (3) copies 

to the WCTID. Any Contract or Contractor not receiving Engineer approval shall be deleted from the 
"Final Certificate for Payment." 

 
III 800.7  The WCTID shall approve the "Final Certificate for Payment," deleting any unacceptable Contracts 

or Contractors, and return two (2) executed copies to the Engineer. Final checks shall then be 
distributed by the WCTID as required by the Contract Documents. 

 
III 800.8  The Bid Guaranty shall not be released until final payment is deposited by the Contractor. 
 
SECTION III 900 SAFETY 
 
III 900.1 The Contractor will be responsible for initiating, maintaining, and supervising all safety precautions 

and programs in connection with the Work.  It will take all necessary precautions for the safety of, 
and will provide the necessary protection to prevent damage, injury, or loss to all the Work and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction. 

 
III 900.2  Contractor will erect and maintain, as required by the conditions and progress of the Work, all 

necessary safeguards for safety protection.  It will notify owners of adjacent utilities when prosecution 
of the Work may affect them. 

 
III 900.3  The Contractor shall maintain at its office or other well known place at the job site, all articles 

necessary for giving first aid to the injured, and shall make standing arrangements for the immediate 
removal to a hospital or a doctor’s care of persons (including employees) who may be injured at the 
job site.  In no case shall employees be permitted to work at a job site before the employer has made 
a standing arrangement for removal of injured persons to a hospital or a doctor’s care. 

 
III 900.4 Lights, signs and barricades shall be used to maintain traffic and safety for vehicular and pedestrian 

traffic during the course of this contract in accordance with the specifications. 



  
 
 
III 900.5 The Contractor must have a Safety & Health Management Program in place and shall submit a copy 

of their Program to the Warren County Engineer’s Safety/Risk Manager prior to the commencement 
of construction.  The Program shall include, but shall not be limited to, management commitment, 
employee involvement, periodic work site surveys, hazards prevention, and control of safety and 
health education training (see 29 CFR 1926.20 for reference).  In addition, prior to the commencement 
of construction, contractor shall designate a qualified and experienced safety representative at the 
site, whose duties and responsibilities shall be the prevention of accidents and the maintaining of 
supervising and safety precautions and programs. 

 
 
SECTION III  1000 MISCELLANEOUS 
 
III 1000.1 Permits.  The Contractor is responsible for obtaining and paying for all necessary permits and 

licenses from the proper authorities.  The Contractor shall give all notices and comply with all laws, 
ordinances, rules, and regulations bearing on the conduct of the work as drawn and specified.  If the 
Contractor observes that the Contract Documents are at variance therewith, it shall promptly notify 
the Owner in writing. 

 
III 1000.2  Course of Conduct.  No course of conduct or dealing between the parties, nor express or implied 

acceptance of alterations or additions to the Work, and no claim that WCTID has been unjustly 
enriched  by an alteration or addition to the Work, whether or not such unjust enrichment to the work 
or WCTID in fact exists, shall form the basis of any claim for an increase in the Contract Sum or any 
amount due under the Contract Documents, or a change in the Contract Time.  Any claim not made 
in compliance with the provisions of the Contract, including but not limited to sections 500.4 and 
500.5 herein, is waived. 

 
III 1000.3  Disputes.   
 

III 1000.3.1 - All claims, disputes, or other controversies between WCTID and Contractor arising out 
of or relating to the Contract or the breach thereof shall be decided by litigation in the Warren 
County Court of Common Pleas, which shall have exclusive jurisdiction to hear and determine 
any such claims, disputes, or other controversies.    

 
III 1000.3.2 - The Contract shall be governed by the law of the State of Ohio, without regard to principles 

of conflicts of laws. 
 
III 1000.3.3 - Notwithstanding any claim, dispute or other controversy between WCTID and Contractor, 

or between Contractor and its subcontractor(s), it shall be the responsibility of Contractor to 
continue to prosecute all of the Work and perform all of its services diligently and in a good 
and workmanlike manner in conformity with the Contract. 

 
III 1000.3.4  In any litigation between WCTID and Contractor arising out of or relating to the Contract 

or the breach thereof, WCTID shall recover all reasonable attorneys fees and costs, court 
costs and fees, and expert witness fees and expenses incurred. 

 
III 1000.4  Jointly Drafted - The parties acknowledge that each party and, if it so chooses, its counsel have 

reviewed this Contract and that the normal rule of construction to the effect that any ambiguities are to 
be resolved against the drafting party shall not be employed in the interpretation of this Contract and 
any amendments  or exhibits thereto. 

 
III 1000.5 Interest -  Amounts due and unpaid Contractor under this Agreement shall accrue interest at the rate 

of three percent per annum, commencing sixty (60) days after such amounts were due. 
 
III 1000.6  No third-party beneficiaries.  Nothing in this Contract is intended, nor will be deemed, to confer 

rights or remedies upon any person or legal entity not a party to this Agreement.  
 



  
III 1000.7  Severability -  If any portion of this Contract is determined to be void, voidable or illegal, such portion 

shall be deemed severed from the other portions that are not void, voidable or illegal and (a) such 
other portions shall be enforceable in accordance with their terms; and (b) the severed provision shall 
be substituted by a valid provision which most closely approximates the intent and purpose of the 
severed provision and which would be enforceable to the maximum extent permitted by law. 

 
III 1000.8  Reporting, Investigating, and Resolving Motorist Damage Claims.  The Contractor is required 

to report, investigate, and resolve motorist damage claims according to 107.10 and 107.12 of the 2019 
ODOT Specifications as follows. When a motorist reports damage to its vehicle either verbally or in 
writing to the Contractor, the Contractor shall within 3 days make and file a written report to the WCTID.  
If the WCTID directly receives a motorist’s claim, it will, in its discretion, forward the claim report to the 
Contractor and/or the Contractor’s insurance company to resolve. If the Contractor or its insurance 
company does not resolve the claim in a timely manner, the WCTID may advise the motorist of the 
option of pursuing the claim in the Ohio Courts.  In the event of a lawsuit filed against the WCTID by 
the motorist, the WCTID, as co-insured party, may request the Contractor’s insurance company to 
defend this lawsuit and hold the BCTID harmless according to the insurance requirements of this 
Contract.  Any attorneys fees, court costs, litigation expenses, judgments, or settlement amount 
incurred by the WCTID arising out of any litigation or claims by a motorist hereunder will be assessed 
to the Contractor and deducted from the project, and notify Contractor of such action.  If the Contract 
balance is insufficient to cover the extent of the backcharge,     

 
III 1000.9  Warranty and Correction Period. 
 

III 1000.9.1  Warranty -  The Contractor fully warrants, for the benefit of the WCTID that all materials 
and equipment shall be new unless otherwise specified, of good quality, in conformance with the 
Contract Documents and free from defects in materials or workmanship.  

 
III 1000.9.2 Correction Period.  In addition to the Contractor’s obligations under this Section 1000.8, 
if, within one year after the Date of Substantial Completion of the Work or after the date of 
commencement of the warranties hereunder (or such longer period of time as may be prescribed by 
the terms of any applicable special warranty or guarantee required by the Contract Documents), any 
of the Work is found not to be in accordance with the requirements of the Contract Documents, or if 
the repair of any damages to the land or any areas made available for Contractor’s use in performing 
the Work is found to be defective, the Contractor shall, without cost to the WCTID, promptly correct or 
repair the damage, land, or defective work after receipt of written notice from the WCTID or Engineer.  If 
the Contractor fails to correct or take steps to correct such defective or nonconforming work within 
seven (7) days after receipt of notice from the WCTID or Engineer, the WCTID may correct or repair 
the Work in question and all costs, claims, and damages arising out of or relating to such corrective 
action will be paid by Contractor to the WCTID on demand, including but not limited to, attorneys fees, 
and costs or charges of engineers, and other professionals, and all court or other dispute resolution 
costs). 

  
SECTION III 1100 Drug-Free Workplace 
 
1100.1 Selected Contractor and each subcontractor shall be enrolled and in good standing in the Drug-

Free Workplace (DFWP) Program or a similar program approved by the Bureau of Worker’s 
Compensation. 

 
1100.2 The Contractor shall insert in each of its subcontracts a clause requiring all subcontractors to 

comply with this requirement. 
 



  

SECTION IV 
 
 

Federal and State Requirements [ODOT Local Let Project] 
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ODOT’s LPA Template (ODOT Spec Book and LPA Spec Book) 
Required Contract Provisions.   

 
 

1. ODOT’S 2023 CONSTRUCTION AND MATERIAL SPECIFICATIONS (C&MS) AND ITS 
SUPPLEMENTS 

 
ODOT’s Construction and Material Specifications (C&MS) and its supplements are hereby incorporated by 
reference, in their entirety, as if rewritten herein.  The incorporation of this document by reference does 
not interfere with the order of precedence set forth in Section 105.04 of the C&MS Manual. 

 
In accordance with the Locally Administrated Transportation Projects Manual of Procedures (LATPM), when 
bidding this project, the contractor should replace the terms “the department”, “the engineer”, “the DCE” and 
“the DCA” with the term “the Local Public Agency (LPA).”  Furthermore, nothing in this document is 
intended to alter the LPA’s adherence to Ohio Revised Code, local ordinance or other applicable requirements 
which are properly established. 
 
 

2. PN 100 FOR LPA PROJECTS  (Not required, but strongly encouraged) 
 

(PN 100 outlines general provisions to a construction contract. Local public agencies (LPAs) may choose to 
incorporate this document to include LPA specific preferences. 

 
2023 PN 100 for LPA Projects 
 
If including PN 100, download the template above.   Green sections cannot be edited.  Blue sections may be 
edited by the LPA.  Yellow sections must have the LPAs own language incorporated.  Once complete, insert 
the completed document in its entirety here.  If not including PN 100, this item must be deleted from the bid 
doc template.) 

 
3. PN 133 – 10/20/2023 – Products Made in the United States 

 
The requirements of this note replace the domestic material requirements in 106.09 of the Construction & 
Material Specifications. 
 
This note is automatically inserted into all projects that have federal funding in the construction phase or any 
prior phase.  If there was federal participation in environmental studies, right of way acquisition, preliminary 
engineering or other phase defined in the environmental document, this note should be included in the 
proposal.   
 
Furnish products that are made in the United States according to the applicable provisions of the Infrastructure 
Investment and Jobs Act, Pub. L. No. 117-58, which includes the Build America, Buy America Act Pub. L. 
117-58, §§ 70901-52.   
 
A. Federal Requirements. All steel or iron products incorporated permanently into the Work must be 
made of steel or iron produced in the United States and all subsequent manufacturing must be performed in 
the United States. Manufacturing is any process that modifies the chemical content; physical shape or size; or 
final finish of a product. Manufacturing begins with the initial melting and mixing and continues through the 
bending and coating stages. If a domestic product is taken out of the United States for any process, it becomes 
a foreign source material. 
 
All manufactured products used in the project are not required to be produced in the United States. 
 
All construction materials must be manufactured in the United States—this means that all manufacturing 
processes for the construction material occurred in the United States. 
 

https://view.officeapps.live.com/op/view.aspx?src=https%3A%2F%2Fwww.transportation.ohio.gov%2Fwps%2Fwcm%2Fconnect%2Fgov%2F30f79b76-e3c9-4adc-ae41-6bb221980070%2FPN100CMS2023.docx%3FMOD%3DAJPERES%26CACHEID%3DROOTWORKSPACE.Z18_M1HGGIK0N0JO00QO9DDDDM3000-30f79b76-e3c9-4adc-ae41-6bb221980070-oDlPqkg&wdOrigin=BROWSELINK
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“Construction materials” includes an article, material, or supply—other than an item of primarily iron or steel; 
a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or 
aggregate binding agents or additives—that is or consists primarily of: 

• Non-ferrous metals; 
• Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
• Glass (including optic glass); 
• Fiber optic cable (including drop cable); 
• Optical fiber; 
• Lumber;  
• Engineered wood; and 
• Drywall. 

 
To provide clarity to item, product, and material manufacturers and processers, we note that items that consist 
of two or more of the listed materials that have been combined together through a manufacturing process, and 
items that include at least one of the listed materials combined with a material that is not listed through a 
manufacturing process, should be treated as manufactured products, rather than as construction materials. For 
example, a plastic framed sliding window should be treated as a manufactured product while plate glass 
should be treated as a construction material.  
 
B. Exceptions. The Director may grant specific written permission to use non-domestic steel or iron 
products in any type of construction in accordance with 23 CFR 635.410(b)(4). The Director may grant such 
exceptions under the following condition: 

• The cost of products to be used does not exceed 0.1 percent of the total Contract cost, or $2,500, 
whichever is greater. The cost is the value of the product as delivered to the project. 

 
The Director may grant specific written permission to use non-domestic construction materials and 
manufactured products in any type of construction in accordance with 2 CFR Part 184. The Director may 
grant such exceptions under the following conditions: 

• The total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project; or 

o applicable costs are defined as the cost of materials (including the cost of any manufactured 
products) used in the project that are subject to a domestic preference requirement 

o the actual cost of the materials, not the anticipated cost of those materials. 
• The total amount of the Federal financial applied to the project, through awards or subawards, is 

below $500,000;  
 

The Buy America preference only applies to articles, materials, and supplies that are consumed in, 
incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment, and 
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the 
completion of the infrastructure project. Nor does a Buy America preference apply to equipment and 
furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the 
finished infrastructure project, but are not an integral part of the structure or permanently affixed to the 
infrastructure project. 
 
C. Proof of Domestic Origin. Furnish certification to the Engineer showing the domestic origin of all 
products covered by this section before they are incorporated into the Work.  The Daily Source Report form 
itself is not acceptable certification of domestic origin.  Non-domestic product(s) incorporated into the Work 
does not relieve the Contractor of any responsibility to correct the Work up to and including removal and 
replacement of the non-domestic product(s).  Products without a traceable domestic origin will be treated as a 
non-domestic product. 
 

 
4. CERTIFICATION AGAINST DEBARMENT AND SUSPENSION 

 
The bidder hereby certifies by signing this proposal that, except as noted below, under penalty of perjury and 
under other such penalties as the laws of this state and the United States of America provide, that the company 
or any person associated therewith in the capacity of owner, partner, director, officer, principal investigator, 
project director, manager, auditor, or any position involving the administration of federal funds is not 
currently under suspension, debarment, voluntary exclusion or determination of ineligibility by any federal 
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agency; that the company or any person associated therewith in the capacity of owner, partner, director, 
officer, principal investigator, project director, manager, auditor, or any position involving the administration 
of federal funds has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
federal agency within the past three (3) years; that the company or any person associated therewith in the 
capacity of owner, partner, director, manager, auditor, or any position involving the administration of federal 
funds does not have a proposed debarment pending; that the company or any person associated therewith in 
the capacity of owner, partner, director, officer, principal investigator has not been indicted, convicted, or had 
a civil judgment rendered against the company or themselves by a court of competent jurisdiction in any 
matter involving fraud or official misconduct within the past three (3) years. 

 
If there are exceptions to any of the above clauses, please include a statement with the bid package detailing 
these exceptions. 

 
Exceptions will not necessarily result in denial of award but will be considered in determining bidder 
responsibility. For any exception noted, indicate below to whom it applies, initiating agency and dates of 
action. Providing false information may result in criminal prosecution or administrative sanctions. Execution 
of this proposal on the signature portion thereof shall also constitute signature of this certification as permitted 
by Title 28 United States Code, Section 1746. 

 
 

5. PREQUALIFICATION 
 

Only prequalified contractors are eligible to submit bids for this project. Prequalification status must be in 
force at the time of bid, at the time of award, and through the life of the construction contract.  For work 
types that ODOT does not prequalify, the LPA must still select a qualified contractor. Subcontractors are not 
subject to the prequalification requirement.  The “prime” contractor must perform no less than 30 percent of 
the total original contract price. 

 
 

6. PN 033 - 4/18/2008- AS PER PLAN DESIGNATION  
 

(Not required by FHWA, but strongly suggested if As Per Plan is used by the LPA) 
 

The “As Per Plan” designation is sometimes added to item descriptions in the proposal to assist contractors 
with easily identifying standard items that have been altered by plan notes. 

 
The “As Per Plan” designation has proven to be a very useful tool for the contractors.  However, its use was 
never intended to relieve the contractors of their responsibility to read, bid, and construct all items in 
accordance with all governing plan notes.  Therefore, the absence of an “As Per Plan” designation on some 
item descriptions in the proposal for which there are clear and controlling plan notes does not relieve the 
contractors of the responsibility to read, bid, and construct those particular items in accordance with the 
governing plan notes. 

 
Be advised that the item descriptions in the bidding proposal must be read or interpreted with the governing 
plan notes and the Construction and Material Specification Manual.  A claim based upon an “order of 
precedence” basis will be denied.  In the event that a conflict, either real or perceived, exists between the item 
description and the governing plan note, the contractors are to request clarification through the pre-bid 
process. 

 
 

7. FEDERALLY REQUIRED EQUAL EMPLOYMENT OPPORTUNITY (EEO) CERTIFICATION 
FORM 
 
The bidder hereby certifies that he or she has ...., has not ...., participated in a previous contract or subcontract 
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that he 
or she has ...., has not ...., filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government Contract Compliance, a Federal Government contracting or 
administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due 
under the applicable filing requirements.  The bidder must circle the appropriate “has” or “has not” above.  
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8. PN 017 - 10/15/2004 - FEDERALLY REQUIRED EEO CERTIFICATION CLAUSE 

 
The Federally Required EEO Certification is required by the Equal Employment Opportunity Regulations of 
the Secretary of Labor (41 CFR 60-1.7 (b) (1)) and must be submitted by bidders and proposed subcontractors 
only in connection with contracts and subcontracts which are subject to the equal opportunity clause.  
Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-
1.5.  (Generally only contracts or subcontracts of $10,000 or under are exempt.) 
 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7 (b) (1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 

 
 

9. PN 026 - 10/15/2004 - CERTIFICATION OF NON-SEGREGATED FACILITIES 
 

A. Certification of Non-segregated Facilities, as required by the May 9, 1967, Order of the Secretary of 
Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities (for a Federal-aid highway 
construction contract exceeding $10,000 which is not exempt from the provisions of the Equal 
Opportunity clause). 

 
B. Bidders are cautioned as follows: By signing this bid, the bidder has agreed to the provisions of the 

“Certification of Non-segregated Facilities" in this proposal.  This certification provides that the bidder 
does not maintain or provide for his or her employees’ facilities which are segregated on a basis of race, 
creed, color, or national origin, whether such facilities are segregated by directive or on a de facto basis.  
The certification also provides that the bidder will not maintain such segregated facilities. 

 
C. Bidders receiving Federal-aid highway construction contract awards exceeding $10,000 which are not 

exempt from the provisions of the Equal Opportunity clause, will be required to provide for the 
forwarding of the following notice to prospective subcontractors for construction contracts and material 
suppliers where the subcontracts or material supply agreements exceed $10,000 and are not exempt from 
the provisions of the Equal Opportunity clause. 

 
"Notice to Prospective Subcontractors and Material Suppliers of Requirement for Certification of Non-
segregated Facilities" - 

 
A. A Certification of Non-segregated Facilities as required by the May 9, 1967, Order of the Secretary of 

Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, which is included in the 
proposal, or attached hereto, must be submitted by each subcontractor and material supplier prior to the 
award of the subcontract or consummation of a material supply agreement if such subcontract or 
agreement exceeds $10,000 and is not exempt from the provisions of the Equal Opportunity clause. 

 
B. Subcontractors and material suppliers are cautioned as follows: By signing the subcontract or entering 

into a material supply agreement, the subcontractor or material supplier will be deemed to have signed 
and agreed to the provisions of the "Certification of Non-segregated Facilities" in the subcontract or 
material supply agreement.  This certification provides that the subcontractor or material supplier does 
not maintain or provide for his or her employees facilities which are segregated on the basis of race, 
creed, color, or national origin, whether such facilities are segregated by directive or on a de facto basis.  
The certification also provides that the subcontractor or material supplier will not maintain such 
segregated facilities. 

 
C. Subcontractors or material suppliers receiving subcontract awards or material supply agreements 

exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause will be 
required to provide for the forwarding of this notice to prospective subcontractors for construction 
contracts and material suppliers where the subcontracts or material supply agreements exceed $10,000 
and are not exempt from the provisions of the Equal Opportunity clause. 
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10. PN 003 - 10/15/2004 - TITLE VI RELATED STATUTES NON-DISCRIMINATION STATEMENT 
 

The LPA, under Title VI of the Civil Rights Act and related statutes, ensures that no person within the LPA 
shall on the grounds of race, color, national origin, sex, disability, or age be excluded from participation in, be 
denied the benefits of, or be otherwise subjected to discrimination under any program or activity it 
administers. 

 
 

11. CERTIFICATION OF COMPLIANCE WITH AFFIRMATIVE ACTION PROGRAMS  
 

In accordance with Ohio Administrative Code §9.47, before any Contract is awarded, the LPA will require the 
Bidder to furnish a valid Certificate of Compliance with Affirmative Action Programs, issued by the State 
EEO Coordinator dated prior to the date fixed for the opening of bids.   

 
 

12. PN 020- 10/21/2022- NOTICE OF REQUIREMENT OF AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY AND WORKFORCE DIVERSITY REQUIREMENTS 
ON ALL FEDERALLY FUNDED PROJECTS (CLOSE MONITORING AND ENFORCEMENT 
CURRENTLY APPLIES TO PROJECT AMOUNT GREATER THAN $10M ONLY).1  PLEASE 
NOTE THAT ODOT MAY REQUEST INFORMATION AT ANY TIME FOR PROJECTS UNDER 
$10M, AS NEEDED. 
 
The bidder’s attention is called to the affirmative action obligations required by the specifications set forth in 
23 CFR Part 230, 41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action provisions 
of Vietnam Era Veterans' Readjustment Assistance Act (VEVRAA) of 1974. 
 
WORKFORCE UTILITATION GOALS 
 
Utilization goals applicable to the project, expressed in percentages, for minority and female participation for 
each construction craft can be found on ODOT’s website at Contracts | Ohio Department of 
Transportation.  These goals are based on 2020 census data and represent the area, per craft, minority, and 
female availability pool.   
 

• Census Availability Percentages for minority and female workers by craft per county (applicable 
to project): 
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.
xlsx   
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.
pdf 

 
• Statewide utilization obligations/ goals for minority workers by county (applicable to each 

project). 
• Statewide utilization obligation/ goal for female workers is 6.9% and applies the same for each 

county. 
 
Source: US Department of Labor’s, Office of Federal Contract Compliance Programs, Technical 
Assistance Guide for Construction Contractors (pp. 126 – 127)  
Construction Contractors Technical Assistance Guide (dol.gov) 
Ohio 064 Youngstown-Warren, OH:   

SMSA (Standard Metropolitan Statistical Area) Counties:  
9320 Youngstown - Warren, OH________________________________________________ 9.4  

OH Mahoning; OH Trumbull.  

 
1 All Federally Funded projects greater than $10K are required to meet the workforce requirements; however close monitoring and 
enforcement of those over $10M are defined by ODOT regularly tracking hiring progress with quarterly workforce utilization 
reports provided to district and contractor staff at progress meetings along with submission of Good Faith Efforts, at the end of a 
project.  GFEs are only requested in the event of a shortfall in female and minority workforce percentages.  
 

https://www.transportation.ohio.gov/working/contracts
https://www.transportation.ohio.gov/working/contracts
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.xlsx
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.xlsx
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.pdf
http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CensusForAllCounties.pdf
https://www.dol.gov/sites/dolgov/files/ofccp/Construction/files/ConstructionTAG.pdf
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Non-SMSA Counties ______________________________________________________ 6.7  
OH Columbiana; PA Lawrence; PA Mercer.  

 
065 Cleveland, OH:  

SMSA Counties:  
0080 Akron, OH______________________________________________________7.8  

OH Portage; OH Summit.  
1320 Canton, OH_____________________________________________________ 6.1  

OH Carroll; OH Stark.   
1680 Cleveland, OH __________________________________________________ 16.1  

OH Cuyahoga; OH Geauga; OH Lake; OH Medina.  
4440 Lorain-Elyria, OH ________________________________________________9.3  

OH Lorain.  
4800 Mansfield, OH _________________________________________________________ 6.3  

OH Richland. 
Non-SMSA Counties: ______________________________________________________11.3  
OH Ashland; OH Ashtabula; OH Coshocton; OH Crawford; OH Erie; 
OH Holmes; OH Huron; OH Tuscarawas; OH Wayne.  

 
066 Columbus, OH:  

SMSA Counties:  
1840 Columbus, OH _________________________________________________________ 10.6  

OH Delaware; OH Fairfield; Franklin; OH Madison; OH Pickaway.  
Non-SMSA Counties ______________________________________________________7.3  
OH Athens; OH Fayette; OH Guernsey; OH Hocking; OH Jackson; OH Knox;  
OH Licking; OH Marion; OH Meigs; OH Morgan; OH Morrow; OH Muskingum;  
OH Noble; OH Perry; OH Pike; OH Ross; OH Scioto; OH Union; OH Vinton.  

 
067 Cincinnati, OH:  

SMSA Counties:  
1640 Cincinnati, OH-KY-IN__________________________________________________ 11.0  

IN Dearborn; KY Boone; KY Campbell; KY Kenton; OH Clermont; OH Hamilton;  
OH Warren.  

3200 Hamilton - Middletown, OH _____________________________________________ 5.0  
OH Butler. 
Non-SMSA Counties _____________________________________________________ 9.2  
IN Franklin; IN Ohio; IN Ripley; IN Switzerland; KY Bracken; KY Carroll;  
KY Fleming; KY Gallatin; KY Grant; KY Lewis; KY Mason; KY Owen;  
KY Pendleton; KY Robertson; OH Adams; OH Brown; OH Clinton; OH Highland.  

 
068 Dayton, OH:  

SMSA Counties:  
2000 Dayton, OH __________________________________________________________ 11.5  

OH Greene; ON Miami; OH Montgomery; OH Preble.  
7960 Springfield, OH________________________________________________________ 7.8  

OH Champaign; OH Clark.  
Non-SMSA Counties _____________________________________________________ 9.9  
OH Darke; OH Logan; ON Shelby.  

 
069 Lima, OH:  

SMSA Counties:  
4320 Lima, OH ____________________________________________________________ 4.4  

OH Allen; OH Auglaize; OH Putnam; OH Van Wert.  
Non-SMSA Counties ______________________________________________________ 3.5  
OH Hardin; OH Mercer.  

 
070 Toledo, OH:  

SMSA Counties:  
8400 Toledo, OH-Ml _________________________________________________________ 8.8  

MI Monroe; OH Fulton; OH Lucas; OH Ottawa; OH Wood.  
Non-SMSA Counties _______________________________________________________7.3  
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MI Lenawee; OH Hancock; OH Henry; OH Sandusky; OH Seneca; OH Wyandot. 
 
The New Hire Definition for the purposes of on-the-job training and workforce utilization is as follows: 
An individual who has a break in service (not on an employer’s payroll) for a period of twelve (12) months or 
longer and the person affected is not a salaried employee but belongs to a union craft.  Individuals 
compensated for training or incidental work which does not cause a break in unemployment compensation, 
i.e., paid by voucher check or petty cash, are considered new hires if the individual’s break in service is twelve 
(12) months or longer.   
 
The time frame for a new hire shall be associated with the first project worked for that contractor regardless of 
whether it is public or private.  When reporting a newly hired employee, the contractor shall identify that 
employee as a new hire on that specific project only.  Subsequent work, barring a break in service of twelve 
(12) months or more, would not qualify the employee as a new hire for that contractor.   
 
Compliance: The contractor's compliance shall be based on the implementation of affirmative action 
obligations required by the specifications set forth in 23 CFR Part 230, and its good faith efforts to meet these 
obligations.  The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort to 
employ minorities and females on each of its projects. The transfer of minority or female employees or 
trainees from contractor to contractor or from project to project for the sole purpose of meeting the affirmative 
action obligations shall be a violation of the contract and regulations in 23 CFR Part 230.  The good faith 
efforts put forth by the contractor will be measured against the total work hours performed.   
 
Under FHWA, ODOT is the authority tasked with ensuring that the contractor adheres to the aforementioned 
regulations.  In addition to complying with the Required Contract Provisions, the contractor shall provide 
immediate written notification to ODOT when referral practices of the union(s) with which the contractor has 
a collective bargaining agreement impede the company's efforts to meet its equal opportunity obligations.  
 
The U.S. Department of Labor, Office of Federal Contract Compliance Programs (OFCCP), administers and 
enforces equal employment opportunity laws that apply to Federal government contractors and subcontractors 
supplying goods and services, including construction, to the Federal Government under 41 CFR Part 60, 
Executive Order 11246, Section 503, and the affirmative action provisions of VEVRAA.  The OFCCP 
monitors compliance with these laws primarily through compliance evaluations, during which a compliance 
officer examines the contractor's affirmative action efforts and employment practices.  Under Executive Order 
11246, the OFCCP may perform contract compliance reviews on contractors involved with federally funded 
ODOT projects.   
 
Requirements for affirmative action obligations governing OFCCP contract compliance reviews are those 
listed in the Federal Register for the Economic Area.   
Federal Register :: Government Contractors, Affirmative Action Requirements (2000) 
Federal Register :: RIN 1250-AA10 (2020 updates) 
 
 
ADDITIONAL REQUIREMENTS FOR ODOT PROJECTS WITH STATE FUNDING 
 
The Ohio Department of Development (ODOD), Minority Business Division, is responsible for ensuring state 
contractors implement and adhere to the State of Ohio’s affirmative action program pursuant to Ohio 
Administrative Code (OAC) 123: Chapters 123:2-3-01 through 123:2-3-07.  Specifically, this unit’s 
responsibilities includes the issuance of certificates of compliance under ORC 9.47 and 153.08, conducting 
project site visits, and compliance reviews (desk audits) to ensure contractors utilize minorities and women in 
the construction trades, and maintain a working environment free of discrimination, harassment, and 
intimidation.  The ODOD may perform contract compliance reviews on contractors involved with state or 
state assisted projects.  Requirements for affirmative action obligations governing ODOD contract compliance 
reviews are those listed in OAC 123:2-3-02, for the Metropolitan Statistical Area in which a project is located.  
 
All prime and subcontractors regardless on the number of employees or the state contract amount are required 
to submit monthly utilization reports (Input Form 29) to the Ohio Department of Development covering the 
contractor’s total workforce within the state of Ohio (private sector and public sector projects).  The reports 
must be filed electronically by the 10th of each month, beginning with the contract award and continuing until 
the contractor or subcontractor completes performance of the contract, as set forth in OAC 123:2-9-01.   

https://www.federalregister.gov/documents/2000/11/13/00-28693/government-contractors-affirmative-action-requirements
https://www.federalregister.gov/documents/2020/11/10/2020-24858/rin-1250-aa10
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2F123_2_3_02.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036721667%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=9oZyHEvW5LQIXy3hjRqOKqy5HjhJK5YJVv%2FE9qiJ3ng%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2F123_2_3_02.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036731620%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=Rkb9SQooxQVyk%2F6KZ70ClEKnJhMzgmWPYS4VbpMGauk%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdas.ohio.gov%2FLinkClick.aspx%3Flink%3Dhttp%253a%252f%252fcodes.ohio.gov%252foac%252f123%25253A2-3%26tabid%3D1230%26portalid%3D0%26mid%3D4659&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036731620%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=eWo18gOz0m1UhatsZ1wXnCi4rrV3YqZ13fcMwl7S%2FnM%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdas.ohio.gov%2FLinkClick.aspx%3Flink%3Dhttp%253a%252f%252fcodes.ohio.gov%252foac%252f123%25253A2-11%26tabid%3D1230%26portalid%3D0%26mid%3D4659&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036741575%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=vm5f6ZwQkK2LvgnFDuCAVLqIgAIWZSXudyNuuTwDYrE%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2FO.R.C.%25209.47.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036741575%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=rFitsagvXK%2Bw4dYxwKsEcAwFMhbY0RQtZ2B%2B%2FZx5Uug%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.das.ohio.gov%2FEod%2FO.R.C.%2520153.08.htm&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036751533%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=%2BdJqhyR8TBYodQQ1nEvDCGDPmotLKIu5g4bD0icGzJ4%3D&reserved=0
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I-29 monthly reports must be submitted via the Ohio Business Gateway portal: 
https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway / Ohio Business Gateway | 
Ohio.gov | Official Website of the State of Ohio 
 
Steps to Submit the I-29 Form: 
 

1.  Visit Ohio Business Gateway 
2.  Log in using username and password (OH|ID) 
3.  Ensure "Equal Opportunity Division" is among available service areas 
4.  Ensure "Input 29" is among available transactions 
5.  Select "Input 29" and complete the form 
6.  Click "File" button on the Summary page to see a confirmation page 
7.  Submit supporting documentation (if required) to: das-eod.bccu@das.ohio.gov 

 
I-29 reports are used by ODOT to create monthly utilization work hour reports to monitor adherence to on-
the-job training requirements and workforce diversity requirements.  Prime contractors and subcontractors 
shall provide monthly utilization work hour reports for the contractor's or subcontractor's total workforce 
within the state of Ohio to the compliance officer of the contracting agency (ODOT).  A contractor's or 
subcontractor's failure to submit a monthly utilization work hour report shall be a basis for invoking any of the 
sanctions set forth in rule 123:2-7-01 of the Ohio Administrative Code. 

 
 

13. PN 059 - 10/15/2004 - WAGE DETERMINATION APPEALS PROCESS   
 

1.) Has there been an initial decision in the matter? This can be: 
 * An existing published wage determination 
 * A survey underlying a wage determination 
 * A Wage and Hour Division letter setting forth a position on a wage determination matter 
 * A conformance (additional classification and rate) ruling 

 
On survey related matters, initial contact, including requests for summaries of surveys, should be with the 
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional 
Offices have responsibility for the Davis-Bacon survey program. If the response for this initial contact is not 
satisfactory, the process described in 2.) and 3.) should be followed. 
 
Regarding any other matter not yet ready for the formal process described within this section, initial contact 
should be made with the Branch of Construction Wage Determinations. Write to: 
 

Branch of Construction Wage Determination 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D. C. 20210 

 
2.)  If the answer to the question in 1.) is yes, an interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator (see 29 CFR Part 1.8 and 29 CFR Part 
7). Write to: 

 
Wage and Hour Administrator 
U. S Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D. C. 20210 
 

The request should be accompanied by a full statement of the interested party's position and any information 
(wage payment data, project description, area practice material, etc.) that the requester considers relevant to 
the issue. 

 
3.)   If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board). Write to: 
 

Administrative Review Board 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fohio.gov%2Fwps%2Fportal%2Fgov%2Fsite%2Fbusiness%2Fresources%2Fohio-business-gateway&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036761490%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=fZ8KSkdrHBxX9jpCXNoTQAVR1Hfygfj9451VAluwSpA%3D&reserved=0
https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway
https://ohio.gov/wps/portal/gov/site/business/resources/ohio-business-gateway
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fdas.ohio.gov%2FLinkClick.aspx%3Flink%3Dhttp%253a%252f%252fbusiness.ohio.gov%252f%26tabid%3D1233%26portalid%3D0%26mid%3D4663&data=04%7C01%7CLynnette.Stevens%40dot.ohio.gov%7C8fde3d53e5f84bfe623308d9a46450cb%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C637721573036771443%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=e5VYZCjY9BN1bBaH3cVlS9pzxMzObHGZpqUnXetMNcY%3D&reserved=0
mailto:das-eod.bccu@das.ohio.gov
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U. S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C. 20210 

 
4.)  All decisions by the Administrative Review Board are final. 
 

 
14. PN 061 –10/22/2012- WAGE SCALE ON ALL FEDERAL-AID PROJECTS 

 
The wage rates for this project were determined by the Secretary of Labor in accordance with Federal-Aid 
requirements. The LPA must formally incorporate them into the contract documents.   
 
Contractors shall use only the classifications and wage rates set forth in the United States Department of 
Labor (USDOL) wage decision found at the website noted below on payrolls submitted to the ODOT 
District Office.  Additionally, please note that the wage modification in effect at the time of the project sale 
date shall be used by all contractors.   
 
This USDOL wage decision may be viewed by accessing the United States Department of Labor (USDOL) 
website at:  
 
https://sam.gov/content/wage-determinations 
 
This contract requires the payment of the total of the basic hourly rates plus the fringe benefits payments for 
each classification in accordance with the following regulations which by reference are made part of this 
contract: 
 
1) The U.S. Department of Labor Regulations, Title 29, Subtitle A, Part 5, Sections 5.5, 5.31, and 5.32, most 
recent revision at contract execution.  
 
2) Form FHWA-1273 (most recent revision at contract execution) Part IV. Payment of Predetermined 
Minimum Wage and Part V. Statements and Payrolls.  (Form FHWA-1273 shall be physically incorporated in 
all contracts, subcontracts, and lower-tier subcontracts.)   
 
The failure to pay prevailing wages to all laborers and mechanics employed on this project shall be considered 
a breach of contract.  Such a failure may result in the termination of the contract and debarment. 
 
The contractor and all subcontractors shall pay all wages and fringe benefits by company funds transfer or 
legal tender.  All payroll records and company funds transfer transactions or legal tender transactions shall be 
maintained for at least three (3) years after final acceptance as defined in Section 109.12 of the ODOT 
C&MS.  The contractor’s and all subcontractor’s payroll records and canceled pay checks shall be made 
available for inspection by the Department and the U.S. Department of Labor, upon request, anytime during 
the life of the contract, and for three (3) years thereafter by the U.S. Department of Labor.  Additionally, the 
contractor and all subcontractors shall permit such representatives to interview any employees during working 
hours while the employee is on the job.  
 
The wage and fringe rates determined for this project shall be posted by the contractor in a prominent and 
accessible place on the project, field office, or equipment yard where they can be easily read by the workers.   
 
The contractor and all subcontractors shall submit to the District Construction Office certified payrolls each 
week beginning three (3) weeks after the start of work.  These payrolls shall be on a Form WH-347 or 
equivalent and shall show the following:  
 
1) Employee name, address, classification, and hours worked. 
2) The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit payments have 

been irrevocably made. 
3) The project number and pay week dates. 
4) Original signature of a company officer on the certification statement. 

 
Additionally, a copy of the “Apprentice Certification” obtained from the Ohio State Apprenticeship Council 
must accompany all certified payrolls submitted for all apprentices working on this project. 
 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fsam.gov%2Fcontent%2Fwage-determinations&data=05%7C01%7CMichele.Risko%40dot.ohio.gov%7Ce9276c5dc39e414f29e208db5619220c%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C638198438175393090%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=BA4Xs9KTUNs9LtRXie3pSI%2FTlCal1mMeEE9zT2rE0yA%3D&reserved=0
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Please be aware it is ultimately the responsibility of the contractor to ensure all laws relating to prevailing 
wages in the USDOL Regulations, Title 29, parts 1 and 5, are strictly adhered to by all subcontractors on the 
project. 

 
If the contractor or any subcontractor fails to comply with any of the provisions contained in this proposal 
note, the Department may terminate the contract, debar the contractor or subcontractor, and/or withhold or 
suspend pay estimates after written notice and a reasonable opportunity to comply has been provided. 
 
The applicable wage and fringe rates for this project are to be incorporated in their entirety as an 
attachment to the executed contract. 

 
 

15. LIMITATION ON USE OF CONTRACT FUNDS FOR LOBBYING 
 

A. The prospective bidder certifies, by signing and submitting this bid proposal, to the best of his or her 
knowledge and belief that: 

 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a member of Congress, an officer or employee of Congress, or an employee 
of a member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any Federal agency, a 
member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying" in accordance with its instructions. 

 
B.  This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into.  This certification is a prerequisite for making or entering into 
this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the 
required certification shall be subject to civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

 
C.  The prospective bidder also agrees by submitting his or her bid proposal that he or she shall require 

the language of this certification be included in all lower tier subcontracts which exceed $100,000 
and that all such subcontractors shall certify and disclose accordingly. 

 
 

16. PN 045 - 10/15/2004 - NON -COLLUSION AFFIDAVIT 
 

In accordance with Title 23 USC, Section 112 and ORC, Chapter 1331 et. seq: and Sections 2921.11 and 
2921.13, the bidder hereby states, under penalty of perjury and under other such penalties as the law provides, 
that he/she or his/her agents or employees have not entered, either directly or indirectly, into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with this proposal.  Execution of this proposal on the signature portion thereof shall also constitute 
signature of this Non-Collusion Affidavit as permitted by title 28 USC, Section 1746. 
 
REPORTING BID RIGGING 
 
To report bid rigging activities call: 
 
1-800-424-9071 
 
The U.S. Department of Transportation (USDOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder collusion, 
or other fraudulent activities should use the “hotline” to report such activities. 
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The "hotline" is part of the USDOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the USDOT Inspector General.  All 
information will be treated confidentially, and caller anonymity will be respected. 

 
 

17. PN 014 - 10/15/2004 - DRUG-FREE WORKPLACE  
 

The prime contractor agrees to comply with all applicable state and federal laws regarding drug-free 
workplace.  The prime contractor shall make a good faith effort to ensure that all its employees while working 
on this project will not purchase, transfer, use, or possess illegal drugs or alcohol or abuse prescription drugs 
in any way. 

 
The prime contractor shall also require this contractual obligation be placed in all subcontractor and 
materialman contracts it enters into and further requires all subcontractors and materialmen place the same 
contractual obligations in each of their lower-tier contracts. 

 
 

18. PN 034 - 05/25/2011 – DRUG FREE SAFETY PROGRAM  
 

During the life of this project, the contractor and all its subcontractors who provide labor on the project site 
must be enrolled in and remain in good standing in the Ohio Bureau of Worker’s Compensation (OBWC) 
Drug-Free Safety Program (DFSP) or a comparable program approved by the OBWC.  
 
In addition to being enrolled in and in good standing in an OBWC-approved DFSP or a comparable Drug Free 
Workplace Program (DFWP) approved by the OBWC, the LPA requires each contractor and subcontractor 
that provides labor to subject its employees who perform labor on the project site to random drug testing of 
five (5) percent of its employees. The random drug testing percentage must also include the on-site 
supervisors of the contractors and subcontractors. Upon request, the contractor and subcontractor shall provide 
evidence of required testing to the LPA. 
 
Each subcontractor shall require all lower-tier subcontractors who provide labor on the project site with whom 
the subcontractor is in contract for the work to be enrolled in and be in good standing in the OBWC DFSP or 
an OBWC-approved DFWP prior to a lower-tier subcontractor providing labor at the site. 
 
The LPA will declare a bid non-responsive and ineligible for award if the contractor is not enrolled in and in 
good standing in the OBWC’s DFSP Discount Program or a similar program approved by the OBWC within 
eight (8) days of the bid opening. Furthermore, the LPA will deny all requests to sublet when the 
subcontractor does not comply with the provisions of this proposal note.   
 
Failure of the contractor to require a subcontractor to be enrolled in and be in good standing in the OBWC 
DFSP or an OBWC-approved DFWP prior to the time the subcontractor provides labor at the site shall result 
in the contractor being found in breach of the contract and that breach shall be used in the responsibility 
analysis of that contractor or the subcontractor who was not enrolled in a program for future contracts with the 
State for five (5) years after the date of the breach. 
 
 

19. OHIO WORKERS’ COMPENSATION COVERAGE 
 

The contractor must secure and maintain valid Ohio workers’ compensation coverage until the project has 
been finally accepted by ODOT.  A certificate of coverage evidencing valid workers’ compensation coverage 
must be submitted to the LPA before the contract will be executed by the LPA. 

 
The contractor must immediately notify the LPA in writing if it or any subcontractor fails or refuses to renew 
their workers’ compensation coverage.  Furthermore, the contractor must notify the LPA in writing if its or 
any of its subcontractor’s workers’ compensation policies are canceled, terminated, or lapse. 

 
The failure to maintain valid workers’ compensation coverage shall be considered a breach of contract which 
may result in the contractor or subcontractor being removed from the project, withholding of pay estimates, 
and/or termination of the contract. 
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20. PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY 

 
The contractor affirmatively represents to the LPA that it is not subject to a finding for recovery under ORC 
§9.24, or that it has taken the appropriate remedial steps required under §9.24 or otherwise qualifies under that 
section.  The contractor agrees that if this representation is deemed to be false, the contract shall be void ab 
initio as between the parties to this contract, and any funds paid by the state hereunder shall be immediately 
repaid to the LPA, or an action for recovery may be immediately commenced by the LPA and/or for recovery 
of said funds. 
 
 

21. PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT 
LANGUAGE  

 
The contractor should recognize that in actual economic practice, overcharges resulting from antitrust 
violations are usually borne by ODOT and/or the LPA.  As consideration for the Award of the Contract and 
intent to be legally bound, the contractor acting herein by and through the person signing this contract on 
behalf of the contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT 
and/or the LPA any and all right, title, and interest to any and all claims and causes of action the contractor 
now has or hereafter requires under state or federal antitrust laws provided the claims or causes of action 
related to the goods or services are the subject to the contract.  In addition, the contractor warrants and 
represents that it will require all of its subcontractors and first-tier suppliers to assign all federal and state 
antitrust claims and causes of action to ODOT and/or the LPA.  The provisions of this article shall become 
effective at the time the LPA executes this contract without further acknowledgment by any of the parties. 

 
All contracting entities shall assign their rights and responsibilities to ODOT and/or the LPA for all antitrust 
claims and causes of action regarding subcontractors. 

 
 

22. PN 024 – 04/21/2006 – US ARMY CORPS OF ENGINEERS AND OHIO ENVIRONMENTAL 
PROTECTION AGENCY PERMITS 

 
The above referenced permits are incorporated and made a part of this contract as special provisions 
incorporated herein. Therefore, in the event the contractor or its agents refuse or fail to adhere to the 
requirements of the US Army Corps of Engineers 404 Permit and/or the Ohio Environmental Protection 
Agency’s 401 Water Quality Certification and an assessment or fine is made or levied against ODOT and/or 
the LPA, the contractor shall reimburse the Department within thirty (30) calendar days of the notice of 
assessment or fine, or the Department may withhold the amount of the fine from the contractor's next pay 
estimate. All money collected or withheld from the contractor shall be delivered to the permitting agencies 
issuing the assessment or fine. 
 
These fines are not to be construed as a penalty but are liquidated damages to recover costs assessed against 
the Department due to the contractor's refusal or failure to comply with the permits. 

 
 

23. PN 007 – 1/31/2021- DBE TRUCKING  
 
Title 49 CFR Section 26.55(d)(4)(5)(6) governs trucking operations. 
 
The Disadvantaged Business Enterprise (DBE) trucking firm must be able to quote and negotiate its own 
prices.  The DBE trucking firm must also provide a quote for each project on which the firm is to be utilized 
toward the project DBE goal. 
 
The DBE will be responsible for the management and supervision of their trucking operation on each contract. 
A DBE is not performing a Commercially Useful Function (CUF) if the contract exists for the purpose of 
creating the appearance of DBE participation. 
 
The DBE must own and operate at least one fully licensed, insured, and operational truck used on the contract. 
 
The DBE receives credit for the total value of the transportation services the DBE provides on the contract 
using trucks the DBE owns, insures, and operates using drivers it employs (not 1099/independent contractors). 
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The DBE may lease trucks on a long-term basis (a year or more) and receive full DBE credit as long as 
employees of the DBE operate the truck. 
 
A lease must indicate the DBE has exclusive use of and control over the truck, including responsibility of 
maintenance and insurance. This does not preclude the leased truck from working for others during the term 
of the lease with the DBE’s consent as long as the lease gives the DBE absolute priority for use of the leased 
truck. Leased trucks must display the DBE’s name and identification number as well.  
 
The DBE must carry a copy of the lease agreement in the leased truck when working onsite. 
 
Truck Monitoring: 
 
Credit for expenditures with DBEs for materials or supplies toward the DBE goal is described as follows: 

 
1. A DBE firm may be a regular dealer in bulk items such as petroleum products, steel, cement, gravel, 

stone, or asphalt without owning, operating, or maintaining a place of business if the firm both owns and 
operates distribution equipment for the products. Any supplementation of a regular dealer’s own 
distribution equipment shall be by a long-term lease agreement and not on an ad hoc or contract-by-
contract basis. 

 
2. When the materials or supplies are obtained from a DBE Materials and Supplies Vendor (MSV) 

manufacturer the prime contractor may receive credit for 100 percent of the cost of the materials or 
supplies toward the DBE goal.  For purposes of this section, a manufacturer is a firm that operates or 
maintains a factory or establishment that produces on the premises the materials, supplies, articles, or 
equipment required under the contract and of the general character described by the specifications. 

 
3. When the materials or supplies are purchased from a DBE MSV regular dealer or supplier, the prime 

contractor may receive credit for up to 60 percent of the cost of the materials or supplies toward the DBE 
goal. For purposes of this section, a regular dealer or supplier is a firm that owns, operates, or maintains a 
store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the 
general character described by the specifications and required under the contract are bought, kept in 
stock, and regularly sold or leased to the public in the usual course of business. 

 
Historically, 60% of the cost of materials and supplies purchased from a DBE MSV (100% from a 
DBE MSV manufacturer) would normally be counted toward DBE goals. Effective September 1, 2018: 
 

o Prime contractors must obtain information about the method of procurement for each 
item to be procured from a DBE MSV. The DBE Affirmation Form has been modified to 
accommodate this information. 

 
o To be eligible to receive 100% credit toward DBE goals for a materials and supplies 

subcontract: 
• The DBE MSV must be certified with the correct (manufacturer) NAICS code for 

the item 
• The DBE MSV must be certified with the correct descriptor for the item 
• The role the DBE MSV will play on the specific procurement in question must be 

consistent with the manufacture of the item, as indicated by the information provided by the 
DBE MSV 

 
o To be eligible to receive 60% credit toward DBE goals for a materials and supplies subcontract: 

• The DBE MSV must be certified with the correct (wholesale or retail) NAICS 
code for the item 

• The DBE MSV must be certified with the correct descriptor for the item 
• The role the DBE MSV will play on the specific procurement in question must be 

consistent with the regular sale or lease of the item, as indicated by the 
information provided by the DBE MSV 

• The item must not be drop-shipped 
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o The above scenario applies to both bulk items (petroleum products, steel, cement, gravel, stone, asphalt, 
and others that ODOT may consider to be bulk items) and non-bulk items. For bulk items, there is an 
additional scenario whereby a contract with a DBE MSV could receive 60% credit. To be eligible to 
receive 60% credit toward DBE goals for a bulk item materials and supplies subcontract: 

• The DBE MSV must be certified with the correct (wholesale or retail and trucking) NAICS 
codes for the item 

• The DBE MSV must be certified with the correct descriptor for the item 
• The role the DBE MSV will play on the specific procurement in question must be consistent 

with the regular sale or lease of the item, as indicated by the information provided by the 
DBE MSV 

• The DBE MSV must deliver the bulk item from a non-DBE vendor to the prime 
contractor using distribution equipment that it both owns [or for which it has a 
long-term (1 year or more) lease] and operates with its regular (not ad hoc) 
employees 

 
o If not eligible for 100% or 60% credit, an item may still be eligible for credit toward DBE goals, but only 

for the fee or commission the DBE MSV receives for its services, and only if the following additional 
criteria are met: 

• The DBE MSV must be certified with NAICS code 425120 Wholesale Trade Agents 
and Brokers 

• The DBE MSV must convincingly explain how the prime contractor benefits by transacting 
business with it rather than directly with the non-DBE vendor from which the DBE MSV is 
re-selling 

 
Ø The usual good faith efforts process applies. 
Ø All credit toward DBE goals is conditional. Actual credit will be determined based upon invoices, receipts, 

and/or transportation documents/bills of lading, which must be submitted to ODOT as they are received 
throughout the course of the project. 

 
DBE TRUCKING DISCLOSURE AFFIDAVIT 

 
In order to ensure the prime contractors are monitoring DBE trucking/hauling operations on projects with 
federal funding, prime contractors must complete the DBE Trucking Disclosure Affidavits Section 
(“Affidavit”) when completing and submitting the Prompt Payment Spreadsheet for reimbursement. The 
Affidavit will be completed by the prime contractor on the Prompt Payment Spreadsheet and, once submitted, 
will be routed to the project’s SharePoint site. This information will be used to affirm DBE and non-DBE 
trucking utilized by each DBE firm performing those duties during the previous month.  The LPA and ODOT 
will monitor trucking with the following requirements for all Local-let projects:  

 
o Prime contractors will be required to provide a master list of all anticipated DBE trucking firms to the 

District Construction Monitor (DCM) at the time of the Pre-Construction Meeting.  
 

• If no DBE trucking is anticipated on a project, the prime contractor will check the box “No 
Anticipated DBE Trucking Affidavit” on the first submittal of the Prompt Payment 
Spreadsheet. If DBE trucking/hauling does occur, the prime contractor must notify the LPA 
within seven (7) days of the DBE trucking activity. The prime contractor will then complete 
the Affidavits as required below on each Prompt Payment Spreadsheet.  

 
o Prime contractors will be required to complete the Affidavit disclosing the DBE trucking operations 

during the previous month when completing the new Prompt Payment Spreadsheet.  The prime contractor 
will complete the Trucking Affidavit section on the Prompt Payment Spreadsheet on each reimbursement 
submittal.  The prime contractor will select one of the following options on the Trucking Affidavit section 
of the form. 

 
• The DBE firm performed trucking by utilizing their own equipment and workforce and/or 

work was subcontracted to another DBE (i.e., only trucking that can be counted for DBE 
participation was utilized).  

- No other information is required. The prime contractor will sign and submit the 
Affidavit. 
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• The DBE firm utilized DBE & Non-DBE trucking.  
- If selected, the prime contractor will provide a list of non-DBE trucking that was 

utilized (i.e., not all trucking will earn DBE credit).  
• No trucking was performed.  

- No other information is required. The prime contractor will sign and submit the 
Affidavit.  

 
o The DCM will perform a check of the Affidavit when reviewing the Prompt Payment Spreadsheet when 

submitted for reimbursement. The LPA and/or Compliance Managers will follow up on any red flags. For 
example, if the LPA compares information collected during the CUF process with the affidavit and sees 
any discrepancies.  (Prompt Payment, DBE Tracking and CUF | Ohio Department of Transportation) 

 
o Trucking will continue to be monitored at project sites by construction field staff and the LPAs. 

 
SANCTIONS AND ADMINISTRATIVE REMEDIES 
 
Failure by the prime contractor to follow the DBE Trucking Disclosure Affidavit requirements may result in 
the issuance of sanctions as follows: 

 
o 1st Level Occurrence: The Department will issue a Letter of Reprimand to the contractor (applies if there 

is a failure to submit the Affidavits and/or the Affidavits are not submitted timely; if the prime contractor 
completes the No Anticipated DBE Trucking Affidavit, utilizes DBE trucking, and does not notify the 
LPA within seven (7) days of the activity). 

 
o 2nd Level Occurrence: The Department may withhold an estimate in the amount due to the DBE trucking 

firm the Affidavit was not submitted for (applies if there is a failure to submit the Affidavits and/or the 
Affidavits are not submitted timely; if the prime contractor completes the No Anticipated DBE Trucking 
Affidavit, utilizes DBE trucking and does not notify the LPA within seven (7) days of the activity). 

 
o 3rd Level Occurrence: If a pattern of not submitting the Affidavit(s) persists or the contractor has 

falsified, misrepresented, or withheld information; ODOT can pursue other remedies available by law 
including suspension, revocation, and/or debarment. 

 
Factors to be considered in issuing sanctions may include, but are not limited to the following: 

 
o The contractor’s past project practices, 
o The magnitude and the type of offense, 
o The degree of the contractor’s culpability, 
o Any steps taken to rectify, 
o The contractor’s record of performance on other projects, and 
o The number of times the contractor has been previously sanctioned by ODOT. 

 
DBE MSV DIRECTORY - http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx (select 
MSV only) 
 
DBE AFFIRMATION FORM - The new DBE Affirmation Form is now available at 
DBE Affirmation Form - Projects Sold on or after 9/1/18 | Ohio Department of Transportation. 

 
Opening Prompt Payment (PP) Spreadsheet (Trucking Affidavit Section on PP Spreadsheet) through 
GoFormz: 

 
 1. Obtain a MyODOT account 

a. Click Link 
b. Click “Launch MyODOT” 
c. Click: “Click Here” 
d. Complete Account Application under “Request an Account” 

https://www.transportation.ohio.gov/working/data-tools/resources/prompt-pay
http://www.dot.state.oh.us/Divisions/ODI/SDBE/Pages/DBE-Directory.aspx
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
https://www.transportation.ohio.gov/wps/portal/gov/odot/working/data-tools/resources/myodot
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2. Getting GoFormz Access 
a. Email GoFormz.Help@dot.ohio.gov put Create GoFormz Account in the subject line 
b. Login for GoFormz will be emailed back 
c. Click www.goformz.com 

 
Additional guidance can be found by Clicking Here  

 
 

24. PN 013 – 10/20/23 DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION PLAN AND 
GOOD FAITH EFFORTS – LPA Projects 
 
DEFINITION OF DAYS 
 
Unless otherwise noted, days means calendar days, but in computing any period of time described in this 
proposal note, the day from which the period begins to run is not counted, and when the last day of the period 
is a Saturday, Sunday, or Federal or State holiday, the period extends to the next day that is not a Saturday, 
Sunday, or Federal or State holiday. See https://www.opm.gov/policy-data-oversight/pay-leave/federal-
holidays for a list of Federal holidays. State holidays are those designated in division (A) of section 124.19 of 
the Revised Code (https://codes.ohio.gov/ohio-revised-code/section-124.19), with modifications as designated 
in the first two sentences of division (B)(4) of section 124.18 of the Revised Code 
(https://codes.ohio.gov/ohio-revised-code/section-124.18). (State holidays are generally the same as Federal 
holidays.) 
 
DBE UTILIZATION PLAN 
 
The bidder’s DBE Utilization Plan must be submitted by the bidder prior to bid opening at 
https://odot.formstack.com/forms/dbe_copy.  By submitting a DBE Utilization Plan, the Bidder affirms it 
will be using the DBE firms identified in the Utilization Plan to meet the DBE contract goal. The Bidder 
further affirms it will not deviate from the Utilization Plan without ODOT’s prior written consent. 
 
Unless the bidder is a certified DBE firm, a bid opened without a DBE Utilization Plan submitted prior to 
bid opening will be deemed unresponsive. 
 
The DBE Utilization Plan shall include the following information: 
 

1. The names of the certified DBE firms(s) that will be used to meet the DBE goal 
2. A description of the work each DBE will perform.  To count toward meeting a goal, each DBE firm 

must be certified in a NAICS code applicable to the kind of work the firm would perform on the 
contract 

3. Whether the DBE firms(s) being used to meet the goal will be utilized as a subcontractor, regular 
dealer, manufacturer, consultant, or other capacity 

4. The dollar amount of the participation of each DBE firm used to meet the DBE goal. 
 

PROJECTS AWARDED ON ALTERNATES 
 
In the event the project is awarded on alternates, which increases or decreases the total dollar amount of the 
bid, a revision to the DBE Utilization Plan and DBE Affirmation Form(s) shall be submitted and approved by 
the Office of Business & Economic Opportunity within five (5) days after the notification of the alternates.   
 
DBE AFFIRMATION 
 
The Apparent Low Bidder (ALB) shall ensure the DBE firms being utilized to meet the DBE goal affirm their 
participation in the bid within five (5) days after the bid opening to ODOT. The contract dollar amount(s) 
and/or DBE firm(s) included in the ALB’s DBE Utilization Plan must match the contract dollar amount(s) 
and/or DBE firm(s) included on the DBE Affirmation Form(s). If the contract dollar amount(s) and/or DBE 
firm(s) do not match, the ALB shall utilize the Request for Consent to Terminate/Reduce a DBE Commitment 
form located at DBE Commitment Reduction or Termination Form | Ohio Department of Transportation and 
submit for review and approval by the Office of Business & Economic Opportunity within five (5) days of the 
bid opening. 

 

mailto:GoFormz.Help@dot.ohio.gov
http://www.goformz.com/
https://transportation.ohio.gov/static/Working/data-tools/PromptPay/LPA-PrimeContractorGoFormzEndUserGuide.docx
https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays
https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays
https://codes.ohio.gov/ohio-revised-code/section-124.19
https://codes.ohio.gov/ohio-revised-code/section-124.18
https://odot.formstack.com/forms/dbe_copy
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination
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The ALB shall utilize the DBE Affirmation Form located at DBE Affirmation Form - Projects Sold on or after 
9/1/18 | Ohio Department of Transportation.  The DBE Affirmation Form will be utilized as written 
confirmation from each listed DBE firm that it is participating in the contract in the type and amount of work 
provided in the bidder’s DBE Utilization Plan. The ALB shall submit a separate DBE Affirmation Form for 
each DBE it is utilizing for the DBE goal as well as their Good Faith Efforts package if they were not able to 
attain the DBE Goal via DBE participation. 
 
All other bidders shall submit a DBE Affirmation Form(s) if notified the information is required in order for 
ODOT to complete its assessment.  Bidders shall have five (5) days from the date of notification to submit all 
required DBE Affirmation Forms to ODOT.  Notification will be by email.  
 
In the event a DBE firm fails to confirm the information contained in the DBE Affirmation Form within five 
(5) days of bid opening, the ALB shall submit a Request for Consent to Terminate/Reduce a DBE 
Commitment form, as set forth herein.  The Request for Consent to Terminate/Reduce a DBE Commitment 
form shall be submitted within five (5) days after bid opening in order for the ALB to still be considered for 
contract award. The ALB shall include as its reason for termination the DBE firm’s failure to provide a timely 
affirmation and should include all efforts the ALB made to obtain the affirmation from the DBE firm and shall 
attach proof of these efforts, if available.  If the ALB intends to replace the DBE Firm, it shall include the 
replacement firm’s information on the form. In the event the ALB is unable to affirm a DBE firm included in 
its original DBE Utilization Plan at bid submission and it results in a goal shortfall, Good Faith Efforts 
(GFE’s) must be submitted by the fifth day after bid opening. All GFE documentation submitted for 
consideration should demonstrate the efforts the bidder made prior to the time of bid submission to secure 
sufficient DBE participation on the project to meet the DBE goal although the bidder was unable to do so. A 
DBE firm’s failure to timely confirm information contained in the DBE Affirmation Form will be considered 
as good cause to terminate the DBE firm and will also be considered a part of the ALB’s Good Faith Efforts in 
meeting the goal.  
 
DBE BIDDERS  
 
In the event the Bidder is a certified DBE firm, the Bidder is not required to complete a DBE Utilization Plan 
as set forth above and would not need to submit a DBE Affirmation Form for the work it is planning to self-
perform in order to meet the goal. 
 
JOINT VENTURES 
 
If the bidder is a Joint Venture, the Joint Venture will only be considered a Certified DBE firm if the Joint 
Venture itself has been certified.  The Joint Venture may, however, utilize a Certified DBE firm that is also a 
partner in the Joint Venture as part of its DBE Utilization Plan.  The Certified DBE Firm/Joint Venture 
Partner, however, does not need to submit a DBE Affirmation Form for any work the Certified DBE 
Firm/Joint Venture Partner is going to perform to meet the goal.  ODOT will consider submission of the Joint 
Venture’s bid as the Certified DBE Firm/Joint Venture Partner’s confirmation that it is participating in the 
contract.  
 
GOOD FAITH EFFORTS (GFE’s) 
 
If the DBE contract goal established by ODOT is not met, the ALB shall demonstrate it made adequate good 
faith efforts to meet the goal, even though it did not succeed in obtaining enough DBE participation to do so. 
 
If the ALB does not meet the goal at bid time, the ALB shall submit its Good Faith Efforts (GFE’s) 
documentation within five (5) days of the bid opening. Submission of DBE affirmation(s) with additional 
participation sufficient to meet the DBE contract goal does not cure the ALB’s failure to meet the goal at bid 
time or eliminate the ALB’s responsibility of submitting GFE’s within five (5) days of the bid opening. 

 
The ALB shall demonstrate its GFE’s by submitting the following information within five (5) days after the 
bid opening:  

1. All written quotes received from certified DBE firms 
2. All written (including email) communications between the ALB and DBE firms 
3. All written solicitations to DBE firms, even if unsuccessful 
4. Copies of each non-DBE quote when a non-DBE was selected over a DBE for work on the contract 
5. Phone logs of communications with DBE firms 

https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
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The ALB shall utilize the Pre-Bid GFE Template to document their GFE’s.  This template and supporting 
documentation shall be sent along with any DBE Affirmation Forms within five (5) days of bid opening.   
ODOT has provided Good Faith Efforts Guidance located at Good Faith Efforts (GFE) for Contractors | Ohio 
Department of Transportation 

 
All other bidders shall submit documentation of GFE’s if notified the information is required in order for 
ODOT to complete its bid assessment.  Bidders shall have five (5) days from the date of notification to submit 
all required GFE documentation.  Notification will be by email.  
 
ODOT shall utilize the guidance set forth in 49 CFR §26.53 Appendix A in determining whether the bidder 
has made adequate good faith efforts to meet the goal.  
 
ADMINISTRATIVE RECONSIDERATION 
 
ODOT will review the GFE documentation and issue a written determination on whether adequate GFE’s 
have been demonstrated prior to contract award. If ODOT determines the ALB has failed to demonstrate 
adequate GFE’s to meet the goal, the ALB will have an opportunity for administrative reconsideration prior to 
the contract being awarded.  
 
As part of this reconsideration, the ALB may provide written documentation or argument concerning the issue 
of whether it met the goal or made adequate good faith efforts to do so.  Such written documentation or 
argument must be provided to ODOT, attention to the Office of Chief Legal Counsel, 1980 West Broad Street, 
MS 1500, Columbus, Ohio 43223 (with copy to the Office of Contract Sales, MS 4110), within two (2) 
business days of ODOT’s written determination that GFE’s were not adequately demonstrated. The ALB may 
also include in their written documentation a request for an in-person meeting to discuss the issue of whether 
it met the goal or made adequate good faith efforts to do so. ODOT’s Office of Chief Legal Counsel will 
respond to the ALB within five (5) business days of receiving written documentation or holding the in-person 
meeting.  
 
ODOT will send the ALB a written decision on reconsideration explaining the basis for finding that the ALB 
did or did not meet the goal or make adequate good faith efforts to do so. The result of the reconsideration 
process is not administratively appealable to the United States Department of Transportation. 
 
TERMINATION OR REPLACEMENT OF A DBE 
 
By submitting a DBE Utilization Plan, the bidder is committing to use the DBE firms identified in the plan.  
The ALB/Awarded Contractor shall utilize the specific DBEs listed in the DBE Utilization Plan to perform 
the work and supply the materials for which each is listed unless the ALB/Awarded Contractor obtains written 
consent as provided in this paragraph. In order to request termination or substitution of a DBE firm, the 
ALB/Awarded Contractor shall utilize the Request for Consent to Terminate/Reduce a DBE Commitment 
form located at DBE Commitment Reduction or Termination Form | Ohio Department of Transportation.  
 
This termination/replacement procedure applies only to DBE firms or the amount of work being utilized to 
meet the goal.   
 
Without ODOT’s written consent to terminate/replace a DBE firm being utilized to meet the goal, the 
Awarded Contractor shall not be entitled to any payment for DBE listed work or material unless it is 
performed or supplied by the listed DBE. 
 
GOOD CAUSE 
 
ODOT may provide written consent to terminate a DBE only if it agrees, for reasons stated in a concurrence 
document, the ALB/Awarded Contractor has good cause to terminate the DBE firm.   
 
For purposes of this section, good cause to terminate a DBE includes the following circumstances: 

1) The listed DBE firm fails or refuses to provide the required DBE Affirmation Form or to execute a 
written contract 

2) The listed DBE firm fails or refuses to perform the work of its subcontract in a manner consistent 
with normal industry standards. Provided, however, that good cause does not exist if the failure or 

https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/gfe-contractors
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/gfe-contractors
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-termination
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refusal of the DBE firm to perform its work on the subcontract results from the bad faith or 
discriminatory action of the awarded contractor 

3) The listed DBE firm fails or refuses to meet the awarded contractor's reasonable, nondiscriminatory 
bond requirements. 

4) The listed DBE firm becomes bankrupt, insolvent, or exhibits credit unworthiness 
5) The listed DBE firm is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law 
6) ODOT has determined the listed DBE firm is not a responsible contractor 
7) The listed DBE firm voluntarily withdraws from the project and provides to the contractor written 

notice of its withdrawal 
8) The listed DBE is ineligible to receive DBE credit for the type of work required 
9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract; and 
10) Other documented good cause that ODOT determines compels the termination of the DBE firm. 

Provided that good cause does not exist if the awarded contractor seeks to terminate a DBE it relied 
upon to obtain the contract so the awarded contractor can self-perform the work for which the DBE 
contractor was engaged or so the awarded contractor can substitute another DBE or non-DBE 
contractor after contract award. 

 
REPLACEMENT 
 
When a DBE firm is terminated or fails to complete its work on the contract for any reason, the Awarded 
Contractor must make GFEs to find another DBE firm to replace the original DBE.  These GFEs shall be 
directed at finding another DBE to perform at least the same amount of work under the contract as the DBE 
that was terminated, to the extent needed to meet the contract goal.  The GFEs shall be documented by the 
Awarded Contractor.  If ODOT requests documentation under this provision, the Awarded Contractor shall 
submit the documentation within seven (7) days, which may be extended for an additional seven (7) days if 
necessary, at the request of the contractor, and ODOT shall provide a written determination to the contractor 
stating whether GFEs have been demonstrated. 
 
In addition to post-award terminations, the provisions of this section apply to pre-award deletions and 
substitutions of DBE firms put forward by bidders in the DBE Utilization Plan. 

 
ADDITION 
 
In the event additional DBE participation is required for the project, the Awarded Contractor shall utilize the 
DBE Affirmation Form located at DBE Affirmation Form - Projects Sold on or after 9/1/18 | Ohio Department 
of Transportation. The DBE Affirmation Form will be utilized as written confirmation from each DBE firm 
that it is participating in the contract in the kind and amount of work on the project.  
 
WRITTEN NOTICE TO DBE 
 
Before transmitting to ODOT its request to terminate and/or substitute a DBE firm, the ALB/Awarded 
Contractor must give notice in writing to the DBE firm with a copy to ODOT of its intent to request to 
terminate and/or substitute and the reason(s) for the request. 
 
The ALB/Awarded Contractor must give the DBE five (5) days to respond to the notice, advising ODOT and 
the ALB/Awarded Contractor of the reasons, if any, why it objects to the proposed termination of its 
subcontract and why ODOT should not approve the ALB/Awarded Contractor's action. If required in a 
particular case as a matter of public necessity (e.g., safety), ODOT may provide a response period shorter than 
five (5) days. 
 
GOAL ATTAINMENT POST AWARD 
 
The Awarded Contractor shall make available upon request a copy of all DBE subcontracts.  The Awarded 
Contractor shall ensure that all subcontracts or agreements with DBEs require that the subcontract and all 
lower-tier subcontracts be performed in accordance with this Proposal Note.  
 

https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
https://www.transportation.ohio.gov/programs/business-economic-opportunity/dbe/dbe-resources/pn-013-affirmation
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Approval of a DBE Utilization Plan does not ensure approval of C-92 Requests to Sublet, nor does approval 
of a DBE Utilization Plan indicate the DBE goal has been met.  ODOT will monitor goal attainment 
throughout the life of the project.  It is the responsibility of the Awarded Contractor to advise ODOT of any 
changes to the DBE Utilization plan throughout the life of the project. The DBE goal of a project is stated as a 
percentage of the contract. In the event the contract amount increases or decreases, the actual dollar amount of 
the DBE goal for the project may increase or decrease accordingly.  

 
SANCTIONS AND ADMINISTRATIVE REMEDIES  
 
PRE-BID 
Failure by the ALB to do any of the following shall result in the bid being rejected as non-responsive in 
accordance with ORC §5525.08: 
 

1. Failure to submit a complete DBE Utilization Plan at the time of bid 
2. Failure to submit DBE Affirmation Form(s) and/or failure to submit Request for Consent to 

Terminate/Reduce a DBE Commitment form(s) as required by this Proposal Note; or 
3. Failure to meet the goal and/or failure to demonstrate GFEs to meet the goal as required by this 

Proposal Note.   
 

POST-BID 
Failure by the Awarded Contractor to carry out the requirements of this Proposal Note, including the 
submission of adequate good faith efforts to meet the goal for a project, is a material breach of the contract 
and may result in the issuance of sanctions as follows:   

1st Tier: Letter of Reprimand 
 
2nd Tier: Damages equivalent to the DBE shortfall 
 
3rd Tier: If a pattern of paying damages persists or the contractor has falsified, misrepresented, or 

withheld information, ODOT can pursue other remedies available by law including 
suspension, revocation, and/or debarment. 

 
Factors to be considered in issuing sanctions may include, but are not limited to, the following: 

o the magnitude and the type of offense 
o the degree of the contractor’s culpability 
o any steps taken to rectify   
o the contractor’s record of performance on other projects including, but not limited to: 

• annual DBE participation 
• annual DBE participation on projects without goals 
• the number of complaints ODOT has received regarding the contractor 
• the number of times the contractor has been previously sanctioned by ODOT 

 
 

25. PN 031 - 6/27/2023 – PROMPT PAYMENT - LOCAL-LET CONSTRUCTION PROJECTS 
 

The U.S. Department of Transportation’s (USDOT’s) rules related to Disadvantaged Business Enterprises are 
published in 49 CFR Part 26. Within 49 CFR Part 26, 49 CFR 26.29 lays out the prompt payment 
requirements that apply to ODOT (the Department), its subrecipients (LPA’s), and, by extension, both prime 
contractors and subcontractors (including non-DBEs). The 49 CFR 26.29 requirements apply only to federally 
funded contracts (i.e., contracts with DOT financial assistance). The prime contractor must comply with this 
Proposal Note and the Department’s prompt payment requirements as published in 107.21 of the C&MS. 
 
Second-tier subcontract means a subcontract awarded directly by the subcontractor for the purpose of 
acquiring supplies or services (including construction) for performance of a prime contract. It does not include 
the contractor's supplier agreements with vendors, such as long-term arrangements for materials or supplies 
that benefit multiple contracts and/or the costs of which are normally applied to a contractor's general and 
administrative expenses or indirect costs. 
 
The Department will monitor payments made by prime contractors and subcontractors for compliance with 
this Proposal Note, C&MS 107.21 and, where applicable, 49 CFR 26.29. To facilitate this monitoring, the 
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Department requires both prime and subcontractors to report their payments to all subcontractors/second-tier 
subcontractors with the submission of each invoice. The payment data reported must include any retainage 
withheld (when allowable under the Department’s Retainage Policy dated 4/14/21) and any previously 
withheld retainage released. All such reporting must take place through a web-based submission on GoFormz. 
Please note: submission through GoFormz is required for all Local-let projects.  Invoices will not be approved 
and processed for payment unless this reporting form has been submitted and received by the Department. 
 
The prime/subcontractor must report the following information:  

 
• The name of the payee 
• The dollar amount of the payment to the payee 
• The date the payee was paid 
• The amount of retainage withheld (if any) 

 
Ohio’s 10-day prompt payment requirement is based on the payer’s payment issuance date and NOT the 
payee’s payment receipt date. 
 
The prime/subcontractor must sign each reported payment and submit to ODOT via the GoFormz website. 
 
The second-tier subcontractor is responsible for completing the affirmation of payment form in GoFormz. 
 
The prime is responsible for ensuring that all subcontractors and second-tier subcontractors are correctly 
completing all prompt payment forms via the GoFormz website. 
 
If the prime or subcontractor(s) fail to submit the aforementioned documentation with each invoice, they will 
be determined to be non-compliant and invoices will not be processed for payment.  

 
Payees must verify each payment reported by the payer within thirty (30) days of the payment being signed by 
the payer. This verification must include: 

 
• Whether the payment was received, and if so, whether it was or was not as expected 
• The dollar amount of the payment received  
• The date the payment was received 

 
The prime contractor shall fully complete the last prompt payment form upon receipt of final payment. 

 
SANCTIONS AND ADMINISTRATIVE REMEDIES  

 
Failure by the prime contractor and/or subcontractor(s) to follow Prompt Payment requirements may result in 
the issuance of sanctions as follows:  

 
1st Tier:  Notice of Violation followed by a Letter of Reprimand  
 
2nd Tier:  If corrective actions are not taken within the specified three (3) business days, a pay 

estimate in the amount due to the subcontractor(s) that was not reported or paid may be 
withheld.  

 
3rd Tier:  If a pattern of paying damages persists or the contractor has falsified, misrepresented, or 

withheld information, ODOT can pursue other remedies available by law including 
suspension, revocation, and/or debarment.  

 
Factors to be considered in issuing sanctions may include, but are not limited to the following:  

 
• the magnitude and the type of offense  
• the degree of the contractor’s culpability  
• any steps taken to rectify  
• the contractor’s record of performance on other projects 
• the number of times the contractor has been previously sanctioned by ODOT 

 
 

https://www.transportation.ohio.gov/wps/wcm/connect/gov/e0db6442-fb17-4b73-9ed0-740f8b79ca8e/RetainageUpdate.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID=ROOTWORKSPACE.Z18_K9I401S01H7F40QBNJU3SO1F56-e0db6442-fb17-4b73-9ed0-740f8b79ca8e-omrTid3
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26. WAIVER OF C&MS 614.03 
 

ODOT’s 2023 C&MS section 614.03, third paragraph, does not apply to any project which is not physically 
located on the National Highway System (NHS), and/or does not impact NHS traffic in any way. 

 
 

27. ODOT AS OBLIGEE ON BOND 
 

The contractor shall furnish a performance and payment bond in an amount at least equal to 100 percent of the 
estimate as security for the faithful performance of its contract. In addition to the project owner, ODOT shall 
be named as an obligee. 
 
 

28. NON-DISCRIMINATION PROVISIONS 
 
A. Compliance with Regulations:  The contractor will comply with the regulations relative to 
nondiscrimination in Federally-assisted programs of the USDOT Title 49 CFR, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the “Regulations”), which are herein incorporated by 
reference and made a part of this contract. 
 
    In addition, the contractor will comply with the provisions of the Americans with Disabilities Act, Section 
504 of the Rehabilitation Act, FHWA Guidance, and any other Federal, State, and/or local laws, rules and/or 
regulations (hereinafter referred to as “ADA/504”). 
 
B.  Nondiscrimination:  The contractor, with regard to the work performed by it during the contract, will not 
discriminate on the grounds of race, color, national origin, sex, age, or disability, in the selection and retention 
of subcontractors, including procurements of materials and leases of equipment.  The contractor will not 
participate, either directly or indirectly, in the discrimination prohibited by section 21.5 of the Regulations, 
including employment practices when the contract covers a program set forth in Appendix B of the 
Regulations, as well as the ADA/504 regulations. 
 
C. Solicitations for Contractors or Subcontractors, including Procurement of Materials and 
Equipment:  In all solicitations either by competitive bidding or negotiation made by the contractor for work 
to be performed under a contract or subcontract including procurements of materials or leases of equipment, 
each potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations under 
this contract and the Regulations relative to nondiscrimination on the grounds of race, color, national origin, 
sex, age, or disability. 

 
D.  Information and Reports:  The contractor will provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and will permit access to its books, records, accounts, other 
sources of information, and its facilities as may be determined by the State or FHWA to be pertinent to 
ascertain compliance with such Regulations, orders, and instructions.  Where any information required of the 
contractor is in the exclusive possession of another who fails or refuses to furnish this information, the 
contractor will so certify to the State or FHWA, as appropriate, and will set forth what efforts it has made to 
obtain the information. 
 
E. Sanctions for Noncompliance:  In the event of the contractor’s noncompliance with the nondiscrimination 
provisions of this contract, the LPA will impose such contract sanctions as it or State/FHWA may determine 
to be appropriate, including, but not limited to: 
 

(1)  Withholding of payments to the contractor under the contract until the contractor complies, and/or  
 
(2)  Cancellation, termination, or suspension of the contract, in whole or in part. 

 
F.  Incorporation of Provisions:  The contractor will include the provisions of paragraphs (A) through (E) 
above in every contract or subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Regulations, or directives issued pursuant thereto.  The contractor will take such action with 
respect to any subcontractor procurement as the LPA or State/FHWA may direct as a means of enforcing such 
provisions including sanctions for noncompliance; provided, however, in the event the contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the 
contractor may request the LPA/State to enter into such litigation to protect the interests of the LPA and the 
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State.  In addition, the LPA/State may request the United States to enter into such litigation to protect the 
interests of the United States. 

 
 

29. PN 015 - 04/17/2020 - CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION 
CONTRACTS  
 
The required contract provisions for federal-aid construction contracts are hereby incorporated by reference as 
if rewritten herein. The current version of Form FHWA-1273 (available at 
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf) shall be physically incorporated in all 
contracts, subcontracts, and lower-tier subcontracts (excluding purchase orders, rental agreements and other 
agreement for supplies or services related to a construction contract). The prime contractor shall be 
responsible for ensuring that the FHWA-1273 is physically incorporated into all lower-tier subcontracts.  
 
SANCTIONS AND ADMINISTRATIVE REMEDIES  
 
Failure by the prime contractor to include the provisions of FHWA-1273 in their contract or in their lower-tier 
subcontracts may result in the issuance of sanctions as follows:  
 

1st Tier:   Letter of Reprimand  
 

2nd Tier:  Damages equivalent to the daily liquidated damages amount found in section 108.07 for each 
incident of non-compliance  

 
3rd Tier:  If a pattern of paying damages persists or the contractor has falsified, misrepresented, or 

withheld information, the LPA can pursue other remedies available by law including 
suspension, revocation, and/or debarment.  
 

Factors to be considered in issuing sanctions may include, but are not limited to the following:  
 

• the magnitude and the type of offense 
• the degree of the contractor’s culpability 
• any steps taken to rectify 
• the contractor’s record of performance on other projects; and  
• the number of times the contractor has been previously sanctioned by the LPA. 

 
 

30. PN 032 – 01/31/2021 – C92s REQUIRED ON LOCAL-LET CONSTRUCTION PROJECTS 
 
State and Federal law requires that all contractors and subcontractors participating on state or federally funded 
projects be evidenced in writing and in conformity with all applicable state and federal laws and regulations. 
 
Effective immediately, all projects advertising after 2/1/2021 will require that a Request to Sublet (C92) form 
is completed for each subcontractor and DBE materials supplier working on the project prior to the start of 
work.  
 
A template for this form may be found and submit via the GoFormz website located at www.goformz.com. 

 
 

31. REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS 
(Electronic Form FHWA 1273 – October 23, 2023) (SEE NEXT PAGE) 

 
 
 
 
 
 
 
 
 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.fhwa.dot.gov%2Fprogramadmin%2Fcontracts%2F1273%2F1273.pdf&data=05%7C01%7CJeffrey.Shaner%40dot.ohio.gov%7C8eced14a59d547c03c2708dafb248fef%7C50f8fcc494d84f0784eb36ed57c7c8a2%7C0%7C0%7C638098431696795004%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=42yF8J7oHC20vHvGJ2%2FaaWhNNrKVY40E4th4ZqLnGaY%3D&reserved=0
http://www.goformz.com/
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FHWA-1273 – Revised October 23, 2023 

 
 
 
 
REQUIRED CONTRACT PROVISIONS 

FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

 
 

I. GENERAL 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627. The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability. Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 
230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 

 
10. Assurances Required: 

 
a. The requirements of 49 CFR Part 26 and the State 

DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

a. The records kept by the contractor shall document the 
following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 
III. NONSEGREGATED FACILITIES 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 

 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result. The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom. The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated. The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 

 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA- 
1273 format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 

classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in 

the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 

 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 

 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901


33 

 
 
 
Revised 10/16/23 
 

 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 
 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal- 
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

 
18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false 

representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false 

representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 

 
Shall be fined under this title or imprisoned not more than 5 

years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 

This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 

 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 

The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 

 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 
1. Instructions for Certification – First Tier Participants: 

 
a. By signing and submitting this proposal, the prospective 

first tier participant is providing the certification set out below. 
 

b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 

 
h. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

* * * * * 

https://www.sam.gov/
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

(4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 

* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 

(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(1) is presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 

* * * * * 
 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting its 

bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 
XII. USE OF UNITED STATES-FLAG VESSELS: 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 

This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 

 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 

 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

 
a. To the extent that qualified persons regularly residing in 

the area are not available. 
 

b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 

3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region. 

 
6. The contractor shall include the provisions of Sections 1 

through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 



  

SECTION IV 
 

 
Bid Proposal and Bid Guaranty



  

BIDDER’S CHECKLIST 
 

PROJECT  NO.  2023-05 
 

WAR-TR55-2.11, Deerfield Township 
 

Required Submittals 
 
q Non-Collusion Affidavit 
q Affidavit Affirming Compliance with 9.24 and 5719.042 ORC 
q Bid Proposal 
q Worksheet with line item unit prices 
q Addenda (if applies) 
 
 
Bid Guaranty 
 
(Select only one) 
q Certified Check (10% of Bid) 
q Cashier’s Check (10% of Bid) 
q Irrevocable letter of Credit (10% of Bid) 
q Bid Guaranty and Contract Bond, Combination (100% of Bid) 
 

If Using Bid Guaranty and Contract Bond 
q Signed by Bidder & Surety Agent 
q Power of Attorney – Proper Agent Name and Date 
q Current Financial Statement of Surety 
q Current Certificate of Insurance for Surety from Department of Insurance 

 
 
 
Additional Reminders 
 
q Reviewed Proposal and worksheets for mathematical errors 
q All information supplied in duplicate 
 
 
This checklist is not intended to relieve the Bidder of the responsibility to provide other required 
documents.  Rather, this checklist is offered merely to serve as an aid in assisting in the 
preparation of the bid.  Notice is hereby given that the failure to submit all required documents 
duly and properly constituted including but not limited to all required signatures may result in the 
rejection of your bid on the basis that the bid is non-responsive. 



BID PROPOSAL 
PROJECT  NO.  2023-05 

WAR-TR55-2.11, Deerfield Township, Warren County, Ohio 

TO THE WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT : 

The undersigned certifies that he/she has examined the Plans and Specifications and has inspected 
the site of the proposed improvements. It is understood that the following bid will be governed by the UNIT 
PRICE BID, unless otherwise specified, also that the quantities may be increased or decreased, if the bid is 
a unit price bid. 

The undersigned submits with the following bid a bid guarantee for the amount, as set forth in Section 
200.5 of the General Provisions, and proposes to furnish all labor, equipment, and materials necessary for 
the construction of PROJECT NO. 2023-05: WAR-TR55-2.11 in accordance with the Ohio Department of 
Transportation Construction and Material Specifications, Standard Construction Drawings, Ohio Manual of 
Uniform Traffic Control, The Ohio Department of Transportation Bridge Design manual, and the Technical 
Specifications contained in the Construction Drawings, under the most current versions of the aforementioned 
drawings and specifications and in force on the date of letting shall be enforced by the Warren County 
Transportation Improvement District: 

PROJECT  NO. 2023-05,  WAR-TR55-2.11 

TOTAL ENGINEER'S ESTIMATE: $ 850,000.00 

Please enter the total cost of the Bid Proposal, OBTAINED FROM THE ATTACHED WORKSHEET(S), in the 
space below: 

TOTAL BID AMOUNT:______________________________ 

Amount of Guaranty: Each Proposal must be accompanied by a bond in the sum of One Hundred 
(100) percent (%) of the Bid Amount or a CERTIFIED CHECK, CASHIER'S CHECK, OR IRREVOCABLE 
LETTER OF CREDIT pursuant to Chapter 1305 of the Ohio Revised Code in the sum of ten (10) percent (%) 
of the Bid Amount on a solvent bank as a guarantee that if the Proposal is accepted a contract will be entered 
into.

BID OPENING DATE: Thursday December 14th, 2023 
BIDS RECEIVED BY:       11:00 A.M. Local Time  

DATE OF COMPLETION: December 31st, 2024 

The undersigned hereby acknowledges receipt of the following addenda: 



  
   Project No. 2023-05 
 
 Addendum No. _________Date __________ 
 Addendum No. _________Date __________ 
 Addendum No. _________Date __________ 
 Addendum No. _________Date __________ 
 
 
 
It is understood that if this bid is accepted, the undersigned will enter into a contract and give bond with 
approved security in the full amount of the bid within ten (10) days after the award of the contract by the 
Warren County Transportation Improvement District, otherwise the Bid Guarantee will be forfeited. 
 
 
Witness our hands this                                  day of                                                     , 2024 
 
NAME OF BIDDER:    ______________________________       _______________________________       
          (COMPANY OR CORPORATION)                        (SIGNATURE OF AGENT)               
 
 



  
 BID GUARANTY AND CONTRACT BOND 
 
 KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned ____________ 
__________________________________________________________ as Principal and 
_________________________________________________ as Surety, are hereby held and firmly bound 
unto The Warren County Transportation Improvement District and Ohio Department of Transportation, herein 
after called the Obligee, in the penal sum of the dollar amount of the bid submitted by the Principal to the 
Obligee, on _______________, 20_____ to undertake the Project known as: 
 

PROJECT NO.  2023-05, WAR-TR55-2.11 
 

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, incorporating 
any additive or deductive alternate proposals made by the Principal on the date referred to above to the 
Obligee, which are accepted by the Obligee.  In no case shall the penal sum exceed the amount of 
_____________________________________________ dollars ($________________).  (If the above line is 
left blank, the penal sum will be the full amount of the Principal's bid, including alternates.  Alternatively, if 
completed, the amount stated must not be less than the full amount of the bid, including alternates, in dollars 
and cents.  A percentage is not acceptable.)  For the payment of the penal sum well and truly to be made, we 
hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns. 
 
 THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal 
has submitted a bid on the above referred to project. 

 
 NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter 
into a proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the 
event the Principal pays to the Obligee the difference not to exceed ten percent to the penalty hereof between 
the amount specified in the bid and such larger amount for which the Obligee may in good faith contract with 
the next Bidder to perform the work covered by the bid; or in the event the Obligee does not award the Contract 
to the next lowest Bidder and resubmits the project for bidding, the Principal will pay the Obligee the difference 
not to exceed ten percent of the penalty hereof between the amount specified in the bid, or the costs, in 
connection with the resubmission, of printing new contract documents, required advertising and printing and 
mailing notices to prospective Bidders, whichever is less, then this obligation shall be void, otherwise to remain 
in full force and effect.  If the Obligee accepts the bid of the Principal and the Principal, within ten days after 
the awarding of the contract, enters into a proper contract in accordance with the bid, plans, details, 
specifications, and bills of material, which said contract is made a part of this bond the same as though set 
forth herein; and IF THE SAID Principal shall well and faithfully perform each and every condition of such 
contract; and indemnify the Warren County Transportation Improvement District against all damage suffered 
by failure to perform such contract according to the provisions thereof and in accordance with the plans, 
details, specifications and bills of material, therefore; and shall pay all lawful claims of subcontractors, 
materialmen, and laborers, for labor performed and materials furnished in the carrying forward, performing, 
or completing of said contract, we agreeing and assenting that this undertaking shall be for the benefit of any 
materialman or laborer having a just claim, as well as for the Obligee herein; then this obligation shall be void; 
otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the 
liability of the Surety for any and all claim hereunder shall in no event exceed the penal amount of this 
obligation as herein stated. 
 
 THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or 
to the terms of said contract or in or to the plans or specifications therefore shall in any way affect the 
obligations of said Surety on this bond, and it does hereby waive notice of any such modifications, omissions 
or additions to the terms of the contract or to the work or to the specifications. 



  
SIGNED AND SEALED this _________________ day of _________________________, 20_____. 
 
 
______________________________________ 
Principal 
 
By: ___________________________________ 
 (Seal) 
 
_______________________________________ 
Surety 
 
By: ___________________________________ 
 Attorney/Attorney-In-Fact 
 
 
           (SEAL) 
 
 
 
Awarding authorities are simultaneously, with notice of award to Contractor, to give written notice to Surety 
and Agent.  Show name and mailing address of both Agent and Surety. 
 
 
Surety's Address:      Agent's Address: 
 
_____________________________     _____________________________ 
 
_____________________________    ____________________________ 
 
_____________________________    _____________________________ 

 



  

SECTION V 
 
 

Affidavits 



  
AFFIDAVIT IN COMPLIANCE WITH SECTIONS 9.24 AND 5719.042 OF THE OHIO 

REVISED CODE 
 

WARREN COUNTY, OHIO 
 
 

PROJECT NO.  2023-05, WAR-TR55-2.11 
 
_________________________________________     _________________________________________ 
        (PLEASE TYPE OR PRINT NAME OF FIRM)         (AGENT/OWNER FOR FIRM) 
 
personally appeared before me, the undersigned, a Bidder in competitive bidding for a Construction Contract 
to be let by the Warren County Transportation Improvement District, who, being duly cautioned and sworn, 
makes the following statement with respect to the personal property taxes on the general tax list of personal 
property of Warren County, Ohio: 
 
 
(1) That the above mentioned firm and its owner/agent at the time of making his/her Bid (Proposal) on 

the aforementioned Contract was not charged with any delinquent personal property taxes on the 
general tax list of personal property of Warren County, Ohio. 

 
(2) That this statement is made in compliance with Section 5719.042 of the Ohio Revised Code to be 

incorporated into the Contract between the parties as provided in Section 5719.042 of the Ohio 
Revised Code. 

 
(3) That pursuant to §9.24 of the Ohio Revised Code, if the project for which this bid is submitted has 

been identified as being funded in whole or in part with funds from the State of Ohio, the affiant further 
certifies that the Bidder, if an individual, or if a corporation, any principal owning more than 10% 
equitable interest in the corporation, does not have a finding for recovery issued by the Auditor of 
State which remains unresolved as defined in §9.24 ORC. 

  ______________________________________              
        (SIGNATURE) 

 
 
 
          _____________________________________                                                         
        (TITLE/POSITION) 

 
 
 
Sworn to me this ___________________, day of ___________________________________, 2023. 
 
 
_____________________________________, 
         (NOTARY PUBLIC) 

 
 
My Commission expires on _________________________________, ______________. 
 
 
                   (SEAL) 
 
        



  
NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

WARREN COUNTY, OHIO 
 

PROJECT NO. 2023-05, WAR-TR55-2.11 
 
_________________________________________    _________________________________________ 
        (PLEASE TYPE OR PRINT FULL NAME)               (TITLE/POSITION) 
 
being duly sworn, do depose and say the following: 
 
1. He/She is _______________________________,  ______________________________________ 
      (OWNER/AGENT)          (TITLE/POSITION) 
 
 the Bidder that has submitted the attached Bid or Proposal; 
 
2. He/She is fully informed respecting the preparation and contents of the attached Bid and of all 

pertinent circumstances respecting such Bid (Proposal); 
 
3. Such Bid (Proposal) is genuine and is not a collusive or sham Bid (Proposal); 
 
4. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 

or parties in interest, including this Affiant, has in any way colluded, conspired, connived or agreed, 
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham Bid (Proposal) 
in connection with the Contract for which the attached Bid (Proposal) has been submitted or to refrain 
from bidding in connection with such Contract or has in any manner, directly or indirectly, sought by 
agreement or collusion or communication or conference with any other Bidder, firm or person, to fix 
the price or prices in the attached Bid or of any other Bidder or to fix any overhead, profit or cost 
element of the Bid Price or Bid Price of any other Bidder, or to secure through any collusion, 
conspiracy, connivance, or unlawful agreement any advantage against the Warren County 
Transportation Improvement District or any person interested in the proposed Contract; 

 
5. The price or prices quoted in the attached Bid (Proposal) are fair and proper and are not tainted by 

any collusion, conspiracy, connivance or unlawful agreement on the Part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this Affiant. 

        
             
                ______________________________________   
              (SIGNATURE) 

 
          _____________________________________                                                         
       (TITLE/POSITION) 

 
 
Sworn to me this ___________________, day of ___________________________________, 2023. 
 
 
_____________________________________, 
         (NOTARY PUBLIC) 

 
 
My Commission expires on _________________________________, ______________. 
 
                  (SEAL) 



  

SECTION VI 
 
 

Prevailing Wage Rates
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          "General Decision Number: OH20230001 09/01/2023

Superseded General Decision Number: OH20220001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              02/03/2023
          2              03/03/2023
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          3              04/14/2023
          4              06/30/2023
          5              07/14/2023
          6              08/04/2023
          7              09/01/2023

 BROH0001-001 06/01/2022

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0001-004 06/01/2022

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 31.40            18.55
----------------------------------------------------------------
 BROH0003-002 06/01/2022

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

                                  Rates          Fringes

BRICKLAYER  
     BRICKLAYERS; CAULKERS; 
     CLEANERS; POINTERS; & 
     STONEMASONS.................$ 36.64            17.13
     SANDBLASTERS................$ 36.39            17.13
     SEWER BRICKLAYERS & STACK 
     BUILDERS....................$ 36.64            17.13
     SWING SCAFFOLDS.............$ 37.14            17.13
----------------------------------------------------------------
 BROH0006-005 06/01/2022

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

                                  Rates          Fringes
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Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0007-002 06/01/2022

LAWRENCE

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0007-005 06/01/2022

PORTAGE & SUMMIT

                                  Rates          Fringes

BRICKLAYER.......................$ 31.40            18.55
----------------------------------------------------------------
 BROH0007-010 06/01/2017

PORTAGE & SUMMIT

                                  Rates          Fringes

MASON - STONE....................$ 28.65            14.55
----------------------------------------------------------------
 BROH0008-001 06/01/2022

COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,
Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

                                  Rates          Fringes

BRICKLAYER.......................$ 31.40            18.55
----------------------------------------------------------------
 BROH0009-002 06/01/2022

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village  of Dillonvale in JEFFERSON COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
Refractory.......................$ 31.45            19.01
----------------------------------------------------------------
 BROH0010-002 06/01/2022

COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0014-002 06/01/2022

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Village of Dillonvale)
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                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0016-002 06/01/2022

ASHTABULA, GEAUGA, and LAKE COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0018-002 06/01/2022

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0022-004 06/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0032-001 06/01/2022

GALLIA & MEIGS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0035-002 06/01/2022

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0039-002 06/01/2022

ADAMS & SCIOTO

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0040-003 06/01/2022

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES

                                  Rates          Fringes
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Bricklayer, Stonemason...........$ 32.49            23.43

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0044-002 06/01/2022

                                  Rates          Fringes

Bricklayer, Stonemason  
     COSHOCTON, FAIRFIELD, 
     GUERNSEY, HOCKING, KNOX, 
     KICKING, MORGAN, 
     MUSKINGUM, NOBLE (Beaver, 
     Buffalo, Seneca & Wayne 
     Townships) & PERRY 
     COUNTIES:...................$ 31.40            18.55
----------------------------------------------------------------
 BROH0045-002 06/01/2021

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.66
----------------------------------------------------------------
 BROH0046-002 06/01/2022

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0052-001 06/01/2022

ATHENS COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0052-003 06/01/2022

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
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Jackson, Jefferson & Elk Townships) and  WASHINGTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 BROH0055-003 06/01/2022

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.40            18.55
----------------------------------------------------------------
 CARP0003-004 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

CARPENTER........................$ 26.20            17.42
----------------------------------------------------------------
 CARP0069-003 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

CARPENTER........................$ 25.98            15.98
----------------------------------------------------------------
 CARP0069-006 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

CARPENTER........................$ 24.04            15.29
----------------------------------------------------------------
 CARP0171-002 05/01/2019

BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

                                  Rates          Fringes

CARPENTER........................$ 27.37            20.02
----------------------------------------------------------------
 CARP0200-002 05/01/2021

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 30.28            20.08
Diver............................$ 39.41            10.40
PILEDRIVERMAN....................$ 30.28            20.08
----------------------------------------------------------------
 CARP0248-005 07/01/2008

LUCAS & WOOD



11/1/23, 8:52 PM SAM.gov

https://sam.gov/wage-determination/OH20230001/7 7/39

                                  Rates          Fringes

CARPENTER........................$ 27.27            14.58
----------------------------------------------------------------
 CARP0248-008 07/01/2008

                                  Rates          Fringes

CARPENTER  
     DEFIANCE, FULTON, HANCOCK, 
     HENRY, PAULDING & WILLIAMS 
     COUNTIES....................$ 23.71            13.28
----------------------------------------------------------------
 CARP0254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

CARPENTER........................$ 32.40            16.97
----------------------------------------------------------------
 CARP0372-002 05/01/2016

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

                                  Rates          Fringes

CARPENTER........................$ 24.54            18.21
----------------------------------------------------------------
 CARP0639-003 05/01/2017

MEDINA, PORTAGE & SUMMIT

                                  Rates          Fringes

CARPENTER........................$ 30.42            16.99
----------------------------------------------------------------
 CARP0735-002 05/01/2019

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

                                  Rates          Fringes

CARPENTER........................$ 26.30            17.91
----------------------------------------------------------------
 CARP1311-001 05/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 29.34            15.95
Diver............................$ 40.58             9.69
----------------------------------------------------------------
 CARP1393-002 07/01/2008

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes
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Piledrivermen & Diver's Tender...$ 27.30            16.05

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1393-003 07/01/2008

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 25.15            15.92

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1871-006 05/01/2017

BELMONT, HARRISON, & MONROE

                                  Rates          Fringes

Diver, Wet.......................$ 48.11            17.33
Piledrivermen; Diver, Dry........$ 32.07            17.33
----------------------------------------------------------------
 CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

                                  Rates          Fringes

Diver, Wet.......................$ 45.80            18.84
Piledrivermen; Diver, Dry........$ 30.53            18.84
----------------------------------------------------------------
 CARP1871-014 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

Diver, Wet.......................$ 38.34            16.95
Piledrivermen; Diver, Dry........$ 25.56            16.95
----------------------------------------------------------------
 CARP1871-015 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

Diver, Wet.......................$ 37.34            16.07
Piledrivermen; Diver, Dry........$ 24.89            16.07
----------------------------------------------------------------
 CARP1871-017 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

Diver, Wet.......................$ 40.65            17.62
Piledrivermen; Diver, Dry........$ 27.10            17.62
----------------------------------------------------------------
 CARP2235-012 01/01/2014

COLUMBIANA & JEFFERSON
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                                  Rates          Fringes

PILEDRIVERMAN....................$ 31.74            16.41
----------------------------------------------------------------
 CARP2239-001 07/01/2008

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

CARPENTER........................$ 23.71            13.28
----------------------------------------------------------------
 ELEC0008-002 05/23/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

CABLE SPLICER....................$ 38.98            18.96
ELECTRICIAN......................$ 44.79       4.5%+21.61
----------------------------------------------------------------
 ELEC0032-003 12/05/2022

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 34.67            21.48
----------------------------------------------------------------
* ELEC0038-002 04/24/2023

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

ELECTRICIAN  
     Excluding Sound & 
     Communications Work.........$ 43.13            23.31

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
* ELEC0038-008 04/24/2023

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Communications Technician...$ 29.80            13.80
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     Installer Technician........$ 28.55            13.76

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0064-003 11/28/2022

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 36.10            18.91
----------------------------------------------------------------
 ELEC0071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships),  RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operators.........$ 33.62            13.40
     Groundmen...................$ 24.17            11.32
     Linemen & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-005 12/31/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

                                  Rates          Fringes

LINE CONSTRUCTION:  Equipment   
Operator  
     DOT/Traffic Signal & 
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     Highway Lighting Projects...$ 32.44            14.10
     Municipal Power/Transit 
     Projects....................$ 40.10            16.42
LINE CONSTRUCTION:  Groundman  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 25.06            12.26
     Municipal Power/Transit 
     Projects....................$ 31.19            14.11
LINE CONSTRUCTION:    
Linemen/Cable Splicer  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 36.13            15.03
     Municipal Power/Transit 
     Projects....................$ 44.56            17.58
----------------------------------------------------------------
 ELEC0071-008 01/01/2019

COLUMBIANA, MAHONING, and  TRUMBULL COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE,
STARK, SUMMIT, and WAYNE COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-013 01/01/2019

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &
Wilkesville Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
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----------------------------------------------------------------
 ELEC0082-002 12/05/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 34.25            21.26
----------------------------------------------------------------
* ELEC0082-006 11/28/2022

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Cable Puller................$ 13.10 **          4.76
     Installer/Technician........$ 26.20            13.89
----------------------------------------------------------------
 ELEC0129-003 02/27/2023

LORAIN (Except Columbia Township) & MEDINA (Litchfield &
Liverpool Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.30            18.30
----------------------------------------------------------------
 ELEC0129-004 02/27/2023

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 39.30            18.30
----------------------------------------------------------------
 ELEC0141-003 09/01/2019

BELMONT COUNTY

                                  Rates          Fringes

CABLE SPLICER....................$ 30.63            25.87
ELECTRICIAN......................$ 30.38            25.87
----------------------------------------------------------------
 ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

                                  Rates          Fringes

Sound & Communication   
Technician.......................$ 24.35            10.99
----------------------------------------------------------------
 ELEC0212-005 06/06/2022
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BROWN, CLERMONT, and HAMILTON COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 33.29            21.15
----------------------------------------------------------------
 ELEC0245-001 08/29/2022

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 32.37       26.5%+7.25
     Groundman Truck Driver......$ 19.35      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%

  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of
  the workday prior to Christmas or New Year's Day

----------------------------------------------------------------
 ELEC0245-003 08/29/2022

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 50.85      7.00+27.25%
     Groundman/Truck Driver......$ 19.35      7.00+27.25%
     Heli-arc Welding............$ 40.76      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%
     Operator - Class 1..........$ 35.38      7.00+27.25%
     Operator - Class 2..........$ 28.32      7.00+27.25%
     Traffic Signal & Lighting 
     Technician..................$ 39.80      7.00+27.25%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0245-004 08/29/2022

ERIE COUNTY

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 49.14      26.75%+6.75
     Cablesplicer................$ 50.85      7.00+27.25%
     Groundman/Truck Driver......$ 19.35      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%
     Operator - Class 1..........$ 35.38      7.00+27.25%
     Operator - Class 2..........$ 28.32      7.00+27.25%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
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  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0246-001 10/31/2022

                                  Rates          Fringes

ELECTRICIAN......................$ 40.50        84%+36.47

  FOOTNOTE:  a. 1 1/2 Paid Holidays: The last scheduled workday
  prior to Christmas & 4 hours on Good Friday.

----------------------------------------------------------------
 ELEC0306-005 05/28/2018

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 36.87            16.56
ELECTRICIAN......................$ 34.54         5%+18.06
----------------------------------------------------------------
 ELEC0317-002 05/30/2022

GALLIA & LAWRENCE

                                  Rates          Fringes

CABLE SPLICER....................$ 32.68            18.13
ELECTRICIAN......................$ 35.85            28.25
----------------------------------------------------------------
 ELEC0540-005 12/26/2022

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 36.28            27.04
----------------------------------------------------------------
 ELEC0573-003 11/28/2022

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 38.70            20.94
----------------------------------------------------------------
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 ELEC0575-001 11/21/2022

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,
Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 36.00            21.14
----------------------------------------------------------------
 ELEC0648-001 08/29/2022

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 30.50            18.23
ELECTRICIAN......................$ 33.00            21.44
----------------------------------------------------------------
 ELEC0673-004 01/01/2023

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 33.81            21.47
ELECTRICIAN......................$ 35.15            23.41
----------------------------------------------------------------
 ELEC0683-002 05/30/2022

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and
UNION COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 37.50            23.15
ELECTRICIAN......................$ 36.50            23.15
----------------------------------------------------------------
 ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

                                  Rates          Fringes
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ELECTRICIAN......................$ 32.30            21.83
----------------------------------------------------------------
 ELEC0972-002 06/01/2021

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and  WASHINGTON
COUNITES

                                  Rates          Fringes

CABLE SPLICER....................$ 37.35            27.81
ELECTRICIAN......................$ 34.30            27.62
----------------------------------------------------------------
 ELEC1105-001 05/29/2023

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 36.45            24.22
----------------------------------------------------------------
 ENGI0018-003 05/01/2019

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 38.63            15.20
     GROUP 2.....................$ 38.53            15.20
     GROUP 3.....................$ 37.49            15.20
     GROUP 4.....................$ 36.27            15.20
     GROUP 5.....................$ 30.98            15.20
     GROUP 6.....................$ 38.88            15.20
     GROUP 7.....................$ 39.13            15.20

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
  Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
  Tractor; Locomotive (Standard Gauge); Maintenance Operator
  Class A; Mixer, Paving (Single or Double Drum); Mucking
  Machine; Multiple Scraper; Piledriving Machine (All Types);
  Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
  Tamper (with auto lifting & aligning device); Refrigerating
  Machine (Freezer Operation); Rotary Drill, on Caisson work;
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  Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
  Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
  Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
  Boat; Tunnel Machine and/or Mining Machine; Wheel
  Excavator; and Asphalt Plant Engineer (Cleveland District
  Only).

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Horizontal
  Directional Drill (Over 50,000 ft lbs thrust); Hydro
  Milling Machine; Kolman-type Loader (production type-Dirt);
  Lead Greaseman; Lighting & Traffic Signal Installation
  Equipment (includes all groups or classifications);
  Material Transfer Equipment (Shuttle Buggy) Asphalt;
  Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
  Cat; Rotomill (all), Grinders & Planers of All types;
  Trench Machine (24"" wide & under); Vermeer type Concrete
  Saw; and  Maintenance Operators (Portage and Summit
  Counties Only).

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer (Portage and Summit
  Counties Only); Bobcat-type and/or Skid Steer Loader with
  or without Attachments; Highway Drills (all types);
  Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
  Concrete (more than one bag capacity); Mixer, one bag
  capacity (Side Loader); Power Boiler (Over 15 lbs.
  Pressure) Pump Operator installing & operating Well Points;
  Pump (4"" & over discharge); Roller, Asphalt; Rotovator
  (lime soil stabilizer); Switch & Tie Tampers (without
  lifting & aligning device); Utility Operator (Small
  equipment); Welding Machines; and Railroad Tie
  Inserter/Remover; Articulating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types);
  Forklift; Form Trencher; Hydro Hammer expect masonary;
  Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
  Post Hole Digger (Power Auger); Power Brush Burner; Power
  Form Handling Equipment; Road Widening Trencher; Roller
  (Brick, Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.
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----------------------------------------------------------------
 ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 37.14            15.20
     GROUP 2.....................$ 37.02            15.20
     GROUP 3.....................$ 35.98            15.20
     GROUP 4.....................$ 34.80            15.20
     GROUP 5.....................$ 29.34            15.20
     GROUP 6.....................$ 37.39            15.20
     GROUP 7.....................$ 37.64            15.20

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work;  Hydraulic Gantry (Lifting
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
  D9) Diesel Tractor; Locomotive (Standard Gauge);
  Maintenance Operator Class A; Mixer, Paving (Single or
  Double Drum); Mucking Machine; Multiple Scraper;
  Piledriving Machine (All Types); Power Shovel; Prentice
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
  lifting & aligning device); Refrigerating Machine (Freezer
  Operation); Rotary Drill, on Caisson work; Rough Terrain
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
  Tower Derrick; Tree Shredder; Trench Machine (Over 24""
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
  Machine and/or Mining Machine; and Wheel Excavator.

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Hydro Milling
  Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
  thrust);Kolman-type Loader (production type-Dirt); Lead
  Greaseman; Lighting & Traffic Signal Installation Equipment
  (includes all groups or classifications); Material Transfer
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
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  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
  (all), Grinders & Planers of All types; Trench Machine (24""
  wide & under); and Vermeer type Concrete Saw.

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
  Steer Loader with or without Attachments; Highway Drills
  (all types); Locomotive (narrow gauge); Material
  Hoist/Elevator; Mixer, Concrete (more than one bag
  capacity); Mixer, one bag capacity (Side Loader); Power
  Boiler (Over 15 lbs. Pressure) Pump Operator installing &
  operating Well Points; Pump (4"" & over discharge); Railroad
  Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
  stabilizer); Switch & Tie Tampers (without lifting &
  aligning device); Utility Operator (Small equipment); and
  Welding Machines; Artiaculating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types); Fork
  Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
  Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
  Hole Digger (Power Auger); Power Brush Burner; Power Form
  Handling Equipment; Road Widening Trencher; Roller (Brick,
  Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonary Forklift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0066-023 06/01/2017

COLUMBIANA, MAHONING & TRUMBULL COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 1 - A & B.............$ 39.23            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 2 - A & B.............$ 38.90            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 3 - A & B.............$ 34.64            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
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     WASTE PROJECTS
     GROUP 4 - A & B.............$ 30.70            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 5 - A & B.............$ 27.30            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 1 - C & D.............$ 35.96            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 2 - C & D.............$ 35.66            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 3 - C & D.............$ 31.76            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 4 - C & D.............$ 28.14            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 5 - C & D.............$ 25.03            19.66
     ALL OTHER WORK
     GROUP 1.....................$ 32.69            19.66
     ALL OTHER WORK
     GROUP 2.....................$ 32.42            19.66
     ALL OTHER WORK
     GROUP 3.....................$ 28.87            19.66
     ALL OTHER WORK
     GROUP 4.....................$ 25.58            19.66
     ALL OTHER WORK
     GROUP 5.....................$ 22.75            19.66

  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
  Hydraulic Unit Attached

  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
  Attachment; Backhoe; Backhoe with
  Shear attached; Backhoe-Rear Pivotal Swing; Batch
  Plant-Central Mix Concrete; Batch Plant,  Portable
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
  Boring Machine Attached  to Tractor; Bullclam; Bulldozer;
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
  Compactor with Blade Attached;  Concrete Saw (Vermeer or
  similar type); Concrete Spreader Finisher; Combination,
  Bidwell  Machine; Crane; Crane-Electric Overhead;
  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck;
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
  trencher or road  widener); Double Nine; Drag Line; Dredge;
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier
  Machine (or similar type); Electromatic; Frankie Pile;
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment
  Robotics Operator/Mechanic; Hoist-Monorail;
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum;
  Horizontal Directional Drill Operator; Jackall; Jumbo
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
  Elevating; Loader, Front End;  Loader, Skid Steer;
  Locomotive; Mechanic/Welder; Metro Chip Harvester with
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine;
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar);
  Place Crete Machine with Boom; Post Driver (Carrier
  mounted); Power Driven Hydraulic  Pump & Jack (When used in
  Slip Form or Lift Slab Construction); Pump Crete Machine;
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar
  Full Lane (8' Wide & Over); Roto Mill or similar type
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  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing;
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java
  or similar); & Whirley (or similar type)

  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar
  type); Boring machine, Motor  Driven; Chip Harvester
  without Boom; Cleaning Machine, Pipeline Type; Coating
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer;
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete
  Spreader; Elevator; Fork Lift (Home building only); Fork
  lift & Lulls; Fork Lift Walk Behind  (Hoisting over 1 buck
  high); Form Line Machine; Grease Truck operator; Grout
  Pump; Gunnite  Machine; Horizontal Directional Drill
  Locator; Single Drum Hoist with or without Tower; Huck
  Bolting Machine; Hydraulic Scaffold (Hoisting building
  materials); Paving Breaker (Self-propelled  or Ridden);
  Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
  Plant; Road Widener;  Roller; Sasgen Derrick; Seeding
  Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist

  GROUP 4 - Air Curtain Destructor & Similar Type; Batch
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor;
  Curb Builder, self-propelled; Drill Wagon;  Generator  Set;
  Generator-Steam; Heater-Portable Power; Hydraulic
  Manipulator Crane; Jack-Hydraulic  Power driven;
  Jack-Hydraulic (Railroad); Ladavator; Minor Machine
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller;
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter;
  Tractor; Trencher Form; Water Blaster; Steam Jenny;
  Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

----------------------------------------------------------------
 IRON0017-002 05/01/2023

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
Old Rte. #224, including city limits of Barberton) COUNTIES

                                  Rates          Fringes

IRONWORKER  
     Ornamental, Reinforcing, & 
     Structural..................$ 35.83            28.01
----------------------------------------------------------------
 IRON0017-010 05/01/2023

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)
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                                  Rates          Fringes

IRONWORKER  
     Structural, including 
     metal building erection & 
     Reinforcing.................$ 35.83            28.01
----------------------------------------------------------------
 IRON0044-001 06/01/2022

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 32.37            22.30
     Beyond 30-mile radius of 
     Hamilton County Courthouse..$ 28.67            21.20
     Up to & including 30-mile 
     radius of Hamilton County 
     Courthouse..................$ 27.60            20.70
----------------------------------------------------------------
 IRON0044-002 06/01/2023

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 30.75            23.30
     Ornamental; Structural......$ 32.37            23.30
----------------------------------------------------------------
 IRON0055-003 07/01/2023

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 25.40            23.87
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     Flat Road Mesh..............$ 29.77            21.30
     Tunnels & Caissons Under 
     Pressure....................$ 29.77            21.30
     All Other Work..............$ 34.25            28.20
----------------------------------------------------------------
 IRON0147-002 06/01/2023

ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.00            25.59
----------------------------------------------------------------
 IRON0172-002 06/01/2023

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 34.07            22.55
----------------------------------------------------------------
 IRON0207-004 06/01/2023

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

                                  Rates          Fringes

IRONWORKER  
     Layout; Sheeter.............$ 34.00            27.16
     Ornamental; Reinforcing; 
     Structural..................$ 33.00            27.16
     Ornamental; Reinforcing.....$ 28.92            25.61
----------------------------------------------------------------
 IRON0290-002 06/01/2023

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn  from Catawla to the point where #68 intersects the
northern  county line), CLARK (Western two-thirds), CLINTON
(Excluding  south of a line drawn from Blanchester to
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Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg  & from the northern county line through
East Monroe to  Marshall), LOGAN (West of a line drawn from
West Liberty to  where the northern county line meets the
western county line of  Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line
drawn from  Blanchester through Morrow to the western county
line) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 32.69            24.05
----------------------------------------------------------------
 IRON0549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66
----------------------------------------------------------------
 IRON0550-004 05/01/2023

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte.
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte.
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

                                  Rates          Fringes

Ironworkers:Structural,   
Ornamental and Reinforcing.......$ 33.00            22.27
----------------------------------------------------------------
 IRON0769-004 06/01/2023

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

                                  Rates          Fringes

IRONWORKER.......................$ 36.16            28.34
----------------------------------------------------------------
 IRON0787-003 06/01/2023

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 32.30            23.95
----------------------------------------------------------------
 LABO0265-008 05/01/2023

                                  Rates          Fringes

LABORER  
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     ASHTABULA, ERIE, HURON, 
     LORAIN, LUCAS, MAHONING, 
     MEDINA, OTTAWA,   PORTAGE, 
     SANDUSKY, STARK, SUMMIT, 
     TRUMBULL & WOOD COUNTIES
      GROUP 1....................$ 35.05            13.70
      GROUP 2....................$ 35.22            13.70
      GROUP 3....................$ 35.55            13.70
      GROUP 4....................$ 36.00            13.70
     CUYAHOGA AND GEAUGA 
     COUNTIES ONLY: SEWAGE 
     PLANTS, WASTE PLANTS, 
     WATER TREATMENT 
     FACILITIES, PUMPING 
     STATIONS, & ETHANOL PLANTS 
     CONSTRUCTION................$ 37.66            13.70
     CUYAHOGA, GEAUGA & LAKE 
     COUNTIES
      GROUP 1....................$ 36.28            13.70
      GROUP 2....................$ 36.45            13.70
      GROUP 3....................$ 36.78            13.70
      GROUP 4....................$ 37.23            13.70
     REMAINING COUNTIES OF OHIO
      GROUP 1....................$ 34.62            13.70
      GROUP 2....................$ 34.79            13.70
      GROUP 3....................$ 35.12            13.70
      GROUP 4....................$ 35.57            13.70

LABORER CLASSIFICATIONS    

  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
  Applicator; Dump Man (Batch Truck); Guardrail and Fence
  Installer; Joint Setter; Laborer (Construction); Landscape
  Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
  Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
  Surface Treatment or Road Mix Laborer; Sign Installer;
  Slurry Seal; Utility Man; Bridge Man; Handyman;
  Waterproofing Laborer; Flagperson; Hazardous Waste (level
  D); Diver Tender; Zone Person & Traffic Control

  GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
  Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
  Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
  Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
  Grinder Man; Plastic Fusing Machine Operator; Pug Mill
  Operator; & Vacuum Devices (wet or dry); Rodding Machine
  Operator; Diver; Screwman or Paver; Screed Person; Water
  Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
  Electric) & Hazardous Waste (level C); Air Track and Wagon
  Drill; Bottom Person; Cofferdam (below 25 ft. deep);
  Concrete Saw Person; Cutting with Burning Torch; Form
  Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
  (without air) & Caisson; Underground Person (working in
  Sewer and Waterline, Cleaning, Repairing & Reconditioning);
  Sandblaster Nozzle Person; & Hazardous Waste (level B)

  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
  Hazardous Waste (level A); Concrete Specialist; Concrete
  Crew in Tunnels (With Air-pressurized - $1.00 premium);
  Curb Setter & Cutter; Grade Checker; Utility Pipeline
  Tapper; Waterline; and Caulker

  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
  Gunite Nozzle Person
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TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

----------------------------------------------------------------
 PAIN0006-002 05/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

                                  Rates          Fringes

PAINTER  
     COMMERCIAL NEW WORK; 
     REMODELING; & RENOVATIONS
      GROUP 1....................$ 30.75            18.95
      GROUP 2....................$ 31.15            18.95
      GROUP 3....................$ 31.45            18.95
      GROUP 4....................$ 37.01            18.95
     COMMERCIAL REPAINT
      GROUP 1....................$ 29.25            18.95
      GROUP 2....................$ 29.65            18.95
      GROUP 3....................$ 29.95            18.95

  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
  RENOVATIONS

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
  & Open Structural Steel; Tanks - Water Towers; Bridge
  Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster 

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT    

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

GROUP 3 - Spray Painting

----------------------------------------------------------------
 PAIN0007-002 07/01/2021

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

                                  Rates          Fringes

PAINTER  
     NEW COMMERCIAL WORK
      GROUP 1....................$ 28.74            18.77
      GROUP 2....................$ 28.74            18.77
      GROUP 3....................$ 28.74            18.77
      GROUP 4....................$ 28.74            18.77
      GROUP 5....................$ 28.74            18.77
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      GROUP 6....................$ 28.74            18.77
      GROUP 7....................$ 28.74            18.77
      GROUP 8....................$ 28.74            18.77
      GROUP 9....................$ 28.74            18.77

REPAINT IS 90% OF JR                      

PAINTER CLASSIFICATIONS    

GROUP 1 - Brush; Spray & Sandblasting Pot Tender    

  GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
  over where material is applied to or labor performed on
  above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair    

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

  GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
  More Component Materials, to include Solvent-Based
  Conversion Varnish (excluding water based)

  GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
  Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

----------------------------------------------------------------
 PAIN0012-008 05/01/2019

BUTLER COUNTY

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 21.95            10.20
     GROUP 2.....................$ 25.30            10.20
     GROUP 3.....................$ 25.80            10.20
     GROUP 4.....................$ 26.05            10.20
     GROUP 5.....................$ 26.30            10.20

PAINTER CLASSIFICATIONS   

  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder
  

GROUP 2:  Brush & Roller   

GROUP 3:  Spray   

GROUP 4:  Sandblasting; & Waterblasting   

  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead
  Abatement

----------------------------------------------------------------
 PAIN0012-010 05/01/2019

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN
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                                  Rates          Fringes

PAINTER  
     HEAVY & HIGHWAY BRIDGES-
     GUARDRAILS-LIGHTPOLES-
     STRIPING
      Bridge Equipment Tender 
      and Containment Builder....$ 21.95            10.20
      Bridges when highest 
      point of clearance is 60 
      feet or more; & Lead 
      Abatement Projects.........$ 26.30            10.20
      Brush & Roller.............$ 25.30            10.20
      Sandblasting & Hopper 
      Tender; Water Blasting.....$ 26.05            10.20
      Spray......................$ 25.80            10.20
----------------------------------------------------------------
 PAIN0093-001 12/01/2022

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges; Locks; Dams; 
     Tension Towers; & 
     Energized Substations.......$ 34.81            22.47
     Power Generating Facilities.$ 31.66            22.47
----------------------------------------------------------------
 PAIN0249-002 05/01/2023

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

                                  Rates          Fringes

PAINTER  
     GROUP 1 - Brush & Roller....$ 26.23            12.56
     GROUP 2 - Swing, Scaffold 
     Bridges; Structural Steel; 
     Open Acid Tank; High 
     Tension Electrical 
     Equipment; & Hot Pipes......$ 26.23            12.56
     GROUP 3 - Spray; 
     Sandblast; Steamclean; 
     Lead Abatement..............$ 26.98            12.56
     GROUP 4 - Steeplejack Work..$ 27.18            12.56
     GROUP 5 - Coal Tar..........$ 27.73            12.56
     GROUP 6 - Bridge Equipment 
     Tender & or Containment 
     Builder.....................$ 34.94            12.56
     GROUP 7 - Tanks, Stacks & 
     Towers......................$ 29.87            12.56
     GROUP 8 - Bridge Blaster, 
     Rigger......................$ 37.94            12.56
----------------------------------------------------------------
 PAIN0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

                                  Rates          Fringes

PAINTER  
     Bridge Equipment Tenders 
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     and Containment Builders....$ 27.93             7.25
     Bridges; Blasters; 
     andRiggers..................$ 34.60             7.25
     Brush and Roller............$ 20.93             7.25
     Sandblasting; Steam 
     Cleaning; Waterblasting; 
     and Hazardous Work..........$ 25.82             7.25
     Spray.......................$ 21.40             7.25
     Structural Steel and Swing 
     Stage.......................$ 25.42             7.25
     Tanks; Stacks; and Towers...$ 28.63             7.25
----------------------------------------------------------------
 PAIN0438-002 12/01/2021

BELMONT, HARRISON and JEFFERSON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges, Locks, Dams, 
     Tension Towers & Energized 
     Substations.................$ 34.44            18.19
     Power Generating Facilities.$ 32.29            18.19
----------------------------------------------------------------
 PAIN0476-001 06/01/2023

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 27.49            17.06
     GROUP 2.....................$ 34.12            17.06
     GROUP 3.....................$ 27.70            17.06
     GROUP 4.....................$ 27.99            17.06
     GROUP 5.....................$ 28.14            17.06
     GROUP 6.....................$ 28.39            17.06
     GROUP 7.....................$ 29.49            17.06

PAINTER CLASSIFICATIONS:

GROUP 1:  Painters, Brush & Roller   

GROUP 2:  Bridges   

GROUP 3:  Structural Steel   

GROUP 4:  Spray, Except Bar Joist/Deck  

  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
  50 Feet; and Swingstages

GROUP 6:  Tanks; Sandblasting   

GROUP 7:  Towers; Stacks

----------------------------------------------------------------
 PAIN0555-002 06/01/2021

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 31.95            17.05
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     GROUP 2.....................$ 33.47 17.05
     GROUP 3.....................$ 34.99 17.05
     GROUP 4.....................$ 37.97 17.05

PAINTER CLASSIFICATIONS   

GROUP 1 - Containment Builder   

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet   

  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure
  Washing; Epoxy & Two Component Materials; Lead Abatement;
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
  25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

----------------------------------------------------------------
 PAIN0639-001 05/01/2011

Rates Fringes

Sign Painter & Erector...........$ 20.61 3.50+a+b+c

  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
  Floating Day
b. Vacation Pay: After 1 year's service - 5 days' paid
vacation; After 2, but less than 10 years' service - 10
days' paid vacation; After 10, but less than 20 years'
service - 15 days' paid vacation; After 20 years' service -
20 days' paid vacation
c. Funeral leave up to 3 days maximum paid leave for death of
mother, father, brother, sister, spouse, child,
mother-in-law, father-in-law, grandparent and inlaw
provided employee attends funeral

----------------------------------------------------------------
 PAIN0788-002 06/01/2022

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island,  Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore,  Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

Rates Fringes

PAINTER  
     Brush & Roller..............$ 25.08 16.72
     Structural Steel............$ 26.68 16.72

WINTER REPAINT:  Between December 1 to March 31 - 90%JR   

  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  While working swingstage, boatswain chair, needle beam and
  horizontal cable. While operating sprayguns, sandblasting,
  cobblasting and high pressure waterblasting (4000psi).

  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  For the application of catalized epoxy, including latex epoxy



11/1/23, 8:52 PM SAM.gov

https://sam.gov/wage-determination/OH20230001/7 31/39

  that is deemed hazardous, lead abatement, or for work or
  material where special precautions beyond normal work
  duties must be taken. For working on stacks, tanks, and
  towers over 40 feet in height.

----------------------------------------------------------------
 PAIN0813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

                                  Rates          Fringes

PAINTER  
     Base Rate...................$ 24.83            10.00
     Bridges, Locks, Dams & 
     Tension Towers..............$ 27.83            10.00
----------------------------------------------------------------
* PAIN0841-001 06/01/2023

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

                                  Rates          Fringes

Painters:  
     GROUP 1.....................$ 30.18            15.50
     GROUP 2.....................$ 30.83            15.50
     GROUP 3.....................$ 30.93            15.50
     GROUP 4.....................$ 31.03            15.50
     GROUP 5.....................$ 31.43            15.50
     GROUP 6.....................$ 39.20            11.75
     GROUP 7.....................$ 31.68            15.50

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

  GROUP 5 - Sandblast, Painting of Standpipes, etc. from
  Scaffolds, Bridge Work and/or Open Structural Steel,
  Standpipes and/or Water Towers

  GROUP 6 - Public & Commerce Transportation, Steel or
  Galvanized, Bridges, Tunnels & Related Support Items
  (concrete)

  GROUP 7 -  Synthetic Exterior, Drywall Finisher and/or Taper,
  Drywall Finisher and Follow-up Man Using Automatic Tools

----------------------------------------------------------------
 PAIN0841-002 06/01/2022

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

PAINTER  
     Bridges; Towers, Poles & 
     Stacks; Sandblasting 
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     Steel; Structural Steel & 
     Metalizing..................$ 23.50            15.45
     Brush & Roller..............$ 28.18            15.45
     Spray; Tank Interior & 
     Exterior....................$ 23.50            15.45
----------------------------------------------------------------
 PAIN1020-002 07/01/2023

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 26.64            15.56
     Drywall Finishing & Taping..$ 27.39            15.56
     Lead Abatement..............$ 28.39            15.56
     Spray, Sandblasting 
     Pressure Cleaning, & 
     Refinery....................$ 27.39            15.56
     Swing Stage, Chair, 
     Spiders, & Cherry Pickers...$ 26.89            15.56
     Wallcoverings...............$ 27.39            15.56

  All surfaces 40 ft. or over where material is applied to or
  labor performed on, above ground level (exterior), floor
  level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

----------------------------------------------------------------
 PAIN1275-002 05/01/2023

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION

                                  Rates          Fringes

PAINTER  
     Bridges.....................$ 35.57            14.25
     Brush; Roller...............$ 29.96            14.25
     Sandblasting; 
     Steamcleaning; 
     Waterblasting (3500 PSI or 
     Over)& Hazardous Work.......$ 30.66            14.25
     Spray.......................$ 30.46            14.25
     Stacks; Tanks; & Towers.....$ 32.77            14.25
     Structural Steel & Swing 
     Stage.......................$ 28.81            14.25
----------------------------------------------------------------
 PLAS0109-001 05/01/2018

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0109-003 05/01/2018

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES

                                  Rates          Fringes
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PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0132-002 07/01/2023

BROWN, BUTLER, CLERMONT,  HAMILTON, HIGHLAND, WARREN COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.40            16.24
----------------------------------------------------------------
 PLAS0404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA,  AND LAKE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0404-003 05/01/2018

LORAIN COUNTY

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-022 05/01/2018

COLUMBIANA, MAHONING,  and TRUMBULL COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0886-001 05/01/2018

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0886-003 05/01/2018

DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA
COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0886-004 05/01/2018

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT COUNTIES
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                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLUM0042-002 07/01/2023

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND
&  WYANDOT

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 37.62            25.47
----------------------------------------------------------------
 PLUM0050-002 07/04/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 44.60            28.51
----------------------------------------------------------------
 PLUM0055-003 05/01/2022

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

                                  Rates          Fringes

PLUMBER..........................$ 40.00            28.43
----------------------------------------------------------------
 PLUM0083-001 07/01/2017

BELMONT & MONROE (North of Rte. #78)

                                  Rates          Fringes

Plumber and Steamfitter..........$ 32.16            31.51
----------------------------------------------------------------
 PLUM0094-002 05/01/2023

CARROLL (Northen Half), STARK, and  WAYNE COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 38.03            23.09
----------------------------------------------------------------
 PLUM0120-002 05/01/2023

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)

                                  Rates          Fringes

PIPEFITTER.......................$ 45.62            27.30
----------------------------------------------------------------
 PLUM0162-002 06/01/2022
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CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 36.47            26.80
----------------------------------------------------------------
 PLUM0168-002 06/01/2023

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 38.95            34.97
----------------------------------------------------------------
 PLUM0189-002 06/01/2022

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION,  PERRY, PICKAWAY, ROSS & UNION

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 43.25            26.94
----------------------------------------------------------------
 PLUM0219-002 06/01/2022

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

                                  Rates          Fringes

Plumber and Steamfitter..........$ 41.22            26.64
----------------------------------------------------------------
 PLUM0392-002 06/01/2023

BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 38.62            25.83
----------------------------------------------------------------
 PLUM0396-001 06/01/2023

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 37.10            28.51
----------------------------------------------------------------
 PLUM0495-002 06/01/2023
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CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 36.82            35.40
----------------------------------------------------------------
 PLUM0577-002 06/01/2023

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 39.98            26.48
----------------------------------------------------------------
 PLUM0776-002 07/01/2023

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 40.07            28.95
----------------------------------------------------------------
 TEAM0377-003 05/01/2023

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 31.49            16.40
     GROUP 2.....................$ 31.91            16.40

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
  4-Wheel Dump; Oil Distributor & Tandem

  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
  Mechanic

----------------------------------------------------------------
 TEAM0436-002 05/01/2023

CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes
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TRUCK DRIVER  
     GROUP 1.....................$ 31.00            18.95
     GROUP 2.....................$ 32.50            18.95

GROUP 1:  Straight & Dump, Straight Fuel

  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
  Hook-Up Tractor Trailers including Team Track & Railroad
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or
  Towing Requiring Road Permits, Ready-Mix (Agitator or
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
  Articulated End Dump

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
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*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"

        



  

SECTION VII 
 
 

Sample Contract and Change Order Form 
 

WAR-TR55-2.11



  

CONTRACT 2023-05 
 

PROJECT NO.  2023-05 
WAR-TR55-2.11 

 
 

 THIS AGREEMENT, made and entered into this 27th day of October, 2023, by and between the Warren County 
Transportation Improvement District, 210 West Main Street, Lebanon, OH 45036, hereafter designated as the WCTID, and 
Sunesis Construction Company, hereinafter designated as the Contractor. 
 
 WITNESSETH: That the Contractor has agreed, and by these presents does agree with the WCTID for the 
consideration herein below mentioned, to furnish at Contractor's own proper cost and expense all necessary materials and 
labor of every description, and to carry out complete in good, firm and timely substantial manner the following project in 
accordance with the surveys, plats, plans, cross-sections and profiles and specifications on file in the office of the said WCTID 
and in accordance with the specifications and conditions hereinbefore and hereinafter set forth, all of which are made a part 
hereof as if totally rewritten herein: 
 
PROJECT NO.  2023-05, WAR-TR55-2.11 (aka Irwin-Simpson Shared Use Path) 
 
 The project includes the furnishing of all labor, equipment, and materials needed to construct Project No. 2023-05:  
WAR-TR55-2.11 (aka Irwin-Simpson Shared Use Path). 
 
 The provisions contained in the "Notice to Contractors,” the “General Instructions,” the "Bid Proposal," and the 
"General Provisions" (including any conditions or specifications incorporated therein), as well as any provisions in the surveys, 
plats, cross-sections, profiles, and other associated plans for this work on file in the offices of the WCTID, are also hereby 
combined, and incorporated by reference thereto, as part of this agreement. 
 

The Contractor shall pay into the State Insurance Fund the amount of premium determined and fixed by the Industrial 
Commission of Ohio, promptly when due, or elect to pay compensation direct and contribute to the surplus of the fund as 
provided by law. The Contractor and his Surety agree to defend and indemnify WCTID, WCEO, Warren County and the 
Township against liability and loss by reason of the breach of the obligation of this paragraph and agree that it shall run to the 
benefit of the Industrial Commission of Ohio and the State Insurance Fund for the recovery of premiums that should have been 
paid. All of the foregoing provisions of this paragraph shall be equally binding upon each sub-contractor whose performance 
thereof is warranted by the Contractor who employs such sub-contractor. The Warren County Transportation Improvement 
District may require of the Contractor, as a condition of permitting the beginning or continuance of work, a Certificate of 
Compliance with the paragraph issued by the Industrial Commission of Ohio. 
 
 In consideration whereof, the WCTID hereby agrees and promises to pay to the Contractor, at the times, under the 
conditions and in the manner provided in the specifications, and in full of all compensation for material furnished or work done 
thereunder, at the unit prices, or lump sum, as stated in the proposal, the sum of approximately:  
 
 
    TOTAL AMOUNT:     $        (the “Contract Price”)                 

 
The date of completion of the entire Work under this Contract shall be December 31st, 2024 (the “Date of Completion”). 
 
 
 
 
 
 
 
 
 
The delivery of a signed copy of this Agreement by Facsimile Transmission (fax) or by e-mail transmission in 

Portable Digital Format (pdf) shall constitute effective execution and delivery of this contract as to the parties; and will create 
a valid and binding obligation of the party executing (or on whose behalf such signature is executed) with the same force 
and effect as if such fax or pdf signature page were an original agreement.  Signatures of the parties to this contract 



  
transmitted by facsimile or PDF will be deemed to be their original signatures for all purposes.  This Agreement may be 
executed in one or more counterparts, each of which shall be deemed an original and all of which together shall constitute 
one and the same instrument.  It shall not be necessary in proving this Agreement to produce or account for more than one 
of those counterparts. 
 
 
 
 
 
CONTRACTOR WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT, 
 WARREN COUNTY, OHIO 
 
 
 
 
 
___________________________________ ________________________________________ 
(COMPANY/CORPORATION NAME)  (Chair) 
 
 
___________________________________ 
(SIGNATURE OF OWNER/AGENT) 
 
 
___________________________________ 
 (TITLE/POSITION) 
 
 
 
 
 
 
 
APPROVED AS TO FORM: 
 
 
 
_______________________________________________          _______________________________ 
     WCTID Legal Counsel          Date  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
Warren County Transportation Improvement District (WCTID) 

Construction Change Order Form 
 
 
 
     
 
 
  
 
 
 
The Contract Sum will be adjusted as follows, and any payments made to Contractor hereunder will be paid according to 
the terms of the Contract. The change, if any, in the Contract Price shall be computed according to one of the following 
methods (select as appropriate): 
    __ 1. No Change 
    __ 2. Lump Sum of $ ______________________ 
    __ 3. Unit Price GMP ______________________ 
    __ 4. Other (Describe) ______________________ 
 
The Contract Time will be increased by _______ (__) calendar Days.  If left blank, this shall be considered a zero time 
extension Change Order.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Recommended By:  ___________________________  Date:  ____________                                      
   Warren County Engineer's Office 
   Printed Name:  __________________________ 
 
Accepted By:    ____________________________  Date:  ____________ 
                  Contractor 
   Printed Name:  __________________________ 

 
Accepted By:    _____________________________  Date:  ____________ 
                 Secretary-Treasurer – Warren County TID  
   Printed Name:  __________________________ 
 
 
 

PROJECT:  WAR-TR55-2.11 (PID 114603)                Contract No.:  2023-05 
 
CONTRACTOR:  __________________________             Change Order No: ________ 
 
________ 
 
 

By signing below, Contractor acknowledges that this Change Order is a full and final settlement of all claims against 
Warren County, the Warren County Transportation Improvement District, the Engineer, and their respective officers, 
trustees, partners, members, agents, and volunteers arising from the work described in this Change Order and any other 
work affected by or related to the work described herein (collectively the "Change Order Work").  Thus as consideration 
for this Change Order, Contractor hereby releases all claims for any additional compensation or time extensions arising 
out of or related to the Change Order Work, including but not limited to, claims for additional compensation for any 
materials, labor, services, overhead, profit, and any time extensions or damages arising out of or related to any delays or 
impacts on the Contractor's schedule for performance of the Contract and Change Order Work ("Claims").  Contractor 
expressly waives any right to pursue any further Claims arising out of or related to the Change Order Work.  Any 
Contractor Claims back-up, change order proposals, change orders or other documentation that may be attached to this 
Change Order are agreed solely to described the changed work in question and, if applicable, the Contractor's pricing 
thereof, but does not vary, amend, alter in any way, the terms and conditions herein and the scope of the terms, conditions, 
agreements, payment amounts, releases, and waivers expressly set forth in this Change Order.  Any estimated quantities 
of items of Unit Price Work are not guaranteed and are solely to determine an initial guaranteed maximum change order 
price. Engineer will determine the actual quantities and classifications of Unit Price Work that Contractor performs but in 
no event shall the final change in Contract Price exceed the amount(s) set forth above. 
 

The terms and conditions of the above-referenced Contract shall govern this Change Order.  This Change Order is 
mutually agreed to amend the above-referenced Contract as follows:  
 
 
 



  
 
 
 
 
 
 
 
 
 
 
 

SECTION IX 
 
 

Utility Notes 
 



4A LETTER          PID No. 114603 

4A 

Warren – TR 55 – Sec;on 2.11 

 

“Bidders are advised that the following u;li;es facili;es will not be cleared from the construc;on area at 
the ;me of award of the contract. These u;lity facili;es shall remain in place or be relocated within the 
construc;on limits of the project asset our below.” 

All sta;on loca;ons listed below are approximate unless otherwise stated.  

Warren County Water and Sewer 

Warren County Water and Sewer has an exis;ng sanitary main along the right side of the Irwin Simson 
Road Centerline from sta;ons 17+15 to 24+25. The offset from the centerline of Irwin Simpson Road 
varies from 35’ to 72’.  The main turns north and exits the construc;on limits at sta;on 24+22.81.  The 
main sits approximately 11 feet deep and will not be disturbed.  The Contractor will adjust two manholes 
located at sta;ons 20+90.56 and 24+22.81 to grade.  

General Comments  

The contractor shall exercise cau;on when working in proximity to the exis;ng and/or relocated u;lity 
facili;es. 

Sec;ons 105.07 and 107.16 of the department of transporta;on construc;on and materials 
specifica;ons require, among other things that the contractor cooperate with all u;li;es located within 
the limits of this construc;on project and take responsibility for the protec;on of the u;lity property and 
services.  



  
LEGAL NOTICE TO CONTRACTORS 

 
The Warren County Transportation Improvement District (WCTID), in cooperation and coordination 
with the Warren County Engineer’s Office, will be accepting sealed bids for the furnishing of all 
labor, equipment, and materials needed to construct ODOT PID 114603 : WAR-TR55-2.11 (aka 
Irwin-Simpson Road Shared Use Path) in accordance with the applicable Ohio Department of 
Transportation Construction and Material Specifications (effective January 1, 2023 and its revisions 
and supplements), Standard Construction Drawings, Standard Bridge Drawings, Ohio Manual of 
Uniform Traffic Control, The State of Ohio Department of Transportation Bridge Design Manual, 
and other applicable standards in force on the date of letting and in accordance with the Project 
Specifications and Construction Plans on file in the office of the Warren County Engineer.  
 
This project is Construct shared use trail along Irwin Simpson from Mason Montgomery Road to the 
existing trail just west of Duke Boulevard in Deerfield Township, Warren County, Ohio. The 
Engineer’s estimate for this project is Eight Hundred and Fifty Thousand Dollars and no cents 
($850,000.00). 
 
All bids must be submitted in conformance with the requirements of the Project Specifications and 
in a sealed envelope marked: ODOT PID 114603: WAR-TR55-2.11, and received in the office of 
the Warren County Engineer, 210 W Main Street, Lebanon, Ohio 45036, no later than 11:00 a.m. 
Local Time on Thursday, December 14, 2023, and then at said time bids will be opened and read 
aloud. 
 
Bid documents and specifications are available after November 13, 2023, on the Warren County 
website at http://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding 
the technical specifications should be directed to Dan Corey, P.E., Warren County Engineer’s 
Office at 513-431-1229 or Dan.Corey@co.warren.oh.us. Each contractor shall be ODOT 
prequalified.   
 
This notice is posted on the Warren County website at: 
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. Contact the Warren County 
Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the bidding 
information on the County’s website. All contract addenda will be posted to the website prior 
to the bid opening. Bidders should check the website regularly to stay updated on any 
changes to the project.  
 
Please be aware that if you are downloading this document to bid this project, and in 
order to stay updated on any change, please email Krystal Powell in the Commissioners’ 
Office at krystal.powell@co.warren.oh.us with your contact information.  
 
Bidders must comply with the Davis Bacon prevailing wage rates, herein this Bid Package. Bidders 
must be ODOT Prequalified for the applicable work types at the time of bidding, award, and 
throughout the life of the construction contract.  
 
WCTID reserves the right to waive any informalities, reject any or all bids and to hold such bids for 
a period of sixty (60) days before taking any action thereon, and to award a contract to the best, 
most responsive and responsible Bidder. 
 
WARREN COUNTY TRANSPORTATION IMPROVEMENT DISTRICT 
WARREN COUNTY, OHIO 
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